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Section SF 1449 - CONTINUATION SHEET 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  1 Lot 
 Ocean and Intermodal Svcs (Base Year) 

FP-EPA 
Provide Ocean and Intermodal Distribution Services for the base period 01 Mar 
2014 through 30 Nov 2014. Rates are contained in the CARE II System (Carrier 
Analysis and Rate Evaluation System). 
FOB: Destination 
SIGNAL CODE: A 
 

 

   

  MAX NET AMT 
    

    
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  1 Lot $5,000.00 $5,000.00  
 Minimum Guarantee 

FFP 
This CLIN is to facilitate payment of Contract Minimum Guarantee.  Payment of 
Minimum Guarantee will be made via Delivery order if Minimum is not met via 
ordering of transportation services. Minimum Guarantee only applies to the Base 
Year. 
FOB: Destination 
SIGNAL CODE: A 
 

 

   
  
 
 MAX  

NET AMT 
$5,000.00 
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ITEM NO SUPPLIES/SERVICES MAX 

QUANTITY 
UNIT UNIT PRICE MAX AMOUNT 

1001  1 Lot 
OPTION Ocean and Intermodal Svcs Option Year 1 

FP-EPA 
Provide Ocean and Intermodal Distribution Services for Option Year 1 with a 
performance from  01 Dec 2014 through 30 Nov 2015. Rates are contained in the 
CARE II System (Carrier Analysis and Rate Evaluation System). 
FOB: Destination 
SIGNAL CODE: A 
 

 

   

  MAX NET AMT 
    

    
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

2001  1 Lot 
OPTION Ocean and Intermodal Svcs Option Year 2 

FP-EPA 
Provide Ocean and Intermodal Distribution Services for Option Year 2 with a 
period of performance from  01 Dec 2015 through 30 Nov 2016. Rates are 
contained in the CARE II System (Carrier Analysis and Rate Evaluation System). 
FOB: Destination 
SIGNAL CODE: A 
 

 

   

  MAX NET AMT 
    

    
  
 
 
 
 
 
CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE 
 
The minimum quantity and contract value for all orders issued against this contract shall not be 
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less than the minimum quantity and contract value stated in the following table.  The maximum 
quantity and contract value for all orders issued against this contract shall not exceed the 
maximum quantity and contract value stated in the following table. 
 
MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

5,000.00  $5,000.00  265,000,000.00  $265,000,000.00  
 
 
 
 
DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND ORDER VALUE 
 
The minimum quantity and order value for each Delivery/Task Order issued shall not be less than the minimum 
quantity and order value stated in the following table.  The maximum quantity and order value for each 
Delivery/Task Order issued shall not exceed the maximum quantity and order value stated in the following table. 
 
MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

5,000.00    265,000,000.00    
 
 
 
 
CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE  
 
The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than 
the minimum quantity and order value stated in the following table.  The maximum quantity and order value for the 
given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the 
following table.  
 
 
CLIN  

MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  

0001   
  

$ 
  

 
  

$ 
  

  

0002   
  

$ 
  

 
  

$ 
  

  

1001   
  

$ 
  

 
  

$ 
  

  

2001   
  

$ 
  

 
  

$ 
  

  

 
  
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
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CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
1001  Destination  Government  Destination  Government  
2001  Destination  Government  Destination  Government  
 
  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 01-MAR-2014 TO 

30-NOV-2014  
N/A  N/A 

FOB:  Destination  
  

          
0002  POP 01-MAR-2014 TO 

30-NOV-2014  
N/A  N/A 

FOB:  Destination  
  

          
1001  POP 01-DEC-2014 TO 

30-NOV-2015  
N/A  N/A 

FOB:  Destination  
  

          
2001  POP 01-DEC-2015 TO 

30-NOV-2016  
N/A  N/A 

FOB:  Destination  
  

 
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-6 Alt I  Restrictions On Subcontractor Sales To The Government  

(Sep 2006) -- Alternate I  
OCT 1995    

52.203-13  Contractor Code of Business Ethics and Conduct  APR 2010    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
SEP 2013    

52.204-2  Security Requirements  AUG 1996    
52.204-7  System for Award Management  JUL 2013    
52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier Subcontract 

Awards  
AUG 2012    

52.209-6  Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment  

DEC 2010    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

MAY 2012    

tcdaild0
Typewritten Text
RDC-6 Conformed Copy as of 14 Jan 14HTC711-14-D-W0XX



Page 7 of 21 
 

 

52.212-4  Contract Terms and Conditions--Commercial Items  FEB 2012    
52.219-8  Utilization of Small Business Concerns  JAN 2011    
52.219-9  Small Business Subcontracting Plan  JAN 2011    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  JUN 2003    
52.222-19  Child Labor -- Cooperation with Authorities and Remedies  NOV 2013    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-36  Affirmative Action For Workers With Disabilities  OCT 2010    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-41  Service Contract Act Of 1965  NOV 2007    
52.222-43  Fair Labor Standards Act And Service Contract Act - Price 

Adjustment (Multiple Year And Option)  
SEP 2009    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.222-50 Alt I  Combating Trafficking in Persons (Aug 2007) Alternate I  AUG 2007    
52.222-54  Employment Eligibility Verification  JUL 2012    
52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.228-3  Worker's Compensation Insurance (Defense Base Act)  APR 1984    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.247-5  Familiarization With Conditions  APR 1984    
52.247-64  Preference for Privately Owned U.S. - Flag Commercial 

Vessels  
FEB 2006    

52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7005  Oral Attestation of Security Responsibilities  NOV 2001    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  AUG 2012    
252.222-7002  Compliance With Local Labor Laws (Overseas)  JUN 1997    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.229-7007  Verification of United States Receipt of Goods  JUN 1997    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
JUN 2012    

252.239-7017  Notice of Supply Chain Risk  NOV 2013    
252.239-7018  Supply Chain Risk  NOV 2013    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.247-7003  Pass-Through of Motor Carrier Fuel Surcharge Adjustment 

To The Cost Bearer  
SEP 2010    

252.247-7027  Riding Gang Member Requirements  OCT 2011    
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY 
MATTERS (FEB 2012) 
(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information 
System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the required information in 
the Central Contractor Registration database via https://www.acquisition.gov. 
     
(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information 
posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available. FAPIIS 
consists of two segments-- 
    
(1) The non-public segment, into which Government officials and the Contractor post information, which can only be 
viewed by-- 
     
(i) Government personnel and authorized users performing business on behalf of the Government; or 
     
(ii) The Contractor, when viewing data on itself; and 
     
(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is automatically 
transferred after a waiting period of 14 calendar days, except for-- 
     
(i) Past performance reviews required by subpart 42.15; 
     
(ii) Information that was entered prior to April 15, 2011; or 
     
(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government official who posted 
it in accordance with paragraph (c)(1) of this clause. 
     
(c) The Contractor will receive notification when the Government posts new information to the Contractor's record. 
     
(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the 
information, that some of the information posted to the non-public segment of FAPIIS is covered by a disclosure 
exemption under the Freedom of Information Act, the Government official who posted the information must within 7 
calendar days remove the posting from FAPIIS and resolve the issue in accordance with agency Freedom of 
Information procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 and request 
removal within 7 calendar days of the posting to FAPIIS. 
     
(2) The Contractor will also have an opportunity to post comments regarding information that has been posted by the 
Government. The comments will be retained as long as the associated information is retained, i.e., for a total period 
of 6 years. Contractor comments will remain a part of the record unless the Contractor revises them. 
     
(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 2011, 
except past performance reviews, will be publicly available. 
     
(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of 
Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600. 
 
(End of clause) 
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 52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (JAN 2013)  (DEVIATION) 
 
(a) Comptroller General Examination of Record.  The Contractor shall comply with the provisions of this paragraph 
(a) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records-Negotiation. 
 
(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to 
this contract. 
 
(2) The Contractor shall make available at its offices at all reasonable times, the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made available 
for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to 
litigation or the settlement of claims arising under or relating to this contract shall be made available until such 
appeals, litigation, or claims are finally resolved. 
 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law. 
 
(b)(1) Notwithstanding the requirements of any other clause in this contract, the Contractor is not required to flow 
down any FAR clause, other than those in this paragraph (b)(1) in a subcontract for commercial items. Unless 
otherwise indicated below, the extent of the flow down shall be as required by the clause- 
  
(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (Pub. L. 110-252, Title VI, Chapter 1 
(41 U.S.C. 251 note). 
 
(ii) 52.219-8, Utilization of Small Business Concerns (DEC 2010) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $650,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(iii) Reserved. 
 
(iv) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246). 
 
(v) 52.222-35, Equal Opportunity for Veterans (SEP 2010) (38 U.S.C. 4212). 
 
(vi) 52.222-36, Affirmative Action for Workers with Disabilities (OCT 2010) (29 U.S.C. 793). 
 
(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (DEC 2010) (E.O. 13496). 
Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 
 
(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 
 
(ix) 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).  
 
 _X__    Alternate I (AUG 2007) of 52.222-50 (22 U.S.C. 7104(g)). 
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(x) 52.222-51, Exemption from Application of the Service Contract Act to Contracts for Maintenance, Calibration, 
or Repair of Certain Equipment--Requirements (Nov 2007) (41 U.S.C. 351, et seq.). 
 
(xi) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain Services--
Requirements (FEB 2009) (41 U.S.C. 351, et seq.). 
 
(xii) 52.222-54, Employment Eligibility Verification (JUL 2012).  
 
(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (MAR 2009) (Pub. L. 110-247). Flow 
down required in accordance with paragraph (e) of FAR clause 52.226-6. 
 
(xiv) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 
1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 
 
(2) While not required, the contractor may include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(End of clause)  
 
 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the schedule. Such orders may be issued from 01March 2014 
through 30 November 2014. If Option Year 1 is exercised, 01 Dec 2014 through 30 Nov 2015. If Option Year 2 is 
exercised, 01 Dec 2015 through 30 Nov 2016. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
 
(End of clause) 
 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than 1 TEU (for container carriers) or 1 Measurement Ton (for breakbulk carriers), the Government is not 
obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of the capacity of the vessel; 
 
(2) Any order for a combination of items in excess of the capacity of the vessel; or 
 
(3) A series of orders from the same ordering office within three (3) days that together call for quantities exceeding 
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the limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within one (1) day 
after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the 
reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations 
or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after 30 Nov 2016. 
 
(End of clause) 
 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in the 
contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 
of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder 
shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor 
within 30 calendar days before the contract expires. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
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(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 45 days  
before the contract expires. The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 3 
years and 6 months. 
(End of clause) 
 
 
 
52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 
 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332.  
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
Employee Class Monetary Wage-Fringe Benefits 
 
Forklift Operator  WG-5 + 36.25% Fringe Benefits 
Truck Driver, Light  WG-5 + 36.25% Fringe Benefits 
Truck Driver, Medium  WG-6 + 36.25% Fringe Benefits 
Truck Driver, Heavy  WG-7 + 36.25% Fringe Benefits 
Truck Driver, Tractor-Trailer  WG-8 + 36.25% Fringe Benefits 
 
PORTS 
Anchorage, Alaska 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Baltimore, Maryland 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Beaumont, Texas 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Boston, Massachusetts 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
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     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Brunswick, Georgia 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Charleston, South Carolina 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Corpus Christi Nas, Texas 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Galveston Bay, Texas 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Gulfport, Mississippi 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Houston, Texas 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Jacksonville, Florida 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Long Beach, California 
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     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Los Angeles, California 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Miami Ports, Florida 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Mobile, Alabama 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
New Orleans, Louisiana 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
New York, New York 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Newport News, Virginia 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Norfolk, Virginia 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
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     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Orange, Texas 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Philadelphia, Pennsylvania 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Port Canaveral, Florida 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Port Hueneme, California 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Portland, Oregon 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Puget Sound, Washington 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Richmond, California 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
San Diego, California 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
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     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
San Francisco Bay Area, 
California 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Savannah, Georgia 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Seattle, Washington 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Tacoma, Washington 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Wilmington, Delaware 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 
Yorktown, Virginia 
     Blocker & Bracer WG-8 + 36.25% Fringe Benefits 
     Hatch Tender WG-8 + 36.25% Fringe Benefits 
     Line Handler WG-8 + 36.25% Fringe Benefits 
     Stevedore I WG-7 + 36.25% Fringe Benefits 
     Stevedore II  WG-9 + 36.25% Fringe Benefits 

 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
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This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far/ 
 
or 
 
 http://farsite.hill.af.mil/ 
  
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any DFARS (48 CFR 2) clause with an authorized deviation is indicated 
by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of clause) 
 
 
 
252.212-7001  CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (MAR 2013) 
 
(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if 
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of 
commercial items or components. 
 
____ 52.203-3, Gratuities (APR 1984) (10 U.S.C. 2207). 
 
(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR 
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or 
Executive orders applicable to acquisitions of commercial items or components. 
 
(1)  ____ 252.203-7000, Requirements Relating to Compensation of Former DoD Officials (SEP 2011) (Section 847 
of Pub. L. 110-181). 
 
(2)  ____ 252.203-7003, Agency Office of the Inspector General (DEC 2012)(section 6101 of Pub. L. 110-252, 41 
U.S.C. 3509). 
 
(3)  ____ 252.205-7000, Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C. 2416).  
 
(4) ____ 252.219-7003, Small Business Subcontracting Plan (DoD Contracts) (AUG 2012) (15 U.S.C. 637). 
 
(5) ____ 252.219-7004, Small Business Subcontracting Plan (Test Program) (JAN 2011) (15 U.S.C. 637 note). 
 
(6)(i) ____ 252.225-7001, Buy American and Balance of Payments Program (DEC 2012) (41 U.S.C. chapter 83, 
E.O. 10582). 
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(ii) ____ Alternate I (OCT 2011) of 252.225-7001. 
 
(7) ____ 252.225-7008, Restriction on Acquisition of Specialty Metals (MAR 2013) (10 U.S.C. 2533b). 
 
(8) ____ 252.225-7009, Restriction on Acquisition of Certain Articles Containing Specialty Metals (MAR 2013) (10 
U.S.C. 2533b). 
 
(9) ____ 252.225-7012, Preference for Certain Domestic Commodities (FEB 2013) (10 U.S.C. 2533a).  
 
(10) ____ 252.225-7015, Restriction on Acquisition of Hand or Measuring Tools (JUN 2005) (10 U.S.C. 2533a). 
 
(11) ____ 252.225-7016, Restriction on Acquisition of Ball and Roller Bearings (JUN 2011) (Section 8065 of Pub. 
L. 107-117 and the same restriction in subsequent DoD appropriations acts). 
 
12) ____  252.225-7017, Photovoltaic Devices (DEC 2012) (Section 846 of Pub. L. 111-383). 
 
13)(i) ____  252.225-7021, Trade Agreements (DEC 2012) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note). 
 
(ii) ____ Alternate I (OCT 2011) of 252.225-7021. 
 
(iii) ____ Alternate II (OCT 2011) of 252.225-7021. 
 
(14) ____ 252.225-7027, Restriction on Contingent Fees for Foreign Military Sales (APR 2003) (22 U.S.C. 2779). 
 
(15) ____ 252.225-7028, Exclusionary Policies and Practices of Foreign Governments (APR 2003) (22 U.S.C. 
2755). 
 
(16)(i) ____  252.225-7036, Buy American Act—Free Trade Agreements—Balance of Payments Program (DEC 
2012) (41 U.S.C. chapter 83 and 19 U.S.C. 3301 note). 
 
(ii) ____ Alternate I (JUN 2012) of 252.225-7036. 
 
(iii) ____ Alternate II (NOV 2012) of 252.225-7036. 
 
(iv) ____ Alternate III (JUN 2012) of 252.225-7036. 
 
(v) ____ Alternate IV (NOV 2012) of 252.225-7036. 
  
(vi) ____Alternate V (NOV 2012) of 252.225-7036. 
 
(17)  ____ 252.225-7038, Restriction on Acquisition of Air Circuit Breakers (JUN 2005) (10 U.S.C. 2534(a)(3)). 
 
(18) ____ 252.225-7039, Contractors Performing Private Security Functions (JUN 2012) (Section 862 of Pub. L. 
110-181, as amended by section 853 of Pub. L. 110-417 and sections 831 and 832 of Pub. L. 111-383). 
 
(19) ____ 252.226-7001, Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native 
Hawaiian Small Business Concerns (SEP 2004) (Section 8021 of Pub. L. 107-248 and similar sections in subsequent 
DoD appropriations acts). 
 
(20)  ____ 252.227-7013, Rights in Technical Data--Noncommercial Items (FEB 2012), if applicable (see 
227.7103-6(a)). 
 
(21) ____ 252.227-7015, Technical Data—Commercial Items (DEC 2011) (10 U.S.C. 2320). 
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(22) ____ 252.227-7037, Validation of Restrictive Markings on Technical Data (JUN 2012), if applicable (see 
227.7102-4(c)))(10 U.S.C. 2321). 
 
(23) ____ 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports (MAR 2008) (10 
U.S.C. 2227). 
 
(24) ____ 252.237-7010, Prohibition on Interrogation of Detainees by Contractor Personnel (NOV 2010) (Section 
1038 of Pub. L. 111-84) 
 
(25) ____ 252.237-7019, Training for Contractor Personnel Interacting with Detainees (SEP 2006) (Section 1092 of 
Pub. L. 108-375). 
 
(26) ____ 252.243-7002, Requests for Equitable Adjustment (DEC 2012) (10 U.S.C. 2410).  
 
(27) ____ 252.246-7004, Safety of Facilities, Infrastructure, and Equipment For Military Operations (OCT 2010) 
(Section 807 of Pub. L. 111-84). 
 
(28) _X___ 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost Bearer (SEP 
2010) (Section 884 of Pub. L. 110-417). 
 
(29)(i) __X__ 252.247-7023, Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631). 
 
(ii) ____ Alternate I (MAR 2000) of 252.247-7023. 
 
(iii) ____ Alternate II (MAR 2000) of 252.247-7023. 
  
(iv) ____ Alternate III (MAY 2002) of 252.247-7023. 
 
(30) __X__ 252.247-7024, Notification of Transportation of Supplies by Sea (MAR (2000) (10 U.S.C. 2631). 
 
(31) ____ 252.247-7027, Riding Gang Member Requirements (OCT 2011) (Section 3504 of Pub. L. 110-417). 
 
c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders--Commercial Items clause of this contract (FAR 52.212-5), the Contractor shall include 
the terms of the following clauses, if applicable, in subcontracts for commercial items or commercial components, 
awarded at any tier under this contract: 
     
(1) 252.225-7039, Contractors Performing Private Security Functions (JUN 2012) (Section 862 of Pub. L. 110-181, 
as amended by section 853 of Pub. L. 110-417 and sections 831 and 832 of Pub. L. 111-383). 
 
2) 252.227-7013, Rights in Technical Data--Noncommercial Items (FEB 2012), if applicable (see 227.7103-6(a)). 
 
(3) 252.227-7015, Technical Data--Commercial Items (DEC 2011), if applicable (see 227.7102-4(a)). 
     
(4) 252.227-7037, Validation of Restrictive Markings on Technical Data (JUN 2012), if applicable (see 227.7102-
4(c)). 
     
(5) 252.237-7010, Prohibition on Interrogation of Detainees by Contractor Personnel (NOV 2010) (Section 1038 of 
Pub. L. 111-84). 
     
(6) 252.237-7019, Training for Contractor Personnel Interacting with Detainees (SEP 2006) (Section 1092 of Pub. 
L. 108-375). 
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(7) 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost Bearer (SEP 2010) 
(Section 884 of Pub. L. 110-417). 
     
(8) 252.247-7023, Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631). 
     
(9) 252.247-7024, Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631). 
 
(End of clause) 
 
 
 
 
5352.204-9000    NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP 
SECURITY AGREEMENTS (APR 2003) 
 
This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires 
performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified 
information on an installation identified on the DD Form 254, the contractor shall take the following actions: 
(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution 
block of the DD Form 254 as to: 
(1) The name, address, and telephone number of this contract company’s representative and designated alternate in 
the U.S. or overseas area, as appropriate; 
(2) The contract number and military contracting command; 
(3) The highest classification category of defense information to which contractor employees will have access; 
(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract 
work will be performed; 
(5) The date contractor operations will begin on base in the U.S. or in the overseas area; 
(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and, 
(7) Any changes to information previously provided under this clause. 
This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial 
Security Program Operating Manual. 
(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254 
where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor 
Group Security Agreement (or understanding) with the installation commander to ensure that the contractor’s 
security procedures are properly integrated with those of the installation. As a minimum, the agreement shall identify 
the security actions that will be performed: 
(1) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard 
services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges, 
visitor control, and investigating security incidents; and 
(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security 
checks, internal security controls, and implementing emergency procedures to protect classified material. 
 
(End of clause) 
 
 
 
 
 
5552.204-9001 Facility Clearance  
 
FACILITY CLEARANCE (APRIL 2007) 
 
The offeror must possess, or acquire prior to award of a contract, a facility clearance equal to the highest 
classification stated on the Contract Security Classification Specification DD Form 254 attached to this solicitation. 
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(End of clause) 
 
 
 
 
5552.216-9003    USTRANSCOM TASK AND DELIVERY ORDER OMBUDSMAN  (JUNE 2009)  
 
In accordance with FAR 16.505(b)(6), the individual identified below is designated as the USTRANSCOM Task and 
Delivery-Order Ombudsman.  The ombudsman is an independent official designated to review contractor complaints 
and to ensure contractors are afforded a fair opportunity to be considered, consistent with the procedures in the 
contract.  Consulting the ombudsman does not relieve the contractor from performance requirements in the contract, 
nor alter or postpone any timelines for any other processes.  Interested parties should first address their concerns, 
issues, disagreements, and/or recommendations to the contracting officer for resolution.  If resolution cannot be 
made by the contracting officer, concerned parties may contact: 
 
Chief, Business Support/Policy Division 
Telephone Number:  618-220-7021 FAX:  618-220-7959. 
 
 
 
 
5552.223-9001 Health and Safety on Government Installations.  
 
HEALTH AND SAFETY ON GOVERNMENT INSTALLATIONS (APRIL 2007) 
(a) In performing work under this contract on a Government installation, the contractor shall:  
(1) Comply with the specific health and safety requirements established by this contract;  
(2) Comply with the health and safety rules of the Government installation that concern related activities not directly 
addressed in this contract;  
(3) Take all reasonable steps and precautions to prevent accidents and preserve the health and safety of contractor 
and Government personnel performing or in any way coming in contact with the performance of this contract; and  
(4) Take such additional immediate precautions as the contracting officer may reasonably require for health and 
safety purposes.  
(b) The contracting officer may, by written order, direct Air Force Occupational safety and Health (AFOSH) 
Standards and/or health/safety standards as may be required in the performance of this contract and any adjustments 
resulting from such direction will be in accordance with the Changes clause of this contract.  
(c) Any violation of these health and safety rules and requirements, unless promptly corrected as directed by the 
contracting officer, shall be grounds for termination of this contract in accordance with the Default clause of this 
contract. 
 
(End of Clause) 
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SECTION 1 – BACKGROUND

1.A History 

1.A.1 As a component command of the United States Transportation Command (USTRANSCOM), the Military 
Surface Deployment and Distribution Command (SDDC) provides ocean terminal, commercial ocean liner and 
distribution services to deploy, sustain and redeploy US forces on a global basis. 

1.A.2 SDDC is responsible for surface transportation (with the exception of ocean charters) and is the interface 
between Department of Defense (DoD) shippers and the commercial surface transportation industry. This includes 
movement of DoD member household goods and privately owned vehicles. SDDC also provides transportation for 
troops and materiel to and from ports of departure and arrival.

1.B Purpose

1.B.1 To fulfill its mission of providing global surface deployment command, control and distribution operations 
to meet National Security objectives in peace and war, it is necessary for SDDC to provide ocean and intermodal 
distribution services for delivering Defense Transportation System (DTS) cargo.  DTS cargo consists of military 
equipment and related supplies including supermarket-type commodities shipped by the Defense Commissary 
Agency, department store merchandise shipped by Army and Air Force Exchange Service, mail shipped by the 
Military Postal Service, Defense Logistics Agency (DLA) Prime Vendor Cargo, General Services Administration 
(GSA) and personal property including Privately Owned Vehicles (POV) of DoD personnel. DTS cargo is shipped 
in substantial, recurring and consistent volumes on many trade routes.
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1.C Period of Performance 

1.C.1 Base Period

The one-year base period of performance for this contract is 1 December 2013 through 30 November 2014. This 
contract will apply to all bookings with vessel sail dates occurring during the Base Period.

1.C.2 Option Periods

The periods of performance for the options years are 1 December 2014 through 30 November 2015 and 1 December 
2015 through 30 November 2016 (Ref: FAR 52.217-9). Any options will apply to all bookings with vessel sail dates 
occurring during the applicable Option Period.

1.D Contract Type  

This contract is a Fixed Price, Indefinite Delivery/Indefinite Quantity, multiple award equitiable price adjustment 
contract as described in Federal Acquisition Regulation (FAR) Part 16.5. It contains an economic price adjustment 
clause and adjustments for both vessel fuel under the Bunker Adjustment Fuel (BAF) and an adjustment for line 
haul fuel under the Fuel Adjustment Factor (FAF).

SECTION 2 – SCOPE 

2.A Scope

This contract is to provide domestic ocean cargo transportation and distribution services using ocean common or 
contract carriers, as defined in the Shipping Act of 1984, offering regularly scheduled commercial liner service for 
requirements that may arise.  Scope of services for this contract is provided in accordance with the Jones Act. In 
accordance with the Cargo Preference Act and Jones Act, all goods transported by water between US ports are 
carried by US flag ships, constructed in the US, owned by US citizens, and crewed by US citizens, and US 
permanent residents. Contractors shall be capable of providing ocean, intermodal, and related transportation and 
distribution services to support their offered services as required herein.  Door to door overland transport is
authorized under this contract.  All shipments are required to include a sea leg as part of the transport. This contract 
is primarily for requirements sponsored by the DoD. Other organizations may fill their requirements through this 
contract only as designated by the Contracting Officer (CO).  This contract shall apply to services performed in 
peacetime as defined herein.  This contract is not subject to terms or conditions of Contractors' tariffs except as 
otherwise specified in this contract.  The accepted booking, in conjunction with the terms contained in this contract, 
constitutes the contract of carriage. This contract applies to Unit Movement Cargo and Other Than Unit Movement 
(OTUM) Cargo.  Unit Movement Cargo is described by Unit Line Numbers (ULNs) and Plan Identification 
Numbers (PIDs) in the Joint Operation Planning and Execution System (JOPES) -- whether contingency, exercise or 
administrative in nature – whether characterized as deployment or redeployment cargo.

2.A.1 Military and Military Sponsored Cargo Commitment 

During the period of this Contract and subject to provisions set forth below, the Government will ship all military 
and military sponsored cargo offered for commercial ocean transportation in the Defense Transportation System 
(DTS) to/from Continental US (CONUS) points and ports to the port and point of San Juan, Puerto Rico; and points 
and ports in, Alaska, Hawaii; and inter-island service within the Hawaiian Islands and Alaska, under contracts 
awarded pursuant to this solicitation. In cases of emergency/natural disaster, non RDC-6 carriers may be used.

2.A.2 Excepted Cargo and Routes  

Excepted cargoes (Breakbulk/RORO and Container) and excepted routes are included in the scope of this contract.  
Prices for such excepted cargo and excepted routes have not been negotiated at the time of award.  Excepted cargoes 
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and routes shall be competitively ordered using the Ordering Procedure Carrier Selection Fair Opportunity Process 
in Exhibit 2 (Ordering Procedures), except Past Performance Evaluation SubFactor for “History of Meeting RDD 
for the required route” shall not be used if no relevant past performance exists for the specified excepted route.  The 
US Government shall issue a modification to add rates for the movement of excepted type cargo and routes under 
the changes provision of FAR 52.212-4.

For purposes of this contract, Excepted Cargoes Breakbulk/RORO shall mean Aircraft (unboxed), Helicopters, 
Boats over 40 ft., Oversized cargo, bulk cargo, heavy lift cargo, and explosives (excluding IMO Class 1.4), except 
where a specific CLIN has been included for the commodity.

For purposes of this contract, Excepted Cargoes Container shall mean Heavy lift cargo, oversized cargo (with the 
exception of cargo that meets the definition of over dimensional cargo or super load), explosives (excluding IMO 
Class 1.4), ISO Liquid Tanks (e.g. Deicing Fluid/Anti Freeze), and all containers except dry, reefer, open tops and 
flatracks, except where a specific CLIN has been included for the commodity.

For purposes of this contract, Excepted Route shall mean a one-time order for a nonrecurring cargo movement for a 
route not previously priced or negotiated at time of award.

2.A.3 Additional Services  

The US Government reserves the right to contract for additional services within the scope of the contract by 
modification or separate contract, as requirements become known. 

2.A.4 Geographic Scope  

The Contractor, a vessel-operating ocean Carrier, shall provide all resources necessary to perform the Performance 
Work Statement (PWS). This performance shall be provided through ocean and intermodal transportation by Jones 
Act ships and/or barge/tug systems.  The Contractor shall maintain regularly scheduled liner term service to/from 
Continental US (CONUS) points and ports in Puerto Rico; and points and ports in, Alaska, Hawaii; and inter-island 
service within the Hawaiian Islands and Alaska throughout the period of the contract.  The Contractor agrees to offer 
space in each of its vessels engaged in Contractor’s service on the routes under this contract, consistent with its 
obligations as a common or contract Carrier. The Contractor shall provide break bulk and/or container service, 
including receiving, terminal handling, loading /discharging and container pools if required. 

2.A.4.1 Custom of the Trade 

Wherever the standard of performance by either party is not provided under the provisions of this contract, the 
“Custom of the Trade” shall be used as a standard of performance. This phrase shall mean the established practice 
generally accepted by the trucking, rail and marine shipping industries for cargo transportation service in the 
geographic area where such services are performed. 

2.A.5 Regulatory Compliance  

The Contractor shall comply with regulations of the Federal Maritime Commission and the Surface Transportation
Board, Department of Transportation and/or other US Governmental organizations, including local regulations at
origin, destination and in-transit as may be applicable for service to the US Government in carriage of cargo as set
forth in this contract. The Contractor shall comply with regulations of Governmental agencies as may be applicable 
for service to the Government in the carriage of military cargo as set forth in this Agreement. The Contractor 
ensures that its rates have taken into account the provisions of Old Section 10721 of the Interstate Commerce Act 
(49 USC. 10721) which are preserved under Sections 10721 (Rail) and 13712 of the Interstate Commerce 
Commission Termination Act of 1995, P.L. 104-88, 109 Stat. 803, Dec. 29, 1995 (Motor/Water) and that such rates 
do not exceed the lowest available rates to the general public for comparable service on the date of acceptance of its 
offer by the US Government, and that such rates do not exceed the Contractor's charges for transporting like goods 
for the private sector. The Contractor is authorized to certify that the service performed under this contract is entirely 
for the benefit of the US Government so as to permit the offer of service at free or reduced rates under the former 49 
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USC. 10721 now preserved under Sections 10721 and 13712 as above.  All Contractors will comply with provisions 
of the Jones Act (46 USC 883). For inter-island Hawaii service, any carrier operating as a water carrier of property 
between and among the ports of the Hawaii islands must hold a Certificate of Public Convenience and Necessity 
approved by the Hawaii Public Utilities Commission.

2.A.6 Normal US Government Business Hours/Hours of Operation/Business Day 

Normal US Government Business Hours are considered to be Monday through Friday, 0800 hours through 1700 
hours, with US Federal Holidays excepted. Such days are defined as Business Days. Where US Government offices 
also observe local holidays, these holidays are also excluded from Normal US Government Business Hours. All 
references in this contract to compliance or observance of Normal Business Hours will use this definition. 

In addition, Contractors shall be aware of local office hours of operation for each US Government facility with 
which they will transact business, and will schedule transactions accordingly. Hours of Operation for all 
Transportation Facilities may be found in the Transportation Facility Guide (TFG). Contractors shall monitor the 
most current copy of the TFG for possible changes, updates or short term notices. 

2.B Aggregate Government Volume Estimates  

The estimated cargo volume (the aggregate volume across all awarded contracts) is identified in the Carrier Analysis 
and Rate Evaluation (CARE II) system. 

SECTION 3 – GENERAL REQUIREMENTS

3.A General/Administrative

3.A.1 Use of English Language  

All documentation and verbal notices shall be provided in the English language.  If required by local law or 
regulation, additional language(s) may be used.

3.A.2 Cargo 

All cargo shall be stowed such that it is protected from damage due to exposure to the elements. 

3. A.2.1 When booked on a liner basis, cargo will be loaded and discharged by the Contractor at commercial 
terminals at the Contractor's ports of call. Unless booked under free-in and/or free out terms, liner term rates apply 
for all cargo (to include POVs). Liner rates are a required rate component, along with the applicable ocean rate. The 
Government will require the Contractor to furnish, stuff, and strip containers. Consistent with vessel safety, when on 
deck stowage is necessary, containers with mail and personal property will, to the maximum extent possible, be 
loaded below the third tier. 

3.A.3 Hazardous Cargo   

3.A.3.1 Limitations of Contractor’s Obligation

3.A.3.1.1 The US Government shall provide accurate and timely hazardous cargo documentation in accordance with 
applicable laws and regulations. 

3.A.3.1.2 The Contractor may refuse to transport hazardous cargo either by land or by ocean, which does not 
conform in all respects to applicable laws and regulations. 
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3.A.3.1.3 The Contractor shall identify to the Contracting Officer any cargo precluded from carriage due to 
Contractor policy prior to contract award and further advise the Contracting Officer of any changes to such policy 
thereafter.  The Contractor shall accept for ocean carriage all commodities listed in Attachment 1 (Hazardous Cargo 
List) not otherwise identified in this section when the commodity is packaged, labeled, and documented in 
compliance with applicable laws and regulations.

3.A.4 Quality Control, Reporting, and Records  

3.A.4.1 Quality Control

3.A.4.1.1 The Contractor shall utilize its commercial quality control processes/plan (QCP) to ensure quality service 
is provided throughout the term of the contract.

3.A.4.1.2 The Contractor shall promptly notify the appropriate Contracting Officer Representative (COR) of any 
problems or failures that may affect performance. Upon request, the Contractor shall provide the COR with a written 
plan of corrective action, including a proposed timeline, within 10 business days after such request. This plan shall 
describe proposed Contractor actions to correct the problem or deficiency and bring performance back in 
compliance with identified performance standards.  

3. A.4.1.3 The CORs shall monitor Contractor performance and compliance with the terms and the conditions of the 
contract using standard techniques such as inspections, US Government-generated   management reports, Contractor 
reports and customer feedback. The Contractor shall attend periodic meetings called by the COR or the Contracting 
Officer to discuss operations and problem areas.

3.A.4.2 Quality Council Meetings

The Contractor shall participate in Quality Council Meetings as requested by the Contracting Officer to review 
performance and discuss operational issues.  Meetings shall be held as directed by the Contracting Officer, but will 
not exceed two per year.

3.A.4.3 Performance Reporting 

In accordance with FAR 52.212-4c, the contract may be modified to provide additional reports that satisfactorily 
quantify Contractor performance under “Performance Objectives”. The Contracting Officer may establish the format 
and frequency of such reports.

3.A.4.4 Retention of Records  

The Contractor shall maintain and, upon request, provide to the Contracting Officer such documentation deemed 
relevant to performance of transportation services ordered under the terms of this contract.  Records will be 
maintained and available to the Contracting Officer throughout the term of the contract and for three years after final 
payment IAW FAR 52.212-5(d).

3.A.5 Invoicing and Payment

Contractor shall prepare and submit invoices or proper documentation for payment of shipments in accordance with 
the procedures in Attachment 4 (Invoicing and Payment).

3. A.5.1 Where the Electronic Invoice Presentment and Payment (EIPP) program has been implemented by the 
effective date of the contract, the Contractor shall comply with the payment procedures for this program. 
Contractors shall be provided 30 days’ advance notice of implementation of EIPP for shipments not covered by the 
program by the effective date of the contract. Syncada is the system used for this contract. Attachment 4 (Invoicing 
and Payment) contains instructions and procedures on Syncada. EXCEPTION: Contractors will be paid for 
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shipments of Privately Owned Vehicles (POVs) in accordance with payment procedures of the Global POV 
Contract.

3. A.5.2 Management Reform Memorandum (MRM) 15 directed Reengineering of Defense Transportation 
Documentation and Financial processes. The directive specifically addressed reengineering billing, collection, and 
payment processes through transition to commercially acceptable practices. Implementation was coordinated 
between affected DoD installations and the commercial carrier industry. The Deputy Secretary of Defense directed 
the implementation of US Bank’s Transportation Solutions System to pay for transportation services. DoD contracts 
and voluntary tenders require the use of US Bank’s Third Party Payment System (TPPS) and all DoD cargo
movements must be offered only to commercial carriers who utilize US Bank as their billing and payment system.

3.A.5.3 Third Party Pay System (TPPS) 

3.A.5.3.1 A requirement to conduct business with DoD as a Transportation Service Provider (TSP) will be TPPS 
capable. Even if otherwise qualified, a TSP that is not TPPS certified will not be eligible to transport DoD freight. 
TPPS is an electronic freight transaction tracking and payment system.

3.A.5.3.2 The current authorized TPPS is US Bank Transportation Solutions. TSP’s should contact US Bank at 1-
800-417-1844 or by email customer.support@usbank.com. All services deemed payable by SDDC or 
USTRANSCOM via the TPPS will be paid by US Bank Transportation Solutions. A fee is required to participate in 
the program.

3.A.5.3.3 TSP’s are required to submit the shipments contract number via EDI. In the event TSP’s need assistance 
configuring their EDI file to include the contract number, you can call the US Bank customer service help desk or 
email the customer service email box and a representative will open a Service Request to assign a US Bank EDI 
analyst to assist you. TSPs that don't transmit EDI must provide the contract number when entering invoices in the 
US Bank’s Third Party Payment System (TPPS) web-based user interface.

3.A.6 Responsibility for Charges and Taxes

3.A.6.1 The Contractor shall pay all dues, charges and taxes customarily levied on the vessel, however, the amount 
thereof may be levied. The Contractor shall pay all taxes levied on the freight charges. The US Government shall 
pay all dues, charges, duties, and taxes customarily levied on the cargo; however the amount thereof may be 
assessed.      

3.A.7 Space Commitment   

3.A.7.1 A “container” contractor must make available 10% of vessel capacity for the booking of Government cargo 
on each US flag vessel sailing within the geographic scope of this contract as defined by paragraph 2.A.4.

3.A.7.2 A “breakbulk/RORO” contractor must make available 10% of vessel capacity for the booking of 
Government cargo on each US flag vessel sailing within the geographic scope of this contract as defined by 
paragraph 2.A.4.

3.A.7.3 The maximum cargo to be shipped under this contract for trade routes identified herein and in contribution 
with all other contracts for these services, must not exceed total dead weight capacity required by SDDC. 

3.A.7.4 Space Available Cargo  

The US Government may book cargo over and above the guaranteed space requirements provided under this 
contract. The Contractor shall accept such bookings on a space available basis, guarantee space and an assured 
ocean transit of service for such cargo on the specified vessel sailing to which the cargo is booked.
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3.A.7.5 The Contractor shall accept bookings, up to a vessel’s space commitment, if the booking is received no less 
than 5 business days prior to a local cutoff.

3.A.8 Schedule Maintenance  

3.A.8.1 For service between ports for which there is more than one shipment forecast per month, the Contractor 
shall provide and maintain schedules in the Integrated Booking System (IBS) Web Vessel Schedule (WVS) at least 
45 days prior to the earliest sail date.  For “Short Sails” of 3 days or less, the Contractor shall provide schedules in 
IBS 15 days in advance of vessel sailing. Vessel schedule changes that occur prior to vessel cutoff date may result in 
cancellation of booked cargo at no cost to the US Government.

3A.8.2 The US Government will request routing proposals for service between ports for which there is less than 
one shipment per month.

3.A.8.3 The Contractor shall accept, reject, or counter on the same working day to a request for routing proposals 
received prior to 1430 local time. For a request received after 1430 local time, the Contractor shall respond by 1200 
local time of the next working day.  

3.A.8.4 Contractor proposals shall include the military voyage document number obtained from IBS-SUS.

3.A.9 Service Changes

3.A.9.1 Notification   

3.A.9.1.1 The Contractor has the contractual right to make permanent changes in its offered service, including 
cessation of such service. The Contractor shall notify the Contracting Officer and Ordering Officers at least 45 
calendar days prior to implementation of permanent changes in the Contractor’s commercial offered service. All 
bookings accepted prior to notification of permanent service change shall be performed in accordance with the 
booking and all terms contained herein.

3.A.9.1.2 Dry-Dock Initiated Service Change

The Contractor shall notify the cognizant Contracting Officer Representative (COR) and Ordering Officer in writing 
of scheduled dry dockings of US flag vessels at least 45 days prior to the scheduled dry-dock date.  The Contracting 
Officer and Ordering Officer must be notified in writing of any emergency dry-dock requirement affecting published 
schedules of US flag vessels.

3.A.10 Customer Service Assistance  

The Contractor shall submit points of contact (POCs) who can respond to US Government activities on a 24/7 basis 
to provide expert assistance in answering questions, exchanging information, and resolving problems. The 
Contractor shall provide specific POCs no later than 7 days after contract award. 

3.A.11 Electronic Commerce / Electronic Data Interchange (EDI)    

The Contractor shall use Electronic Data Interchange (EDI) or IBS Ocean Carrier Interface (OCI) application (or 
successor system) as the primary means for interfacing with SDDC for all bookings.

3.A.11.1 The Contractor shall use the Defense Transportation Electronic Data Interchange (DTEDI) approved 
Implementation Convention for the ANSI X 12 300, 301, 303, 304 and 315 transaction sets to transmit and receive 
data in compliance with their approved concepts of operations.  Versions 3060, 4010 or later are required.  The 
Contractor shall implement changes to business processes contained in revisions to Transaction Set Implementation 
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Conventions and their controlling concepts of operations as may be approved by the Defense Transportation 
Electronic Board (DTEB). These changes shall be implemented in accordance with schedules approved by the 
DTEB.

3.A.11.2 The Contractor shall receive or transmit, as appropriate, the following transactions sets:

3.A.11.2.1 Contractor receiving order data, 300 (Delivery order, the booking, including increases and decreases)

3.A.11.2.2 Contractor transmitting ordering confirmation data, 301 (Confirmation of order, Contractor to Ordering 
Officer/COR)

3.A.11.2.3 Contractor receiving cancellation data from Ordering Officer, 303 (Ordering Officer Cancellation)

3.A.11.2.4 Verified Shipping Instructions, 304 

3.A.11.2.5 Contractor shipment status reporting data, 315

3.A.11.3 Shipment Status Reporting: The Contractor shall provide accurate shipment status reports using the 315 
transaction sets. Transactions shall be submitted in ANSI X-12 EDI standard or OCI to SDDC. Table 3.A.11.3.1.
identifies specific events that require reporting.  The Contractor shall submit all reports within 24 hours of 
accomplishment or when the Contractor has received the booking details and/or lift information from the US
Government.

3.A.11.3.1 Table of Reportable Shipment Status Events

CODE DEFINITION NOTES
EE Empty spotted Container pick up in lieu of actual spot is acceptable for shippers 

having container pools.  Required for other than pool locations
(NOT REQUIRED FOR BREAKBULK)

W Pickup of Loaded container/ 
Breakbulk

This transaction is required at the time customer turns over 
possession to Contractor

I In-gate at Port of 
Embarkation (POE)

This transaction is required at the POE

AE Loaded on Vessel This transaction is required at the POE and required at all 
transshipment ports

VD Vessel departure This transaction is required at the POE and required at all 
transshipment ports

VA Vessel arrival This transaction is required at the Port of Debarkation (POD) and 
required at all transshipment ports

UV Vessel discharge This transaction is required at the POD and required at all 
transshipment ports

OA Out gate from POD This transaction is required at the final POD (Port and Door 
bookings)

AV Available for Delivery This transaction will be auto-generated based on US Government 
approval of a Contractor submitted request in the Delay Request 
and Authorization Portal (DRAP) for AV when cargo is at final 
destination, but consignee is unable to accept the cargo. AV is 
valid only if submitted prior to RDD for metric purposes.

X1 Delivery to consignee This transaction is required when shipment is delivered to 
consignee or consignee’s agent.

RA Contractor notification 
container is available for 
pick-up. 

This transaction will be auto-generated based on US government 
notification via the D-RAP to the contractor that a contractor-
owned container is available for pick-up
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CODE DEFINITION NOTES
EC Return of empty container 

to Contractor prior to 
delivery (X1)

This transaction is required for container shipments when the 
Contractor has regained possession of its asset prior to delivery 
(X1). An example of the proper use of an EC Code would be 
when cargo is deconsolidated at a transship point, the container 
is returned to the Contractor prior to X1 and the cargo is moved 
as pallet loads to the final consignee. Each container shipment 
container return event should be documented with either an RD 
or an EC, but never both.

RD Return of empty containers 
to Contractor after delivery 
(X1)

This transaction is required for every container shipment when 
the contractor regains possession of its asset after delivery (X1). 
Each container shipment container return event should be 
documented with either an RD or an EC, but never both.

(NOT REQUIRED FOR BREAKBULK)
HG Entry into US Government-

directed staging Delay 
Request and Authorization 
Portal (D-RAP)

This transaction will be auto-generated based on Contractor date 
input to the DRAP after receiving and executing US Government 
direction to stage a shipment, to include staging at ports or 
holding yards. The transaction will be auto-generated based on 
the date the shipment entered into staging.

HR Release from US 
Government-directed 
staging

This transaction will be auto-generated based on Contractor date 
input to the D-RAP after receiving US Government direction to 
end staging of a shipment to include staging at ports or holding 
yards. The transaction will be auto-generated based on the date 
the shipment exited staging.

SD Authorized shipment delay This transaction will be auto-generated upon US Government 
approval of a Contractor requested delay submitted via the D-
RAP.

BD End of authorized shipment 
delay

This transaction will be auto-generated upon US Government 
approval of a Contractor request to end a shipment delay 
submitted via the D-RAP.

3.A.11.4 Additional Guidance on Specific Transactions

3.A.11.4.1 AV: The AV transaction will be auto-generated by the D-RAP based on US Government approval of a
Contractor submitted request for AV when cargo is at final destination, but consignee is unable to accept the cargo. 

3.A.11.4.2 The contractor shall submit a request for an AV to the cognizant SDDC COR via the D-RAP within 2 
business days of the event causing the delay. The SDDC COR has 2 business days to respond to the request from the 
Contractor via D-RAP. Following US Government authorization of a contractor’s request for an AV, the AV 
transaction will be auto-generated and distributed via the EDI Global Exchange to other consuming systems. If the 
US Government does not respond (approve or deny) to a request in D-RAP within 2 business days, D-RAP will 
auto-approve the contractor’s request and the AV transaction will be auto-generated and distributed by D-RAP.

3.A.11.4.3 HG and HR: The HG and HR transactions will be auto-generated by the D-RAP based on Contractor date 
input in the D-RAP to indicate start and stop of US Government-directed staging, to include staging at ports or 
holding yards.  Authority for staging is the cognizant SDDC COR.

3.A.11.4.4 HG: Following receipt of a written US Government staging request via the D-RAP, the Contractor will 
execute movement of the shipment to the staging location.  Within 24 hours of arrival at the staging location, the 
Contractor will input the date of arrival into the D-RAP.  As a result of the date input into the D-RAP, the HG 
transaction will be auto-generated and distributed.  
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3.A.11.4.5 HR: Following receipt of a written US Government staging release (e.g. call forward) via the D-RAP, 
the Contractor will execute movement of the shipment from the staging location. Within 24 hours of departure from 
the staging location, the Contractor will input the date of departure into the D-RAP. Cargo must commence dispatch 
from staging within required timelines outlined in Section 3.F.9. For large volumes of cargo, contractor will be 
responsible for managing dispatch in the most expeditious manner. Contractor will provide dispatch timelines to 
cognizant SDDC Transportation BN and COR until cargo has dispatched from staging area.

3.A.11.4.6 The HG/HR transaction pair, generated via the D-RAP, recommits the Contractor to a new delivery date 
defined as: RDD + (# days elapsed between HG and HR). For a shipment RDD to be amended, both an HG and HR 
transaction must be generated via the D-RAP.     

3.A.11.4.7 SD and BD transactions: The SD and BD transactions will be auto-generated by the D-RAP based on US 
Government approval of a Contractor request to indicate start or stop of an authorized delay. These transactions will 
be generated only upon authorization from the cognizant SDDC COR.

3.A.11.4.8 SD: The Contractor shall submit a request for an authorized delay to the cognizant SDDC COR via the 
D-RAP within 2 business days of the event causing the delay. The SDDC COR has 3 business days to respond to the 
request from the Contractor via the D-RAP. Following US Government authorization of a Contractor’s request for 
delay via the D-RAP, the SD transaction will be auto-generated and distributed.  If an authorization is not approved 
or denied by the SDDC COR in D-RAP within 3 business days, the contractor’s request will be auto-approved and 
the SD transaction will be auto generated and distributed by D-RAP.

3.A.11.4.9 BD:  The Contractor shall submit a request to end the authorized delay via the D-RAP.  Following US 
Government authorization of a Contractor’s delay end request via the D-RAP, the BD transaction will be auto-
generated and distributed.  If the SDDC COR determines that the Contractor’s reporting of the delay duration is 
inflated, the previously approved delay authorization may be voided.  In this case, the COR will approve the delay 
end date to match the delay start date, resulting in the RDD not being extended.     

3.A.11.4.10 The SD/BD transaction pair generated via the D-RAP recommits the Contractor to a new delivery date 
defined as: RDD + (# days elapsed from SD to BD). For a shipment RDD to be amended, both an SD and BD 
transaction must be authorized and generated via the D-RAP.  

3.A.11.4.11 RA: This transaction will be auto-generated based on US government notification via the D-RAP to the 
contractor that a contractor-owned container is available for pick-up.

3.A.12 Manual Operational Reports   

The Contractor shall provide the cognizant SDDC activity and the military activity responsible for cargo 
documentation at each port where US Government cargo is lifted and/or discharged certain information in 
connection with cargo at that port for cargo ordered with liner terms. For cargo loaded/discharged on free basis, US 
Government will provide the contractor with necessary lift/discharge reports for manifesting/ITV purposes. Report 
format, distribution, submission schedule and medium are described in Attachment 5 (Reports and Formats).

- Cargo Lift Information – Containers
- Cargo Lift Information – Breakbulk
- Pre-Arrival Notice   
- Contractor Containerization  
- Cargo not lifted as booked / booked and not lifted                                                                                        

3.A.12.1 Vessel Position Reports:  When specifically requested by the COR, the Contractor shall furnish SDDC 
with the daily noon position of any and all of the Contractor's ships operating in the routes covered by this contract.

3.A.13 Vessel Cutoffs, Late Gates, and Expedited Origin Linehaul 
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3.A.13.1  Vessel Cutoffs    

3.A.13.1.1 The Contractor shall provide local cutoffs in IBS Web Vessel Schedule (IBS-WVS) Module keep the 
Ordering Officers and shippers apprised of changes and update the local cutoffs in IBS-WVS Module as soon as the 
change is known. 

3.A.13.2 Origin Cutoffs

3.A.13.2.1 If the Contractor does not provide a local cutoff in IBS-WVS, the default local cutoff is close of business 
1 working day before the vessel cutoff at the port with an additional day for each 300 miles from the inland origin 
point to the port, rounded to the nearest whole day. If the local cutoff falls on a weekend, the cutoff shall be the final 
business day of that week.

3.A.13.3 Late Gates 

3.A.13.3.1 The Contractor shall lift cargo to the booked vessel when cargo is received after the Contractor's vessel 
cutoff at no additional charge, if mutually agreeable arrangements have been made with the Contractor for a late 
gate.

3.A.13.4 Expedited Origin Linehaul to POE  

3.A.13.4.1 Contractors shall provide expedited origin linehaul from origin to the booked port of embarkation (POE) 
when ordered at time of booking by the Ordering Officer. Contractor shall be paid at the rate in Table of 
Accessorials for the specific origin/port combination ordered in the booking. No payment shall be made if the 
requested level of service is not provided as booked. 

EXPEDITED LINEHAUL SERVICE SCHEDULE

Minimum Charge (up to 199 miles) $350.00
200 miles to 400 miles $450.00
401 miles to 599 miles $750.00
Over 599 miles $750.00 plus $0.25 

per mile for each 
mile over 599

3.A.14 Required Delivery Date (RDD)    

3.A.14.1 The Contractor shall deliver all cargo by the Required Delivery Date (RDD) specified in the accepted 
booking.  

Changes to the RDD will be granted only as described below:

3.A.14.1. 1 When staging is directed by the US Government prior to RDD, as defined by Section 3.A.11.4.3.
(HG/HR guidance), Contractor is recommitted to a new RDD in accordance with Section 3.A.11.4.6.

3.A.14.1.2 When a delay is authorized in writing by the US Government prior to RDD as defined by Section
3.A.11.4.7 (SD/BD guidance), Contractor is recommitted to a new RDD in accordance with 3.A.11.4.10.
Documentation supporting the SD/BD transaction pair will be submitted via the D-RAP by the contractor.

3.A.14.1.3 When consignee is unable to accept local delivery of cargo prior to RDD, as defined by Section  
3.A.11.4.1. (AV guidance), the Contractor shall receive consideration for on-time delivery.  However, due diligence 
shall be exercised to meet RDD or achieve delivery at the earliest possible time after RDD.

3.A.15 Less-Than-Container-Load (LCL) Container Services   
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The Contractor is authorized to commingle (LCL) cargo with commercial cargo. The Contractor shall provide the 
cognizant Ordering Officer with the same receipt/lift information as required by Paragraph 3.A.12 above for 
preparation of shipping instructions. The Contractor shall provide stuffing, consolidating, stripping, and sorting 
services as specified in the booking or as ordered by the Ordering Officer and shall be paid at the Cargo Handling 
rates listed in the Rate Guide. 

3.A.16    Equipment

3. A.16.1 Container Standards  

Contractors shall provide containers with clearly marked container numbers that are clean, dry, empty, odor free, 
suitable for protecting cargo from damage and comply with International Organization for Standardization (ISO),
International Maritime Organization (IMO), and Convention of Safe Containers (CSC) standards when ordered.

3. A.16.2 Reefer Equipment  

3.A.16.2.1 The Contractor shall provide refrigerated containers to the stuffing activity in accordance with the 
booking to include pre-cooling, when requested by the Ordering Officer or shipper.

3. A.16.2.1.1 The Contractor shall supply reefer containers that maintain a temperature within three degrees 
Fahrenheit of the in-transit temperature specified for controlled atmosphere and straight chill, and five degrees 
Fahrenheit for frozen when ordered.

3.A.16.2.2 The Contractor shall provide continuous measurement of internal temperature using a Ryan-type recorder 
or equivalent capable of continuous recording from availability date for a minimum period of 90 days to provide 
consistent reporting and equipment supply. Contractor shall provide measurement data upon request from the US 
Government.

3.A.16.3 Substitution of Equipment 

When the Contractor has accepted a booking and does not provide the conveyance listed in the booking, the 
Contractor shall provide a suitable alternative agreed upon by the shipper and the Ordering Officer 10 business days 
prior to vessel load at no additional cost to the US Government.

3.A.17 Chassis Requirements

Containers delivered to the US Government or spotted by the contractor must be on a contractor-provided chassis 
that supports stuffing/unstuffing operations by the US Government. The chassis must remain with the container 
while in the custody of the US Government; unless this requirement is waived by the cognizant COR. Blanket 
waivers for specific areas or destinations may be issued by the cognizant COR upon request.

3.A.18 Equipment Pools (container only)

The Contractor shall establish and maintain equipment pools identified in Attachment 10 and as requested by the 
Contracting Officer.  Establishment of equipment pools will be coordinated between the shipper, Ordering Officer,
and Contractor prior to submission to the Contracting Officer. All expenses for operating equipment pools shall be 
borne by the Contractor to include establishing, managing and disestablishing pools. A Contractor’s inability to 
establish and/or maintain equipments may result in loss of bookings at that location.

3.A.19    US Government Furnished Containers (GFC)     

3.A.19.1 The shipment of US Government-Furnished Containers (GFC) shall be subject to mutual agreement 
between the Carrier and the Government, except that the Government shall have the right to ship up to 200 US GFC 
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against the space commitment required under Section 3.A.7 of the PWS as part of a Unit move, provided that such 
shipments were coordinated at least 45 days in advance of the vessel sailing.

3.A.19.2 The Contractor shall provide a chassis for GFC shipments whenever the Contractor is responsible for the 
associated inland transportation, unless this requirement is waived by the local shipping/receiving facility or custom 
of the trade does not normally call for the use of chassis. Detention shall apply to carrier owned chassis when 
associated to GFC. 

3.A.19.3 Contract linehaul rates shall apply for transporting loaded GFC. Inland transportation of empty GFC 
requested by the Government shall constitute a separate inland move subject to contract linehaul rates unless 
otherwise mutually agreed to by the Contractor and the Government. 

3.A.19.4  The Contractor shall not be entitled to detention for GFC. The Contractor shall return GFC in the same 
condition as received and shall be liable for loss or damage to the GFC resulting from the Contractor’s negligence.

3.A.19.5 When the Contractor provides any of the services for Accessorial, rates, in connection with service 
provided to US Government owned/leased containers, the appropriate Contractor rates contained in the Schedule of 
Rates shall apply.

3.A.19.6 GFC includes 8.0’- 9.5’ high x 8’ wide x 20/40’ long ISO dry cargo containers, reefer containers
and flatracks. GFC may be government-owned or leased containers.

3.A.19.7 Contractor has the right to refuse a GFC for shipment if it is not properly numbered,
or that does not comply with ISO, IMO and CSC Standards.

3.A.20 Transloading Of Containerized Cargo   

The Contractor shall not transload cargo from one container to another without the authorization of the OO and 
cognizant COR, except when such transload is required to safeguard the cargo during the continuation of the 
movement. When cargo is transloaded from the original container, the Contractor shall immediately so notify the 
HQ SDDC BNs and CORs having cognizance over the loading and discharge ports. Such notice shall contain the 
serial number and seal number of the original container, and of the container to which cargo was transloaded, the 
place where the transload occurred, and the reason for the transload. 

When the container to which the cargo was transloaded differs in internal cubic capacity from the original container, 
freight shall be based upon the cubic capacity of the original container. This section applies to US Government 
stuffed full container loads. It does not apply to Contractor stuffed less than container loads.

EDI 315A transactions submitted subsequent to transloading should include original container number.

3.A.21 Flatrack  Containers   

The Contractor shall furnish flatrack containers as specified in the booking. Contractor shall be paid an additional 
flatrack surcharge in accordance with the Rate Guide. 

3.A.22 Bulk Liquids    

3.A.22.1 The US Government may furnish 20’ tank containers for shipment of bulk liquids by the Contractor.

3.A.22.2 When a US Government furnished tank container is not provided, the Contractor shall provide an 
acceptable, clean and empty tank container to the shipper and transport to destination. The consignee shall empty the 
container and return it to the Contractor, empty, but with residue. The Contractor shall be compensated for providing 
the tank container and for cleaning the empty container at the “Contractor Provided Tank Container” in accordance 
with the Rate Guide. The Contractor shall be compensated for ocean transportation of these tanks at rates for dry 
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containers, and for line haul or drayage, if ordered. The tank container surcharge for Contractor-provided containers 
does not apply.

3.A.23 Exclusive Use of Conveyance

When linehaul service is provided, the Contractor will attempt to load the entire conveyance with RDC-6 booked 
cargo. If space remains on the conveyance, the Contractor may load other cargo on the conveyance. Non RDC-6
cargo will not be loaded on or in the US Government cargo. The term conveyance is limited to trucks and does not 
include rail, barge, vessel or other transportation methods.

3.B        Shipment Booking and Scheduling

The Contractor shall provide the services as identified in the accepted booking. 

3.B.1 Shipment Booking 

All cargo shall be booked to the Contractor at the discretion of Ordering Officers based on a contemporaneous best 
value analysis of technical capability, scheduled service, past performance and price, subject to Voluntary 
Intermodal Sealift Agreement (VISA) priorities. Specifics on ordering procedures are outlined in Exhibit 2.

3.B.2 Booking Acceptance  

Issuance of a booking number by the Contractor through EDI, Integrated Booking System (IBS), Ocean Carrier 
Interface (OCI), Direct Booking, email, or facsimile communication to the US Government constitutes acceptance 
of booking. The parties may subsequently agree to amendments/changes prior to delivery, including rerouting of 
containers as specified at paragraph 3.F.8 below. Should the Contractor use auto-accept or other processes that 
provide a booking number in advance of full evaluation of the offer, Contractors shall have until the close of 
business following the business day the offer was made.

The Contractor shall accept bookings, up to a vessel’s space commitment, if the booking is received no less than 5 
business days prior to a local cutoff.  Empty US Government-owned or empty leased containers or other empty 
special equipment shall be booked on a space-available basis. Empty containers shall be offered to the Contractor, 
who shall propose space for them on the first sailing for which space is available.

3.B.3 Response to Booking Requests  

The Contractor shall accept, reject, or counter or request additional time for planning purposes on the same business 
day to a booking received prior to 1430 local time. For a booking received after 1430 local time, the Contractor shall 
accept, reject, counter, or request additional time for planning purposes by 1200 local time of the next business day.  
For hazardous cargo, Contractor shall respond to cargo offerings within 48 hours after shipper has provided relevant 
hazardous information to Contractor for determination of acceptance/rejection of cargo offering.

3.B.4   Automated Booking (This paragraph does not apply to Breakbulk Cargo)

Contractors shall implement an automated booking capability via EDI or OCI (only if not currently an EDI capable 
carrier) with the Integrated Booking System (IBS) within 30 business days after award of contract. EDI transaction 
sets shall comply with standards identified in this contract. Contractor shall respond to all cargo offerings, including 
changes to previous offerings, within two hours of the time the cargo offering is released by IBS Sustainment (SUS).
Automated booking capability shall be maintained 24 hours per day, 7 days per week, throughout the period of the 
contract. Contractors shall have 1 business day to counteroffer any booking processed automatically. For hazardous 
cargo, Contractor shall respond to cargo offerings within 48 hours after shipper has provided relevant hazardous 
information to Contractor for determination of acceptance/rejection of cargo offering. Contractor shall accept 
bookings via a Contractor-provided website for shippers that SDDC authorizes to use Direct Booking procedures. 
During the term of the contract, the US Government may implement a successor system that shall replace IBS. 
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Contractor shall be required to interface with this new system and shall be provided at least 120 calendar days' 
notice prior to implementation of the new system.

3.B.5  Direct Booking Procedures  

Contractors with established direct booking capabilities shall accept bookings from shippers who are authorized to 
use Direct Booking procedures.  Contractors shall ensure that Direct Booking systems comply with the terms and 
provisions of this contract.  RDDs accepted in the Contractor’s Direct Booking systems shall comply with the 
Minimum RDD Guide and will be used to measure RDD compliance.

3.B.5.1 Contractors with Direct Booking capabilities will ensure that the booking acceptance process evaluates 
"Required Delivery Dates" consistent with booking acceptance logic resident in IBS-SUS.  When deemed necessary, 
the US Government in cooperation with the contractor will review and update the acceptance logic and associated 
tables, and publish results through SDDC generated customer advisories.

3.C Origin Services 

3.C.1  Providing Empty Containers to Shippers 

3.C.1.1 Spot Date

At least 1 day prior to the spot date annotated in the booking, the Contractor shall notify the cognizant Ordering 
Officer and shipper of any containers, which cannot be spotted to meet booking requirements.

3.C.1.1.1 Container detention at origin does not apply.

3.C.1.2     Container Pool Locations  

3.C.1.2.1 The Contractor shall maintain empty container pools at locations and levels specified in Attachment 10.
The Contractor shall provide documentation to the shipper to identify the equipment by Contractor SCAC, 
equipment owner code, and container number when empty containers are delivered to a shipper for inclusion in a 
pool.  Once the shipper notifies the Contractor that a container is available for pickup, the container is considered 
loaded and no longer part of the established pool and the Contractor shall replace the empty container within two 
business days. The Contractor shall respond by the next business day if delivering the empty on the second business 
day would cause a work stoppage.  Customer will notify Contractor if required by the next business day. Detention 
at origin does not apply to locations with equipment pools. 

3.C.1.3   Drop and Pick Service   

3.C.1.3.1  The Contractor shall spot the requested equipment at the location on or before the date and time specified 
in the booking.  

3.C.1.3.2 When requested by the Ordering Officer, the Contractor shall provide drop and pick service and
shall be compensated $300 per container.

3.C.1.3.2.1 Drop and pick service rates will not apply:

1. At all OCONUS locations
2. In CONUS, where Contractors have established container pools at locations in Attachment 10.
2. In CONUS, where Contractor and shipper mutually agree to drop and pick service at no cost.

3.C.1.3.3 When requested by the Ordering Officer, the Contractor shall provide round robin drop and pick
service at no cost to the US Government.

3.C.2     Live load
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3.C.2.1 The Contractor shall provide live load service at origin as follows:

1. Locations when requested by the US Government
2. When agreed to by the shipper when the Contractor schedules drop off of empty container.

3.C.2.1.1 The Contractor and the shipper shall provide live load service at origin unless drop and pick service is 
ordered. The Contractor and the shipper shall set a live load appointment (date and time and specific location) for 
each container booked.  For locations described in Table 3.F.5.5, the shipper shall have free time as indicated in the 
Free Time column, starting from the time of the appointment to loading of the cargo. The Contractor shall be paid 
driver wait time at the rates in Table 3.F.5.5 for periods in excess of free time. Driver wait time shall only run during 
the shipper's normal business hours of operation. In the event the Contractor arrives 15 minutes or later after the 
agreed upon time, the shipper may load the cargo immediately or reschedule the loading for a later time. In either 
case, free time starts upon actual start of loading operations. Shipper may also cancel the appointment and 
reschedule for a different day at no additional cost to the US Government.   

3.C.2.2   In the event the shipper is not able to complete loading by the end of the shipper's business day, the 
Contractor shall be paid a $150 overnight charge. When loading operations resume, free time, if there is any not 
used or waiting time shall start at the time the shipper's workday starts unless the shipper and Contractor agree to a 
different time.

3.C.2.3 At the request of the Ordering Officer the Contractor may pick up empty US Government owned or leased 
containers from locations separate from the designated loading location and deliver them to the shipper for loading.  
Compensation for this is covered in paragraph 3.G.1. The container shall be spotted at the shipper’s location using 
rules for live load, drop and pick or pool as would apply for a Contractor provided container. 

3.D Ocean Transportation

3.D.1 Cargo Lift and Advancement    

3. D.1.1 For door-origin cargo, the Contractor shall pick-up cargo/stuffed containers to meet the booked vessel when 
the US Government makes pick-up notification in accordance with Section 3.A.13.2 Contractor shall coordinate 
pick up dates/times directly with shipper.

3. D.1.2 The Contractor shall lift cargo onto the vessel identified in the booking or to an earlier arriving vessel.  
Cargo advanced to an earlier arriving vessel shall not displace rollovers from previous voyages or cargo already 
booked.  Cargo may be advanced only if the Contractor has received all required documentation. Contractor will 
notify shipper and origin Ordering Officer when cargo is advanced.

3. D.1.3 Contractor shall not deliver early to consignees unless approved by the consignee.

3. D.1.3.1 For shipments that were advanced without proper coordination for early delivery, additional charges and 
free time shall be calculated based on the RDD agreed to in the booking.  

3. D.1.4 Contractor shall not advance cargo to an earlier vessel(s) that has a lower VISA priority than the booking 
unless prior approval is granted by SDDC HQ.    

3.D.1.5 Contractor shall not roll cargo to a vessel(s) that has a lower VISA priority than the booking unless prior 
approval is granted by SDDC HQ. 

3.D.1.6 Contractor shall notify Ordering Officer of any cargo that rolls within 24 hours of booked vessel sail.

3.D.2     Services During Hazardous Cargo Handling
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When ordered by Ordering Officer or required by local ordinance, the Contractor shall provide fireboats, tugs, and 
pilots on a standby basis, during ammunition, explosives, or other hazardous cargo handling operations. Contractors 
shall submit charges for reimbursement in accordance with Attachment 4.

3.E Destination Services  

3.E.1 Delivery Notification and Receipt   

3. E.1.1 For destination door cargo, contractor shall schedule all deliveries with the consignee or consignee's agent 
at least 2 business days prior to any actual delivery of containers or pieces and prior to outgate from port of 
debarkation.

3. E.1.2 Contractor shall not deliver containers or pieces on the same day as notification if approved by the 
consignee.

3. E.1.3 Contractor shall deliver all containers or pieces to each consignee during the consignee’s normal business 
hours. If delivery is requested by consignee and performed outside the contractor’s normal business hours, 
Contractor may submit invoices for additional costs as provided by Attachment 4.

3.E.1.4 For pier booked cargo, contractor shall notify consignee or consignee’s agent at least 2 days prior to vessel 
arrival at port of debarkation.

3. E.1.5 Contractor shall deliver on a specific day if requested by the consignee provided the Contractor could 
accommodate the request using the Contractor’s normal service.

3. E.1.6 If the date the delivery is requested is later than the RDD, a Government representative will direct (via the 
D-RAP) the shipment to be staged in accordance with paragraph 3.A.11.4.3.

3.E.1.7 The Contractor shall provide a delivery receipt for the consignee or consignee’s agent to sign to
acknowledge receipt of the containers or pieces and to annotate any exceptions.

3.E.1.8 Unless live unload is agreed upon per section 3.E.2, Contractor will deliver laden container for unstuffing 
and pick up of the empty at a later date upon notification per section 3.F.4, Container Detention.

3.E.1.9 The contractor shall display on the truck or container a placard with identifying marks where required by 
local practice.

3.E.1.10 A signed delivery receipt with no damage noted does not preclude the US Government from pursuing a 
claim for damages discovered after delivery. If damage is later discovered, Contractor will be notified, and allowed 
to survey cargo.

3.E.1.11 Delivery receipt shall contain the following information: carrier, PCFN, IBS booked TCN, container 
number (if applicable), consignee DoDAAC, final destination location, truck number, driver name, date cargo 
arrived at final destination, date/time cargo in-gated at final destination, date/time cargo off-loaded at final 
destination, printed consignee name, consignee’s signature, remarks section. Additional information may be 
included as necessary.

3.E.2 Live Unload  

3.E.2.1 The Contractor shall provide live unload service at destination as follows:

1. All locations when requested by the US Government
2. When agreed to by the receiver when the Contractor schedules delivery
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The Contractor and the receiver shall set a live unload appointment (date and time and specific location) For 
locations described in Table 3.F.5.5 the receiver shall have free time as indicated in the Free Time column, starting 
from the time of the appointment to unload the cargo. The Contractor shall be paid driver wait time at the rates in 
Table 3.F.5.5 below for periods in excess of free time. Driver wait time shall only run during the receiver's normal 
business hours of operation. In the event the Contractor arrives 15 minutes or later after the agreed upon time, the 
receiver may unload the cargo immediately, or reschedule for a later time at no additional cost to the US 
Government. In either case, free time starts upon actual start of unloading operations when delivered on Contractor 
conveyance. Receiver may also cancel the appointment and reschedule for a different day at no additional cost to 
the US Government.

3.E.2.1.1 Shipments delivered with evidence of tampering or loss shall be investigated by base security and drivers 
may be detained for questioning by base security.  If investigation determines no tampering occurred, applicable 
driver wait time rates will be paid.  If the investigation determines that tampering/pilferage has occurred, driver wait 
time will not be payable.   

3.F Exceptions to Normal Service   

3.F.1 Alternate Service  

3.F.1.1 The Contractor is responsible for the delivery of services required by the booking.  This responsibility 
extends to the performance of any other provider the Contractor may subcontract to in order to perform the services 
ordered. The Contractor shall notify the Ordering Officer of any alternate service arrangements prior to 
implementation. The Contractor shall use the Voluntary Intermodal Sealift Agreement (VISA) priorities when 
making alternative service arrangements and may not use a lower VISA priority without prior written approval of 
SDDC HQ.

3.F.2 Recurring  Service Failure   

3.F.2.1 Under circumstances described below and when approved by SDDC HQ, the US Government may obtain 
services from alternate sources either inside or outside this contract to include MSC Charters or activation of US 
Government Vessels.

3. F.2.1.1 The Contractor fails to complete ordered service within the time and service requirements described in a 
Performance Objective and a systematic problem exists in the judgment of the Contracting Officer.  

3. F.2.2 The US Government shall provide the Contractor with prompt written notice of the Contracting Officer’s 
determination of the Contractor’s inability to provide the required service before obtaining service from another 
source.   

3.F.2.2.1  The actions by the US Government to obtain services from another source is a remedy independent of 
other remedies provided in this contract and shall not necessarily constitute “default” or require remedies in this 
contract for default.

3. F.2.2.2 These actions shall not preclude the US Government’s rights in the event of Contractor default, and shall 
not preclude the US Government’s use of other remedies provided in the contract.

3. F.2.3 The Contractor’s vessels shall be considered not available unless the Contracting Officer issues a 
reinstatement of service per paragraph 3.F.2.4.

3. F.2.4 For purposes of reinstatement, the Contractor shall provide the US Government evidence of ability to 
perform in accordance with the contract requirements.  The Contracting Officer shall review the evidence and make 
a determination as to reinstatement of Contractor’s service.
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3.F.3 Canceled Shipments/No Shows   

The Contractor shall accept cancellation of shipments for booked cargo without penalty to the US Government for 
origin port bookings.  The US Government will provide cancellation notice at least 24 hours prior to vessel cutoff 
for origin port bookings.  Special situations shall be addressed by the Contracting Officer. For origin door bookings, 
US Government will provide cancellation notice at least 24 hours prior to available date in IBS.

3.F.3.1  The contractor shall notify the Ordering Officer and COR of cargo not tendered to the contractor in time to 
meet the booked sailing that has not been cancelled or rebooked. 

3.F.3.1.1 For cargo that misses the booked sailing through no fault of the Contractor, the Contractor shall load cargo 
on the next scheduled sailing after receipt of cargo from the US Government. Contractor shall notify shipper and 
origin Ordering Officer at time of occurrence.

3.F.3.1.2   When the US Government notifies the Contractor of cargo not available for a booked sailing, the 
Contractor shall then designate a new vessel based on the revised  availability of cargo.  Should the “roll over” cargo 
not show for the follow on designated vessel, the booking shall be cancelled and the cargo rebooked. 

3.F.3.1.3  The Contractor shall in no event hold the US Government liable for vessel demurrage or dead freight by 
failing to release a container in time to meet a specified vessel sailing.

3.F.3.1.4 Contractor shall not roll cargo to a vessel(s) that has a lower VISA priority than the booking unless prior 
approval is granted by SDDC HQ.

3.F.4 Free Time and Container Detention

3.F.4.1 The contractor must provide 15 calendar days free time commencing at 0001 hours on the first calendar day 
after delivery for dry cargo and 10 calendar days free time for refrigerated cargo.  

3.F.4.1.2 Free time/detention will run during any staging or authorized delays in accordance with sections
3.A.11.4.3 and 3.A.11.4.4, respectively.

3.F.4.1.3 When free time is exceeded, the Contractor will be paid at detention rates at 3.F.4.2.1 and for
reefer maintenance as stated at 3.F.4.3 below.

3.F.4.1.4 Daily detention charges will continue to accrue from the expiration of free time until 2359 hours
on the day that the earliest one of the following occurs:

1. The date the Contractor regains physical possession of the container;

2. The date the Contractor is notified via the D-RAP that the container is available for pick up at the Contractor’s 
point of delivery or other mutually agreed to location. The carrier will have seven (7) days to pick up the container 
or refute the notification date if the container is not available for pick-up. If the Carrier does not refute the date 
notified in D-RAP within the allotted time period (seven days), the RA transaction will be triggered for the date 
notified, and detention will stop on that container shipment effective on the notification date.

3. The date the Contracting Officer notifies the Contractor in writing that the US Government is purchasing the 
container under Section 3.F.11 or 3.F.12.

The notification or return of empty container must take place before the end of that business day or time shall run 
until the next day. For staging or authorized delays in accordance with sections 3.A.11.4.3 and 3.A.11.4.7
respectively, prior to delivery that start the running of free time, or detention if free time has expired, time will cease 
running at 2359 hours on the day the US Government provides documents or otherwise cures the situation causing 
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the delay or notifies the Contractor to release the shipment from staging. Free time/detention shall not run during the 
inland transit of a container.

3. F.4.2 Calculation of Detention-Related Charges

3. F.4.2.1   Standard Container Detention 

The following charges and provisions will apply to all equipment accruing detention. The US Government will pay 
the contractor the daily detention charges as set forth below.

Daily
Equipment Type Detention

20 ft Dry $22
20 ft Flat $22
20 ft Reefer $70
40 ft Dry $35
40 ft Flat $35
40 ft Open Top $35
40 ft Reefer $92
20 ft Chassis $9
40 ft Chassis $16

The US Government will pay the Contractor the above daily standard container detention charges if there is an 
authorized delay in the movement of or return of containers beyond applicable free time. Detention charges will 
continue to accrue until one of the conditions outlined in 3.G.4.1.4 occur.

Separate chassis detention is payable only when the chassis is not used with a carrier container.

3.F.4.3  Reefer Maintenance  

3.F.4.3.1 When onward movement has been suspended due to an authorized delay, and free time has expired, the US 
Government  will  reimburse the contractor for additional expenses incurred while maintaining the operation of the 
refrigerated containers.  These maintenance charges will not apply while containers are in transit status in 
accordance with the booking terms of this contract.  The parties recognize that while the refrigerated containers are 
in the possession of the carrier, the Contractor normally incurs costs in maintaining their operation.  Accordingly, 
for maintenance costs incurred after the expiration of free time, while the refrigerated container is in the 
Contractor’s possession the Contractor will receive reimbursement for refrigerated containers in the carrier’s 
possession. Reimbursed costs will be in pursuant to the per diem rates in Columns A and B below.  When the 
containers are in the possession of the US Government, the Contractor will be reimbursed actual expenses for 
maintenance services the Ordering Officer ordered and the Contractor performed.  The Contractor must certify that 
incurred costs did occur and submit an invoice in accordance with Attachment 4.

(1) Column A – per diem or part thereof charge when refrigerated containers are delayed at those 
facilities where power is available for direct connection to the Carrier’s container.

(2)          Column B – per diem or part thereof charge when refrigerated containers are delayed at those 
facilities where the Contractor is required to maintain operation of refrigerated containers without 
the use of electrical power.  

Reefer Maintenance Rates

Container Column A Column B
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(PER 24 HOUR PERIOD OR PART THEREOF AFTER FREE TIME WHILE CONTAINER IS IN POSSESSION 
OF CONTRACTOR)

20 Feet and Over $17.23 $42.02

40 Feet and Over $26.50 $64.64

Note:  When a Contractor bills in accordance with Column B above, it must certify that “electrical power was 
unavailable at the facility.”

3.F.4.3.2 If the US Government retains the genset after returning the reefer container to the Contractor, the 
Contractor will be entitled to a genset rental charge of $35 per day from the date the reefer container
was returned to the date the US Government returns the associated genset to the Contractor or purchases the genset 
Once the US Government has paid rental in an amount that equals or exceeds the purchase price, genset rental 
charges are ceased and ownership transfers to the US Government. If the US Government retains both the reefer 
container and the genset, only the standard reefer container detention outlined in section 3.F.4.2.1 applies. 
Documentation to support genset rental charges will be submitted in accordance with Attachment 6.

3.F.5      Free Time and Driver Wait Time

3.F.5.1 Free Time will commence once the Contractor has notified the consignor or consignee that the cargo is 
available for loading or unloading. Cargo is considered available for loading or unloading when placed in a location 
so it can be immediately accessed for loading or unloading within the consignor or consignee's normal operating 
hours or acceptance hours. If the consignor or consignee requires pickup or delivery appointments, wait time spent 
due to early or late arrivals will not count towards free time. If a Contractor is prepared to position its conveyance 
for loading or unloading, but is prevented from doing so due solely to a US Government delay, free time will 
commence at that time. Free time shall not commence unless, and until, the Contractor has notified the consignor or 
consignee that its conveyance is at the shipping or receiving facility but is unable to position its conveyance for 
loading or unloading due to a US Government delay.

3.F.5.2 If loading or unloading is not completed by the close of business for that location, time will
resume at the beginning of the next business day.

3.F.5.3 Driver wait time shall start when free time ends. Driver wait time shall end when consignor or consignee 
notifies the Contractor in writing that loading or unloading has been completed and that the conveyance is available 
for pickup. Such notification shall constitute release of Contractor’s equipment.

3.F.5.4 Driver Wait Time Rates

Table 3.F.5.5

Location Free Time Driver Wait Time Rates
Continental US (CONUS) 4 hours $15 per quarter hour*
All other location 6 hours $15 per quarter hour*

3.F.6     Container Pick Up/Return

3.F.6.1 Empty containers must be removed within 7 calendar days after receiving notice from the US Government 
that the container is available. The US Government may submit to the Contractor documentation for payment of 
additional costs incurred as a result of Contractor’s delay in picking up empty containers.

3.F.7 Government Use of Contractor Equipment (Leasing)

3.F.7.1  General 
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Upon twenty-four (24) hour advance notice by the OO, the Contractor shall furnish containers, trailers, flatcars, and 
chassis, and in the case of non self-sustaining refrigerated containers, also a generator set, for use in connection with 
land and ocean transportation of Government cargo arranged under this agreement. The Contractor shall be paid at 
the equipment leasing rates set forth in the table below for equipment leased under this provision. Equipment so 
leased may be transported aboard any vessel designated by the Government and may be transported inland by any 
means available to the Government. Unless otherwise agreed, Contractor equipment leased by the Government shall 
be returned by the Government to the place where such equipment was originally received from the Contractor.

3.F.7.2. Shipping Order as Leasing Document  

A Shipping Order shall be issued to reflect each lease of equipment. The Shipping Order shall set forth the number, 
size, and appropriate identification information of such Contractor equipment, the estimated duration of lease, and 
place of return. The Contractor shall be paid for each twenty-four (24) hour period or part thereof, Saturdays, 
Sundays, and holidays included, for the period between the time the equipment is received or ordered from the 
Contractor, whichever is later, until the time the equipment is returned to the Contractor. The Government shall not 
lease equipment for storage or other purposes unrelated to the furnishing of transportation pursuant to this contract, 
unless otherwise mutually agreed between the Government and the Contractor. 

Leasing Rates

Equipment Type Size Per Day Rate 
Dry Cargo 20 feet and over $10.00 
40 feet and over $12.00 
Refrigerated 20 feet and over $30.00 
40 feet and over $35.00 
Chassis 20 feet and over $10.00 
40 feet and over $12.00 
Flatrack/Flatcar/Flatbed Truck 20 feet and over $10.00 
40 feet and over $12.00 
Trailer 40 feet and over $24.00 
Refrigerated Trailer 40 feet and over $47.00 

3.F.8 Rerouting of Cargo  

3.F.8.1 En-Route Port Changes  

3.F.8.1.1 Port change requested by the US Government.  

3.F.8.1.1.1  Except as authorized under the "Liberties" clause, the contractor shall not divert cargo to a different Port 
of Debarkation without prior approval of the Ordering Officer/cognizant COR. Contractor cannot submit  for 
reimbursement of fees incurred if approval to divert not given by COR/OO.

3.F.8.1.1.1.1  If the location of the cargo at the time of the diversion request is within a reasonably normal path for 
service to the new POD from the POE, and the diversion request is in advance of arrival at the POD, the Contractor 
shall execute the diversion and shall be paid the applicable ocean rates.

3.F.8.1.1.1.2  If the diversion is not within a reasonably normal path for service, the cargo shall be short stopped 
(3.F.8.2) below and rebooked to the new destination. 

3.F.8.1.1.2  Should the Contractor incur costs to effect the diversion, such as additional lifts, re-handling, or moves 
within the terminal, these costs may be reimbursable and may be submitted as described in Attachment 4.
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Contractor shall notify COR of additional costs when diversion requested prior to executing the diversion request.
Contractor's administrative expenses are not reimbursable. 

3.F.8.1.1.3  If cargo is stowed so as to require rework of overstowed cargo, Contractor shall advise the COR of the 
number of pieces of cargo overstowed and provide a cost estimate to discharge each piece.  Vessel rework to remove 
overstowed pieces or vessel delay costs requires authorization by the Contracting Officer.  

3.F.8.2   Short Stop   
The Ordering Officer may elect, in writing, to take delivery at the Contractor’s port instead of at the original inland 
destination. Free time provisions shall apply at the elected port of the short stop. The shipment shall be re-priced 
based on the modified booking.

The Contractor shall short stop cargo at port of discharge or any relay port when the Ordering Officer elects to take 
delivery at that location instead of inland destination.  The US Government may order delivery at any intermediate 
port of call but would be subject to costs and limitations as specified in Paragraphs 3.F.8.1.1.2 and 3.F.8.1.1.3 above. 

3.F.8.3 Change of Destination  

The Contractor shall move the cargo to a new inland destination moved via linehaul service from the POD at the 
written request of the COR or Ordering Officer. Request must be made before the cargo commences final inland 
movement from the port of debarkation. The shipment shall be re-priced based on the modified booking made by the 
Ordering Officer.

3.F.9 Staging 

3.F.9.1 The Contractor shall stage cargo upon written US Government request of the cognizant COR via D-RAP.
The HG EDI event transaction will be auto-generated by the D-RAP as outlined in paragraph 3.A.11 upon entry into 
the staging location.

3.F.9.2 The Contractor shall end cargo staging upon US Government request by the cognizant COR via the D-RAP. 
The Contractor shall commence on-carriage within 1 business day and the HR EDI event transaction will be auto-
generated by the D-RAP as outlined in paragraph 3.A.11 upon actual dispatch of cargo from the staging location.

3.F.9.3 For cargo containerized in carrier-owned containers as ordered in the booking, free time shall run while 
containers are staged. Container detention shall begin once free time is exceeded.

3.F.10 Notice of Transfer of Cargo

The Contractor shall notify the shipper, Ordering Officer, and COR electronically within 24 hours of discovery that 
a seal on any unit cargo has been broken and/or replaced while the cargo is in the possession of the Contractor. A 
complete report of the circumstances and reason shall be provided to the shipper, consignee and cognizant COR.

3.F.10.1  Broken/Replacement of Seals
The Contractor shall notify the shipper, Ordering Officer, and COR electronically within 24 hours of discovery  a 
seal on any unit of cargo has been broken and/or replaced while the cargo is in the possession of the Contractor.  A 
complete report of the circumstances and reasons shall be provided to the cognizant COR.

3.F.11 Damage to Contractor Equipment  

3.F.11.1 The Contractor may be entitled to reimbursement for damages to Contractor owned equipment when such 
damage or loss is by act, neglect or failure to maintain equipment by the US Government, its agents, employees or 
Contractors (other than the prime Contractor) while such Contractor equipment is in the custody and care of the US
Government, its agents, employees or Contractors (other than the prime Contractor).  The US Government shall 
repair or reimburse the Contractor the least of the following:
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(1) The reasonable costs of repairs or
(2)  The purchase price as stated in table 3.F.12.1

The Government will have the unilateral right to purchase immediately any container that has been lost or destroyed. 

3.F.11.2 Container Type Purchase Price:

20 ft Dry $2,880
20 ft Flat $4,500
20 ft Reefer $28,350
40 ft Dry $4,590
40 ft Flat $6,300
40 ft Open Top $5,850
40 ft Reefer $31,500
Genset $9,900

*In order to purchase a genset the US Government must also purchase the reefer that the genset services, unless the reefer 
that genset services was already returned separately to the carrier.

3.F.11.3  The US Government shall notify the Contractor of damage to Contractor's equipment while in the US Government's 
care and custody immediately upon identification of the occurrence of said damage. The Contractor shall assign to the US
Government any rights, causes of action, or other claims, which the Contractor may have against third parties with respect to
such damage. 

3.F.11.4  The US Government shall not be liable for the repair of any damage under this Section unless written notice 
specifying such damage shall have been given to and acknowledged by the US Government or its authorized representative:

3.F.11.4.1  At the time custody of the equipment is returned by the US Government to the Contractor; or 

3.F.11.4.2  Within 5 business days after the damage was discovered or should have been discovered after custody of the 
equipment is returned by the US Government to the Contractor (for damage that is not readily apparent). 

3.F.11.5 The Contractor shall be liable for loss of or damage to US Government containers and chassis while in the 
Contractor's custody to the same extent that the US Government is liable for loss or damage to the Contractor 
equipment while in the US Government's custody. The Contractor will not procure insurance coverage on US 
Government containers. 

3.F.12 Theft or Disappearance   

Contractor equipment shall be considered lost when theft or disappearance is determined by the Contracting 
Officer’s Representative (COR) and upon concurrence by the Contracting Officer. In addition, COR may determine 
those containers as lost whose return to the Contractor is impracticable or impossible due to conditions existing at 
destination, subject to Contracting Officer concurrence. Once a piece of Contractor equipment is determined to be 
lost, the Contracting Officer shall notify the Contractor.  No predetermined period shall govern when equipment 
shall be declared lost under this Contract.  This provision is not intended to permit the US Government to make 
wholesale purchases of containers in the possession and effective control of the US Government.

3.F.12.1  When purchase is made in accordance with this provision, the Contractor will be paid at the prices outlined 
in the table below. Detention paid will be credited towards the purchase price.

Type Replacement Value Cost
20’ Dry $2,880
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20’ Flat $4,500
20’ Reefer $28,350
40’ Dry $4,590
40’ Flat $6,300
40’ Open Top $5,850
40’ Reefer $31,500
Genset** $9,900

**In order to purchase a genset, the US Government must also purchase the reefer that the genset services, unless
the reefer that genset services were already returned separately to the carrier.

3.F.13 Port Storage  

3.F.13.1 When onward movement has been delayed due to the fault of or at the specific request of the U. S. 
Government, the Contractor shall be reimbursed for actual expenses incurred in the storage of containers or cargo.  
US Government caused delays must be documented with applicable EDI transactions in accordance with section
3.A.11.3.1

3.F.13.2  To receive reimbursement for Port Storage services while the container is in the possession of the 
Contractor, the contractor shall submit an invoice in accordance with Attachment 4 of this contract and shall include 
the following attachments to the invoice:

1.Certify to the Contracting Officer that the Contractor in fact, incurred these costs
2. Copy of the Port Invoice indicating proof of incurred costs 
3. Copy of the applicable port tariff citing the applicable rate.

Additional documentation may be required and requested by COR to validate expense was incurred

3.F.14 Futile Trip

When futile trip costs are incurred due to the fault of the US Government, the Contractor may submit an
invoice for authorized futile trip costs as a pass through charge.

3.F.14.1 The Contractor shall notify the Ordering Officer, cognizant COR and cognizant SDDC Battalion in writing 
when futile trip is incurred within 24 hours of occurrence. Futile trip charges must be authorized by the cognizant
COR prior to invoice submission to SDDC G8.

3.G Accessorials

3.G.1 Stopoff  Service In Transit

3.G.1.1 Stop-Off Service is defined either when a container/trailer contains cargo that must be delivered to more 
than one en-route delivery location, or when a container/trailer is to be stuffed at more than one en-route location.  
Free Time of four (4) hours shall be allowed for each stop off. Free time shall commence when the container is 
available for unloading at the stop off location or the scheduled delivery appointment time, whichever is later. Free 
time shall end when the Contractor has been notified that the container is available or when the container is returned 
to the Contractor, whichever occurs first. However, if the free time has not expired at the end of the business day at 
the stop off location, it shall be suspended until 0800 hrs on the next business day. When unloading operations 
resume, free time, if there is any not used, or waiting time shall start at the time the shipper's workday starts unless 
the shipper and Contractor agree to a different time. 

3.G.1.2   When two to three stop offs are ordered, an additional transit day shall be allowed. When nine stop offs are 
ordered, four additional calendar days shall be allowed.
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3.G.1.3  The Contractor shall provide up to a maximum of nine (9) U.S. Government-ordered stop offs per container 
when ordered at the time of the booking. The service shall consist of spotting the container on a chassis at a location 
designated by the U.S. Government for loading and unloading.

3.G.1.3.1  A per container stop off charge of $150 shall be paid for each stop off after the first stop off. After the 
third stop, and if the inland service provider shall go into overnight to make the next delivery, the stop off payment 
shall double. If the inland service provider shall go overnight on Saturday and/or Sunday to make delivery, then the 
stop off payment shall triple. 

3.G.1.3.2 When total distance traveled in excess of any one-way mileage between the contractor's terminal and 
either origin or destination exceeds 50 miles, an additional stop-off charge will be paid for each 50 miles or fraction 
thereof.

3.G.1.4 The Contractor, by mutual consent with consignee, shall ensure that consignee-requested assistance is 
available from the inland service provider for unloading at each stop.

3.G.2 Linehaul for Containerized Ammunition Shipments

The Contractor shall use a DoD approved Contractor for the movement of ammunition. A list of DoD approved 
contractors can be obtained from SDDC HQ at 618-220-4682 or 1-800-526-1465.  Additionally dual-driver service 
and satellite monitoring that feeds into the Defense Transportation Tracking System (DTTS) is required. Contractor 
shall be paid Ammunition linehaul surcharges in accordance with the Rate Guide.

3.G.2.1 Identification of High Value and/or Classified Items   

Government Shippers will advise Contractors of cargo that is high valued or may contain high valued contents such 
as military vehicles, to enable Contractors to take necessary precautionary measures. Likewise, Shippers must 
inform Contractors of any cargo that is classified and request the proper protective in-transit security services in 
accordance with the Defense Transportation Regulation, Ref. Chapter 205 of the Defense Transportation Regulation.

3.G.3 Cargo Concealment

3.G.3.1 When ordered by the Ordering Officer, the Contractor shall provide necessary material to cover the cargo 
completely so that the cargo is concealed from view while being transported. Concealment materials shall be 
weather resistant, non-transparent and shall remain secured and in place during the inland movement of cargo. The 
Contractor shall repair or replace any material used for concealment if damaged in transit. In addition, concealment 
material shall remain on the cargo until final destination unless otherwise directed by the US Government. The 
Contractor shall be responsible for the removal and the disposal of such material, unless otherwise directed by the 
US Government. The Contractor shall be paid for concealment service in accordance with the Rate Guide.

3.G.3.2 Concealment material may include tarps, wood crates, and any other material deemed necessary,
by mutual agreement between the Contractor and the Ordering Officer. The US Government shall advise
Contractor of any modifications to requested service location at time of booking.

3.G.4 Supercargo 

The Contractor shall provide Supercargo transportation service when ordered at the time of booking. The service 
shall consist of transporting, providing meals for, and accommodating on the vessel, one or more personnel 
designated by the US Government to accompany the cargo. The Contractor shall be paid the Super Cargo rate in 
accordance with the Rate Guide.

3.G.5 Flatrack Tie-Down Equipment Surcharge

When ordered by the Ordering Officer, the Contractor shall deliver the empty flatrack with supplies and materials to 
secure the load to the flatrack appropriate for the cargo as described in the booking. Contractor is not required to 
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provide dunnage. Surcharge includes price for load binders and chains (Load binders and chains shall not be 
returned to the Contractor with the empty flatrack). Other supplies such as wire rope may be retained by the 
receiver, discarded or returned to the Contractor. The Contractor shall be paid the Flatrack tie-down equipment 
surcharge rate in accordance with the Rate Guide.

3.G.6 Cargo Handling and Transloading Services

3.G.6.1 Cargo Handling Services

When ordered by the Ordering Officer, the Contractor shall provide all labor, material, and equipment necessary to 
receive cargo; unload from inbound conveyance; tally cargo; load and secure cargo into containers; provide intra-
terminal transfers; supply necessary blocking, bracing, and dunnage; and submit reports in accordance with 3.A.12.
Accessorial includes all services from in-gate and receipt of cargo through stuffing of container at the POE and from 
un-stuffing of the container to out-gate at POD.

3.G.6.2 Transloading Services

When ordered by the Ordering Officer, the Contractor shall provide all labor, material, and equipment necessary to 
transfer cargo from one conveyance/container to another, to include intra-terminal transfers. The Contractor shall be 
paid the rate for transloading services in accordance with the Rate Guide.

3.G.7   Re-spot Service

When requested by the OO, the Contractor shall reposition a previously delivered, laden container from its booked 
destination to a new location.  The Contractor shall be paid for this service in accordance with the accessorial rates 
on file.  This service shall not be ordered for cargo booked as live unloads.  Multiple re-spots may be ordered for the 
same container.

3.G.8 Side-Load Chassis

When ordered by the Ordering Officer, Contractor will provide a side-load chassis. The Contractor will be paid the 
Side-Load Chassis rate in accordance with the Rate Guide.

3.G.9 Superload 

Superload rate will apply when requested by the Ordering Officer, in conjunction with the linehaul rate, for 
movement of cargo.

3.G.10 Forty-Five Foot Containers

A surcharge of 12.5% of the basic rate for a 40-foot container shall be applied for use of any 45-foot (or greater) 
container. 

3.G.11 Flatrack Container Surcharge

Contractors will make flatracks available under the same terms and conditions as the Contractors container service. 
Cargo shipped in flatrack containers shall move at the general container ocean rate plus a flatrack surcharge set forth 
in the Accessorial Rate Tables. 

3.G.12 Hazardous Cargo Surcharge

This charge applies to the movement of hazardous cargo requiring on deck stowage per Coast Guard regulations. 
These charges are set forth in the Accessorial Rate Tables. 
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3.G.13 Dual Temperature Refrigerated Containers

In order to help prevent damage to the bulkheads of empty Dual Temperature Reefers, contractor must lower the 
bulkhead after removing all cargo.  The bulkhead is held up to the roof track with two (2) short chains on both lower 
corners.  The bulkhead must be in the lowered position when traveling, unless the Dual Temperature Reefer is 
loaded.  Dual compartment refrigerated containers that allow two different temperature settings (i.e., chill and
freeze) in the same container allowing the simultaneous transport of multiple commodities. The Contractor will be 
paid the Dual Temperature Reefer Service rate in accordance with the Rate Guide when such equipment is ordered 
and provided.

3.G.14 Controlled Atmosphere 

The Contractor’s controlled atmosphere service consists of furnishing a self-contained computerized system capable 
of monitoring and adjusting the atmosphere in a refrigerated container after the Contractor has introduced 
preservative gases in the container. The system is designed to reduce spoilage and extend shelf life of perishable 
commodities similar to modified service, but differs by its ability to adjust the air inside the container during transit. 
Charges are located in the Accessorial Rate Tables. Refrigerated containers that maintain a constant level of 
substitute atmosphere to slow the natural ripening process. Controlled atmosphere technology typically uses 
computer systems to monitor and control the atmosphere in the container and makes adjustments while in transit and 
is commodity specific. The Contractor will be paid the Controlled Atmosphere rate in accordance with the Rate 
Guide when such equipment is ordered and provided.

3.G.15 Modified Atmosphere Containers

Modified atmosphere service shall consist of furnishing a system that is designed to reduce spoilage to perishable 
container contents by introducing preservative gases or otherwise reducing the level of activity of oxygen in the 
container for the period from the time the container is closed, sealed, and charged with gas after stuffing until the 
seal is broken at the time of delivery of the container to the first consignee, or at such time as is mutually agreed 
upon at the time of booking. The Contractor shall provide modified atmosphere service.  Charges are set forth in the 
Accessorial Rate tables. Refrigerated containers that protect refrigerated products from heat, cold and certain gases, 
including oxygen, to impede the deterioration of goods and chemical reactions with gases and typically involves the
purging of most gases first before a new mixture of gases (at optimum levels and amounts for the commodity being 
shipped) is injected into the container after it has been sealed. The Contractor will be paid the Modified Atmosphere 
rate in accordance with the Rate Guide when such equipment is ordered and provided.

3.G.16 Percentage Differential Accessorial for Refrigerated Cargo 

Rates for drayage or inland service in connection with the transportation of refrigerated cargo are applied at an 
additional percentage differential of the basic dry cargo drayage, inland or mileage rate unless rates for reefer 
linehaul are specifically provided herein. Charges are set forth in the Accessorial Rate tables. 

3.H Breakbulk and RORO Requirements

3.H.1 Cargo Berth  

The Contractor shall load and discharge cargo at a dock, wharf, place or open roadstead designated by the 
Contractor, except as provided hereinafter.  

3.H.1.1 Shifting of Berths, Meeting Minimum Tonnage

At the request of the Ordering Officer/COR, the contractor shall call at, or shift to the vessel to any particular dock, 
wharf, place or open roadstead at which the vessel can lie always safely afloat at any time of tide, or at which the 
judgment of the vessel master may lie safely aground, and to and from which the vessel may safely proceed.
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3.H.1.2 The vessel shift request applies for cargo loaded or discharged within a vessel’s port of call or other port 
located in the same port group if booked under Free-In or Free out terms.

3.H.1.3 Aggregate of Free-In and/or Free-Out cargo shall meet minimum tonnage of 1,000 MTONs for shifting.

3.H.1.4 Contractor shall assess no additional costs to the US Government.

3.H.2 Shifting of Berths, Not Meeting Minimum Tonnage

3.H.2.1 At the request of the Ordering Officer/ COR, the Contractor shall shift the vessel to a particular dock, 
wharf, place, or open roadstead.

3.H.2.2 The vessel shift request applies for cargo loaded or discharged within a vessel’s port of call if booked under 
Free-In or Free out terms yet does not meet minimum tonnage.

3.H.2.3 The US Government will reimburse the Contractor for direct costs incurred in accordance with Attachment 
4.

3.H.2.4 Demurrage if Shift is Requested

If the US Government directs the Contractor to an encumbered berth or US Government-provided stevedores are not 
available upon vessel's scheduled arrival and shall delay the vessel in her schedule, demurrage is payable on a pro 
rata basis (based on a per diem demurrage rate) until the berth or stevedores are available at the corresponding 
demurrage rate stated in accordance with the rate guide.

3.H.3 Reimbursement for Damage

3.H.3.1 The US Government shall reimburse the Contractor the cost of repairing any damage to a vessel caused by 
any unsafe condition of any berth or anchorage to which a vessel is ordered by the Ordering Officer under 
paragraphs 3.H.1.1 or 3.H.2. above, provided that notice of such damage is given to the Contracting Officer before 
the vessel leaves the berth or anchorage where the damage occurred if such damage is known or suspected at that 
time, or, if not so known or suspected, within a reasonable time after discovery of such damage.

3.H.3.2 Costs of damage will be submitted directly to the Contracting Officer.

3.H.4 Terms for Loading and Discharging Services  

The Contractor shall accept requests for loading and discharging services at the Contractor’s water terminal on a 
Free-in, Free-out, liner term, and/or combination Free-in, Free-out, and liner term basis when ordered.

3.H.4.1 Stowing of Free-in, Free-out Cargo

When cargo is booked as Free-in or Free-out, the US Government shall bring the cargo into the holds, stow it and/or 
trim it, tally it, lash it and/or secure it (Free-in), and take it from the holds and discharge it (Free-out) with customary 
dispatch, free of any risk, liability, and expense whatsoever to the Contractor. However, nothing herein shall be 
construed as an expressed or implied indemnification of the Contractor for any claims arising out of injuries to 
stevedoring personnel or other personnel involved in cargo operations resulting from negligence of the vessel 
operator or due to unseaworthiness of the vessel.

3.H.4.2 Dunnage

The US Government will provide and lay all dunnage material as required for the proper stowage and protection of 
Free In/Free Out cargo on board. The US Government will be responsible for and pay cost of removing their 
dunnage after discharge of cargo.
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3.H.4.3 Loading, Stowing, Trimming, Securing Supervision

Cargo loaded, stowed, trimmed and secured by the US Government shall be under the supervision and to the 
satisfaction of the vessel master.

3.H.4.4 Stowage Preplans/Plans

When cargo is loaded by a Breakbulk carrier,, the Contractor shall provide to the cognizant battalion commander (if 
applicable),the Ocean Cargo Clearance Authority (OCCA) or Ocean Cargo Booking Office (OCBO) having 
cognizance over the loading or discharging port, and to SDDC HQ, a final “as loaded” stow plan via email. The 
stow plan shall be prepared using the Integrated Computerized Deployment System (ICODES) and shall indicate at 
a minimum the seaport of embarkation, seaport of debarkation, stow location, , pertinent dimensions and weights, 
Transportation Control Number (TCN), and Model Number of all DTS cargo loaded at each seaport of embarkation. 
Contractor shall provide a graphical indication on the stow plan for all non-DTS cargo labeled as "commercial cargo 
for (SPOD)". Email SDDC HQ at usarmy.scott.sddc.mbx.terminals-team@mail.mil. Upon request, US Government 
will provide load list to Breakbulk carriers a minimum of 5 business days prior to vessel arrival at origin.

In the event the US Government decides to produce the stow plan, the Contractor is relieved of this requirement for 
that specific loading operation.

3.H.4.5 Acceptable Cargo Space 

The Contractor shall provide acceptable space for the cargo. The Contractor shall bear all expense of providing 
acceptable space.  If at the time for loading the cargo, the space provided is not acceptable, the COR/Contracting 
Officer may reject the space, except that the Contractor and the Contracting Officer may agree that the US
Government shall properly prepare, clean, ready or provide normal access to the space at the Contractor's expense.  
If space otherwise acceptable is so situated in the vessel that in order to discharge cargo stowed therein it shall be 
necessary to first discharge, move or otherwise handle cargo, the costs of discharging, moving or handling and 
reloading such cargo shall be borne by the Contractor.

3.H.4.6 If, at the time for loading the cargo, the specifications and/or description of the cargo vary from that of the 
booking or otherwise communicated data, the contractor shall not bear the burden of preparing, cleaning or making 
readily available sufficient space to load the cargo. The US government shall bear all expense necessary to first 
discharge, move or otherwise handle cargo to create such sufficient space for loading.    

3.H.4.7 Use of Cargo Handling Gear

The Contractor shall, throughout the duration of the loading and/or discharging, give free use of the vessel’s cargo 
handling gear and of sufficient motive power to operate all such cargo handling gear to the U.S Government. 

3.H.4.8 Cranemen/Winchmen/Tallymen/Other Crew

The Contractor shall, upon written request of the OO/COR, provide cranemen/winchmen, tallymen, or others from 
the crew to operate the vessel’s cargo handling gear or perform other stevedore functions on the vessel unless 
prohibited by local regulations. The Contractor shall not be held responsible for refusal of the crew to perform the 
additional tasks described in this Section. The crew shall be under the US Government’s risk and responsibility and 
as stevedores to be deemed as their servants but shall always work under the supervision of the vessel master.

3.H.4.9 Reimbursement of Crew Costs

When such services are performed by the crew in accordance with 3.H.4.7 the US Government shall reimburse the 
Contractor for (a) additional labor costs actually incurred in conformity with labor agreements and (b) any increased 
cost or premiums for insurance coverage, in addition to costs not covered by insurance, resulting from compliance 
with this paragraph.
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3.H.4.10 Stevedore Damage  

The US Government shall be responsible for damage (beyond ordinary wear and tear) to any part of the vessel 
caused by stevedores, unless cargo is booked under liner terms. Such damage shall be notified as soon as reasonably 
possible by the vessel master to the US Government or its agents and to its stevedores, failing which the US
Government shall not be held responsible. The US Government is obliged to repair any stevedore damage prior to 
completion of the voyage but shall repair stevedore damage affecting the vessel’s seaworthiness or class before the 
vessel sails from the port where such damage was caused or found. All additional expenses incurred shall be for the 
account of the US Government and any time lost shall be for the account of and shall be paid to the Contractor by 
the US Government at the demurrage rate.

3.H.4.11 Liner Terms and Linehaul Service

3.H.4.11.1  The Contractor shall, provide service on a liner-term basis when ordered and at locations where rates are 
on file.

3.H.4.11.2 The Contractor shall provide breakbulk linehaul service when ordered and when rates have been awarded 
from origin to POE and/or from POD to destination.  When origin door service is ordered Contractor shall provide 
liner service at POE; when door service to destination is ordered Contractor shall provide liner service at POD.  

3.H.4.12 Containerization for the Convenience of the Contractor

3.H.4.12.1 For breakbulk cargo booked by the U.S Government on a liner-term basis, the Contractor may, in its 
discretion, containerize such cargo for its own operational convenience without any additional cost or expense to the 
US Government. However, breakbulk cargo booked on a port basis should be decontainerized and made available 
for customer pick up within 2 business days after vessel discharge, and is considered breakbulk cargo for the 
purpose of computing the cargo guarantees for this contract. Cargo shall not be considered delivered until de 
containerized and turned over to the consignee. For door booked cargo, contractor will decontainerize before 
delivering to consignee.

3.H.4.12.2 Container detention will never accrue against the US Government if Contractor containerizes
cargo for their own convenience.

3.H.4.12.3 Contractor will ensure all documentation and submission of information to the US Government reflects 
movement of the breakbulk cargo and not the container.

3.I  Information Assurance

3.I.1 Requirement for Contractor Information Assurance (IA) Report

The Contractor shall provide an Information Assurance Report to describe their environment that safeguards DOD 
non-public information resident on or transiting the contractor's unclassified information systems from unauthorized 
access and disclosure. Protection measures applied should consider the risks (i.e. consequences and their probability) 
of loss, misuse, unauthorized access, or modification of information. The report shall address the SANS (SysAdmin, 
Audit, Network, Security) Institute's Twenty Critical Security Controls for Effective Cyber Defense: Consensus 
Audit Guidelines (http://www.sans.org/critical-security-controls) and be provided in accordance with the attached 
template at Attachment 8 to the PWS. The contractor is encouraged to provide additional information above and
beyond what is outlined in the SANS guidelines to enhance the government’s understanding of their information 
security posture. The report will be updated 30 days prior to exercise of an option period, if applicable.

3.I.2 Cyber Security Incidents

3.I. 2.1 Reporting Requirements
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The contractor shall report to the following two Government organizations as soon as possible upon discovery of 
any suspected cyber intrusion events that affect DOD information resident on or transiting the contractor's 
unclassified information systems.

1. USTRANSCOM Global Command, Control, Communications and Computers (C4)
Coordination Center (GCCC)
E-mail: ustcJ6-gccc@ustranscom.mil
Commercial Phone: 618-229-4222

2. USTRANSCOM Deployment and Distribution Operation Center (DDOC)
E-mail: ustc-ddocchief@ustranscom.mil
Commercial Phone: 618-220-7700

Initial report shall be provided even if some details are not yet available, with follow-on detailed reporting within 72 
hours. Reportable cyber intrusion events include the following:

1. A cyber intrusion event appearing to be an advanced persistent threat
2. A cyber intrusion event involving data exfiltration or manipulation or other loss of any DOD information resident 
on or transiting the contractor's, or its subcontractors', unclassified information systems
3. Intrusion activities that allow unauthorized access to an unclassified information system on which DOD 
information is resident or transiting

Definition of advanced persistent threat: An extremely proficient, patient, determined, and capable adversary, 
including two or more of such adversaries working together.

3.I.2.2 Incident Report Content

The incident report shall include, at a minimum, the following information:

1. Applicable dates (date of suspected compromise and date of discovery)
2. Threat methodology (all known resources used such as Internet Protocol (IP) addresses, domain names, copies 
malware, etc.)
3. An account of what actions the threat(s) may have taken on the victim system/network and what information may 
have been accessed
4. A description of the roles and functions of the threat-accessed system
5. An initial list of potentially impacted government programs and each program’s classification
6. What information may have been exfiltrated that may impact government programs
7. A list of all employees and subcontracted employees who work or have worked with the victim system/network
8. A point of contact to coordinate damage assessment activities

3.I.2.3 Incident Report Submission

The contractor will submit unclassified network cyber incident reports to the USTRANSCOM Technical
Information Analysis Center (TIAC) and USTRANSCOM designated government personnel via encrypted
email or another mutually agreed upon secure communications method. Copies of malware require special
handling and pre-coordination must be accomplished prior to submission.

3.J Linehaul for Breakbulk and Out-of-Gauge (OOG) Cargo   

3.J.1 Flatbed and double drop service 

3.J.1.1 Ordering Officers may order linehaul for breakbulk shipments using flatbed or double drop rates when:

3.J.1.1.1  Rates are awarded.
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3.J.1.1.2  The weight of any single piece does not exceed 44,000 pounds for flatbed or 40,000 pounds for 
doubledrop. 

3.J.1.1.3  The height of the cargo, when loaded on the equipment, does not exceed 13 feet 6 inches. 

3.J.1.1.4  The width does not exceed 11 feet. 

3.J.1.2 Service Requirements 

3.J.1.2.1  Contractor's loading of cargo on conveyance at POD and removal from conveyance at POE is included in 
liner term rates for breakbulk. Costs for securing cargo onto conveyance are included in contractors’ inland rates for 
flatbed and doubledrop service.

3.J.1.2.2  For cargo moving on flatracks: 

3.J.1.2.2.1  The container dry cargo linehaul rate shall apply for in-gauge cargo per container rule; however, 
Contractor may transload to flatbed or doubledrop for its convenience. 

3.J.1.2.2.2  For OOG cargo on flatrack, the Contractor shall be paid for the flatbed or doubledrop service as required 
by the height of the cargo and paid the transloading rate to transload the cargo. 

3.J.1.2.2.3  EDI reporting requirements apply for events as specified in Section 3.A.11.3.1.

3.J.1.3 Pricing and Rate Rules.

3.J.1.3.1  Line haul shall be priced by type of equipment and separately for in-gauge and over wide cargoes as 
follows:

Height Width Equipment Type
Up to 10’6” Up to 8’6” Flatbed in-gauge*
Up to 10’6” Over 8’6” up to 11’ Flatbed OOG*
Over 10’6” up to 11’8” Up to 8’6” Double drop in-gauge** 
Over 10’6” up to 11’8” Over 8’6” up to 11’ Double drop OOG**

* Not to exceed 44,000 lbs.
** Not to exceed 40,000 lbs.”

3.J.1.3.1.1 There is two categories of equipment: 

3.J.1.3.1.1.1  Flatbed includes dropdeck. 

3.J.1.3.1.1.2   Double drop includes removable gooseneck (RGN). 

3.J.1.3.1.2  Equipment length is as required to move the cargo safely and in compliance with local laws and 
regulations but should not exceed 53 feet. 

3.J.1.3.1.3  In-gauge is cargo with a width less than or equal to 8.5 feet. 

3.J.1.3.1.4  Over width cargo is cargo that exceeds 8.5 feet but does not exceed 11 feet. 

3.J.1.3.2  Contractor shall be paid for each piece of equipment used when optimized in accordance with 
3.J.1.3.2.1.1.

3.J.1.3.2.1  If more than one piece can be loaded per conveyance:  

3.J.1.3.2.1.1   Contractor shall organize available cargo to trucks and use best practices to minimize the number of 
conveyances used. 

3.J.1.3.2.1.2   The tallest piece shall determine whether the conveyance shall be priced as flatbed or double drop; the 
widest piece shall determine whether the conveyance shall be priced as in-gauge or OOG.
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3.J.1.3.2.2  If cargo ordered on different bookings is loaded on the same conveyance, the Contractor may only bill 
once for the equipment.  

3.J.1.3.3  Chains and binders shall be provided by the Contractor as necessary.  Chains and binders remain the 
property of the Contractor.  

3.J.1.3.4 Shipper-owned containers shall move at Contractor's container linehaul rates or flatbed in-gauge rates, 
whichever are lower.  Three Tricons or four Quadcons shall move as one 20-ft. container for rate calculation. 

3.J.1.3.5 The Contractor may choose to use other types of equipment that can accommodate the cargo; however, the 
Contractor shall be paid for flatbed or double drop service as determined by the height of the cargo.

SECTION 4 – SHIPMENTS OF PRIVATELY OWNED VEHICLES (POVS)

4.A Shipments by Authorized Agents of the US Government

4.A.1  Scope

The provisions of Section 4.A apply to shipments booked by Non-Governmental Authorized Users of the Contract.
These shipments include, but are not limited to; Privately Owned Vehicles (POVs) shipped by the Global POV 
Contractors.

4.A.2  Booking of Cargo 

4.A.2.1 Shipments booked by Authorized Agents shall be booked in accordance with instructions provided by 
SDDC HQ.  Booking decisions shall be IAW Exhibit 2. 

4.A.2.2 The Contractor shall accept or decline cargo bookings made by Authorized Agents so long as said bookings 
are offered not less than five (5) business days prior to the vessel cutoff date, unless a later time is agreed upon by 
the Contractor.

4.A.2.3 The shipper will prepare a delivery order as mutually acceptable by the parties. The delivery order shall be 
evidence of ownership and will constitute the contract of carriage issued to the Contractor. 

4.A.3  Submission of Status Reports 

Contractors shall provide reports to the Authorized Agent as prescribed in Section 3.A.11.4. When acceptable to the 
Authorized Agent, the Contractor may provide such reports indexed by delivery order.

4.A.4 Payment 

4.A.4.1  Terms for payment of services provided under section 4.A will be per mutual agreement of the Contractor 
and the Non-governmental Authorized User. The Contractor shall be entitled to payment for transportation services 
rendered to the Authorized Agent within thirty (30) calendar days after presentation of the Contractor’s invoice to 
the Authorized Agent. The Contractor shall submit directly to the Authorized Agent all invoices for detention, port 
storage, reefer maintenance and any other costs associated with the movement of cargo not ordered by the US
Government.  

4.A.4.2  The Contractor shall notify the Contracting Officer when payment for services identified in 4.A.4.1 are not 
received within forty-five (45) calendar days of invoice.  Should the Authorized Agent fail to pay the Contractor for 
transportation services rendered to the Authorized Agent within ninety (90) calendar days of invoice, the Contractor 
may submit a claim for said services to the U. S. Government.
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4.A.5 Special provisions for Privately Owned Vehicles (POVs) 

4.A.5.1 RDD for POV Transport   

The booking of POVs with the Contractor is premised on the ability of the Contractor to achieve the RDD associated 
with each individual POV. The ability of the Contractor to achieve the POV RDD is determined by reference to the 
Ocean Transit, Inland Delivery and other time periods provided herein concerning the overall movement of cargo 
from the time it is tendered to the Contractor by the government at origin until it is delivered at the designated 
destination in the booking/shipping order. In accepting a POV booking/shipping order, the Contractor warrants that 
it can achieve delivery of the POV by the designated RDD under the terms and conditions of this contract. 

4.A.5.2 Failure to Meet POV RDD   

If the Contractor fails to deliver a POV on or before the booked RDD, the Contractor shall reimburse the
Authorized Agent for rental car expenses or other transportation expenses paid to the owner of the POV as a 
consequence of such delay. This reimbursement shall not exceed expenses actually incurred by the owner of the 
POV or $30.00 per day for each day past RDD, whichever is less.  The Contractor may be exonerated from this 
liability only under circumstances constituting Force Majeure or an Excusable Delay (FAR 52.212-4(f)). 

4.A.5.3 POV Delivery after Force Majeure or Excusable Delay 

The Contractor is at all times required to deliver the POV as soon as possible following the conclusion of any Force 
Majeure or Excusable Delay circumstance. If the failure to achieve delivery by the RDD is partially excused, 
damages shall be assessed on a pro rata basis. The Contractor bears the burden of establishing exoneration on the 
basis of any Force Majeure or Excusable Delay circumstance. 

SECTION 5 – MEASURING PERFORMANCE

5.A Performance Requirements

The expectation of the US Government is that all cargo booked under this contract shall successfully move in 
accordance with the terms of the contract.  The US Government strategy for assessing the Contractor’s performance 
under this contract focuses on two business lines: Unit Moves and Other Than Unit Moves (OTUM). Contractor 
performance will be measured by CONUS points and ports in Puerto Rico and ports and points in Alaska, Hawaii, 
and inter-island service within the Hawaiian Islands.

5.A.1 Performance Measures and Performance Standards 

5.A.1.1 To evaluate the Contractor’s success in meeting minimum contract standards that support stated 
Performance Objectives, the US Government will monitor and measure Contractor performance under this contract 
using the Performance Measures identified at Table 5.A.2.1. There may be more than one Performance Measure for 
a single Performance Objective.

5.A.2 Performance Objectives 

Performance Objective No. 1: On-Time Delivery

The Contractor shall deliver the cargo not later than the Required Delivery Date (RDD) specified in the accepted 
booking.  Delays may be authorized by the US government with prior approval. A Modified RDD will be assigned 
based on the length of the delay authorized in advance by the US government.

Performance Objective No.  2: In-Transit Visibility
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The Contractor shall provide accurate and timely shipment status reports using the Electronic Data Interchange 
(EDI), or the Ocean Carrier Interface (IBS-OCI) as required by Section 3.A.11. There are nine required transactions 
for container shipments, and eight for breakbulk as described in Section 3.A.11:

Required transactions for containers: W, I, AE, VD, VA, UV, OA, X1, EC or RD
Required transactions for breakbulk: W, I, AE, VD, VA, UV, OA, X1

Although required, EC or RD will not be measured with the other required EDI transactions. The US Government 
recognizes that in some cases EC or RD submission may occur after shipment RDD and therefore after the
performance measure window has passed.

The ITV performance objective is calculated based on a weighted score of EDI submission considered at
80% weight and submission timeliness considered at 20% weight. Each transaction will be independently
measured. For example, if the Contractor submits seven timely transactions out of eight required breakbulk
transactions, the Contractor would receive 87.5% credit for ITV on that shipment.

The ITV measure is independent of the on-time delivery performance measure; although failure to submit
an X1 transaction will be considered equivalent to a missed RDD, unless conditions under paragraph
3.A.11.4.2 applies. In either case, X1 is a mandatory EDI transaction.

5.A.2.1 Performance Objective Assessment

Performance assessments shall be based prepared on a monthly basis by the close of business on the 15th business 
day of each calendar month.  The SDDC COR will coordinate with the Contractor to resolve all disputed 
performance assessment data prior to the posting of the Monthly Performance Assessment. The US Government 
shall accomplish audits of Contractor submitted performance data to ensure accuracy.  Data points for Performance 
Objectives 1and 2 represent one container or piece of cargo as booked.  

Performance 
Objective Description Performance Measure Performance 

Average
Weight Performance  

Assessment

1 On-Time 
Delivery

Cargo shall be delivered not later than 
the Required Delivery Date as 
accepted in the booking.

x% 0.75 x* .75

2 In-transit 
Visibility

The Contractor shall provide to the US
Government an accurate 315 
transaction set within 24 hours of 
triggering event. 

y% 0.25 y*.25

Contractor
Performance 
Score

1.00 Total %

5.A.2.2  Performance Rating

The US Government may use the Contractor Performance Score calculated at Table 5.A.2.1 above as a factor in the 
contemporaneous best value booking process.  To facilitate that process, the US Government will, as shown in Table 
5.A.2.2 below, assign a Contractor Rating to the Contractor’s Performance Score.

Table 5.A.2.2  
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Contractor 
Performance 
Score

Rating

95% - 100% Exceptional

90% - 94% Good

80% - 89% Satisfactory

76% - 79%

75% and under

Marginal

Unsatisfactory

5.B        Additional Performance Indicators (API)

5.B.1 Overview

Contractor performance will also be considered on a monthly basis based on the APIs listed in Table 5.B.1.1. This 
information will be considered by the Ordering Officer in the contemporaneous best value booking process. 

Table 5.B.1.1

API 
No. 1

Good Order and Condition

API 
No. 2

Invoice Submission Timeliness

API 
No. 3

Contractor Deficiency Notice

5.B.2 Good Order and Condition (API No. 1)

Cargo shall be delivered to the consignee in the same order and condition as when turned over to the Contractor for 
shipment. Good Order and Condition will be measured based on the Contractor’s total number of loss and damage 
incidents against the Contractor’s total shipments with an RDD in the same month as the shipment associated with 
the incident.

5.B.3 Invoice Submission Timeliness (API No. 3)



             HTC711-13-R-W001
RDC-6 PWS-Exhibit 1

Page 41 of 70

Timeliness of invoice submission will be measured, documented and may be presented at senior level
SDDC/Contractor forums. Invoices may be submitted only after services included on the invoice have been
satisfactorily performed (Ref FAR 32.905). Invoices described in Section A of Attachment 6 with proper 
documentation must be submitted to SDDC G8 in accordance with the timeliness established in Attachment 4.

5.B.4 Compliance with Contract Terms and Conditions (CCTC) (API No. 4)

Contractor will perform contract in accordance with all terms and conditions in the contract. CCTC will be
measured based on the Contractor’s total number of Contractor Deficiency Notices (CDN) against the
Contractor’s total shipments with an RDD in the same month as the shipment associated with the CDN.

SECTION 6 – REGION-SPECIFIC REQUIREMENTS

6. A       Puerto Rico

6.A.1     Cargo Clearance Service

6.A.1.1 Tax Authority Clearance

When the container/break bulk has been flagged taxable by the local Puerto Rico tax office (Hacienda) and the 
Ordering Officer requests the Tax Clearance Accessorial, the contractor will perform the following services: obtain 
the supporting documentation from the local SDDC Detachment (Hacienda Clearance Letter, Commercial Invoice 
(when available) etc.), and process the clearance as Acting Representative for SDDC. Estimated time for clearance 
is from 2-3 days for containers and 7-10 days for break bulk. When Tax Clearance Service is ordered for cargo the 
contractor will be paid the lump sum amount as set forth in the Accessorial Schedule of Rates per clearance.

6.A.2      Diversion
6.A.2.1  Upon request of the OC, COR, or consignee, the Contractor shall divert a container and change the 
destination of a loaded or empty container after transit has commenced. Stop-off and re-spot shall not be considered 
a diversion regardless of when they occur. The Contractor shall be compensated for diversions in accordance with 
rates set forth in the accessorial table.

6.A.3      Tie-Down and Lashing Materials

6.A.3.1 The Contractor is responsible for the cost of the following services:

6.A.3.2 Tie-Down and Lashing Materials – Furnishing tiedown and lashing materials for loading cargo to flatracks, 
flatcars, flatbed trucks, lowbeds or other open top containers when required to use contractors conveyance.

6.A.4      Special Cargo Handling

6.A.4.1 When ordered by the Ordering Officer, the Contractor shall provide all labor, material, and equipment (to 
include MHE, cranes, forklifts, etc.) necessary to stuff/unstuff containers; tally cargo; load and secure cargo into 
containers and unload cargo from containers; load and secure breakbulk cargo onto inland conveyances and unload 
breakbulk cargo from inland conveyances (to include outsize/oversize vehicles); supply necessary blocking, bracing, 
dunnage, and tie-down materials; and submit reports in accordance with [operational reports reference].  Accessorial 
includes all services from receipt of cargo at origin through outgate of cargo and from ingate of the cargo at 
destination to offload/unstuffing and delivery of cargo.

6.A.5      Transport of Hazardous Cargo/Small Arms/Ammunition
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6.A.5.1 The Contractor shall have and maintain a Government/Contractor/Armed Guard Contingency Plan 
including a route map which can be implemented for any ordered movement of weapons/ammo/sensitive items.  
This plan shall be made available to the Government or Commonwealth of Puerto Rico authorities upon request.  
For each movement of weapons/ammo/sensitive items ordered, the Contractor shall brief the plan and route to the 
designated Government representative for approval prior to the transportation of a shipment.  Upon approval of the 
plan and route, such plan shall be followed by the Contractor.  In the event it is necessary to change the plan or route 
after commencement of transportation, the Contractor must immediately report such change to the designated 
Government representative for approval.  Changes must be kept to a minimum and made only under circumstances 
outside the Contractor's control or at the direction of the designated Government representative.

6.A.5.2 The Contractor shall inform the drivers to be utilized for weapons/ammo/sensitive items shipments of the 
exact route to be followed with a map depicting such route.  The Contractor shall also provide two way radio 
communications devices and/or cell phones for each motor vehicle transporting weapons/ammo/sensitive items and 
allow for the continuous escort of such vehicles by either designated Government representatives and/or 
Commonwealth of Puerto Rico authorities upon request.  Motor vehicles transporting weapons/ammo/sensitive 
items shall travel by the most expeditious authorized route to/from the point of pickup in Puerto Rico to the point of 
destination in Puerto Rico.  No stops en-route are authorized.  In the event of a breakdown, accident or emergency 
stop the driver of the shipment shall immediately notify the cognizant COR and authorized Government personnel -
but not later than 30 minutes after such an event - and at no time shall the vehicle be left unattended.  The Contractor 
shall closely monitor each shipment through constant communications with the driver of the shipment, the 
Commonwealth of Puerto Rico authorities, and designated Government escorts/personnel.

6.A.5.3 It shall be the Contractor's responsibility and expense to provide armed guard protective surveillance during 
the entire period when a weapons/ammo/sensitive items shipment is in the custody of the Contractor.  The armed 
guard shall have at a minimum one revolver or semiautomatic pistol with five rounds of ammunition.  The weapon 
shall be registered in accordance with all Federal, State and Commonwealth laws and regulations and the guard shall 
be licensed to carry such a weapon with the requisite training and experience in its use.  The Government reserves 
the right to reject the use of any armed guard by a Contractor who fails to meet such requirements.

6.A.5.4  Pick-up and delivery of weapons shipments shall be accomplished only between the hours of 0700-1200
local time unless otherwise agreed upon between the Contractor and designated Government representative on a 
case-by-case basis only.

6.A.5.5  For containerized shipments, serially numbered cable seal lock or other type of seal that provides equal or 
better protection will be provided by the Government.  Where such seals have not been applied the Contractor shall 
not transport such containers and immediately notify the designated Government representative regarding further 
disposition.

6.A.5.6  All movements shall be accompanied by a Signature and Tally Record (DD 1907).  This record shall 
provide continuous accountability and custody of a weapons/ammo/sensitive items shipment from point of origin to 
point of destination.  An entry must be made by every individual - to include the driver - who accepts custody.  The 
Contractor shall monitor and ensure that the chain of custody is unbroken while the cargo is in the Contractor's 
custody.  The Contractor shall immediately notify the Government of any non-compliance.

6.A.5.7 No weapons shall be stored overnight at the Contractor's facilities without prior US Government approval.

6.A.6 Normal US Government Business Hours/Hours of Operation/Business Day 

6.A.6.1 Normal US Government Business Hours are considered to be Monday through Friday, 0800 hours through 
1700 hours, with US Federal Holidays excepted. Such days are defined as Business Days. Where US Government 
offices also observe local holidays, these holidays are excluded from Normal US Government Business Hours. All 
references in this section of the contract in regards to compliance or observance of Normal Business Hours will use 
this definition. 
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6.A.6.2 In addition, Contractors shall be aware of local office hours of operation for each US Government facility 
with which they will transact business, and will schedule transactions accordingly. Hours of Operation for all 
Transportation Facilities may be found in the Transportation Facility Guide (TFG). Contractors shall monitor the 
most current copy of the TFG for possible changes, updates or short term notices. 

6.A.7      Crane Services

6.A.7.1 Crane Services are required for loading oversized cargo onto various equipment (i.e. drop 
deck/gooseneck/flatbeds, etc.). These rates will be for Ft Buchanan, PR, San Juan, PR (CK1), Ponce, Juana Diaz and 
Ceiba-NAVSTA RRDS-Salinas. 

6.A.8      Expedited or After-Hours Delivery

6.A.8.1 Expedited delivery service:

The Contractor shall provide expedited delivery when ordered by the Ordering Officer. The Contractor shall deliver 
the container to consignees within two business days commencing at 0001 hours on the first working day following 
vessel discharge or customs clearance of such containers, whichever is later, for distances of up to 400 miles. For 
distances greater than 400 miles, Contractors shall be provided an additional day for each 400 miles of distance. 

EXCEPTION: Expedited deliveries of shipments enroute, but prior to commencement of outgate carriage at port of 
debarkation shall be by mutual consent of the US Government and the Contractor. 

EXCEPTION: Contractors will not receive compensation for expedited delivery as indicated above if they failed to 
meet the RDD. If contractor was paid for this service and did not meet the agreed upon RDD, then the contractor 
will reimburse the US Government for the charges paid for expedited delivery service.

6.B Alaska

6.B.1 Keep-from-Freezing (KFF) Service

Unless otherwise directed by consignee, the Contractor shall deliver refrigerated and KFF cargo to military activities 
no later than two (2) hours prior to the close of business on the day of delivery. Notwithstanding the above 
requirements, all cargo shall be scheduled and delivered in an expeditious manner. 

When ordered by the OO, KFF Service shall consist of furnishing equipment to the specified stuffing activity that 
will ensure protection of cargo from freezing. It is the responsibility of the Contractor to maintain its KFF equipment 
in proper business order from the initial stuffing until unstuffing at final destination. For the ocean portion of the 
movement, KFF Service will be charged at the applicable general cargo rate plus the KFF Service rate set forth in 
the Accessorial Rate Tables. For the linehaul portion of the movement, the KFF Service Differential, set forth in the 
Accessorial Rate Tables, will be added to the applicable Mileage Rate Table located in the accessorial rate section. 
The KFF Service window of operation is from 1 October through 30 April. 

6.B.2 Redelivery of Keep from Freezing (KFF) Service 

Redelivery of KFF Service is when the consignee is not able to accept all the cargo on the first delivery and the 
Contractor is directed to return the other portion to the Contractor’s facility until the consignee is available to accept 
the remainder of cargo.  When Redelivery of KFF is ordered by the OO, after the initial delivery of a 
container/trailer, the Contractor shall return the partial container load of cargo to its terminal and keep at the proper 
temperature until ordered to redeliver the remainder of the cargo.  Charges for Redelivery of KFF services are set 
forth in the Accessorial Rate Tables.

6.B.3 Carriage of Overweight Containers 



             HTC711-13-R-W001
RDC-6 PWS-Exhibit 1

Page 44 of 70

The Contractor shall advise the OO when the combined cargo weight of the loaded container and chassis exceeds 
the allowed highway axle weight along any portion of the intended delivery route due to seasonal or local 
restrictions on carriage weight. The Contractor shall not refuse to carry a container Northbound to Alaska that 
weighs in excess of the local legal maximum weight allowed by US Federal, state, or local governments if the 
container can be discharged from the vessel and the excess weight of cargo can be removed without violation of the 
applicable law, regulation, or ruling that established the maximum weight.

6.B.4 Less Than Containerload/Trailerload Service 

6.B.4.1 Less-Than Container Load (LCL) Container Services

Commingling of U.S. Government (LCL) Cargo.  The Contractor is authorized to commingle Less-Than-Container-
Load (LCL) cargo with commercial cargo. The Contractor shall provide the cognizant Ordering Officer with the 
same content list as required for preparation of shipping instructions.

Government cargo commingled with commercial cargo shall be freighted in accordance with the following formula: 
Contractor’s single factor rate from Puget Sound City Group (Zone 3) for a 20’ container/trailer is divided by 29 
multiplied by manifested cargo measurement tons; a 40’ container/trailer is divided by 59 multiplied by manifested 
cargo measurement tons; a 45’ container/trailer is divided by 69 multiplied by manifested cargo measurement tons; a
53’ container/trailer is divided by 82 multiplied by manifested cargo measurement tons.

The Contractor shall provide stuffing, consolidating, stripping, and sorting services as specified in the booking or as 
ordered by the Ordering Officer and shall be paid at the Cargo Handling rates listed in accessorial table.

6.B.4.2 Less-Than Container Load (LCL) Trailer Load Services

When ordered by the OO, the Contractor shall receive and handle at its Puget Sound Terminal, Northbound general 
cargo and refrigerated cargo suitable for containerization and/or loading aboard a trailer. The Contractor shall 
receive, consolidate, segregate, tally and stuff cargo into containers/ trailers; block and brace the cargo for safe 
ocean and intermodal movement; and, seal the containers/trailers as required. The Contractor shall maintain the 
integrity of the cargo units delivered to the Contractor for stuffing throughout the shipment, consistent with the 
stowage capability of the Contractor's containers/trailers. The Contractor shall not change the integrity of the cargo's 
configuration, i.e. break palletized loads, without prior approval of the OO.

The Contractor may, unless otherwise directed by the OO or restricted by applicable regulations, commingle US 
Government cargo with commercial cargo. Unless otherwise directed by the OO, Northbound cargo delivered to the 
Contractor's terminal for consolidation will be stuffed and loaded aboard ship within ten (10) calendar days of 
receipt by the Contractor, if bound for Anchorage, Kodiak Island, Eielson AFB, or Fairbanks. For all remaining 
destinations, cargo will be stuffed and loaded aboard ship within fourteen (14) calendar days of receipt by the 
Contractor. The Contractor shall deliver cargo to consignees at specific points.

6.B.5 Transportation Protective Services (TPS)

The following six accessorial are collectively known as Transportation Protective Services (TPS) Accessorials:

Constant Surveillance and Custody Service (CIS):  as defined in MFTURP-1, Section B (Motor), Item 101
Dual Driver Protective Service (DDP):  as defined in MFTURP-1, Section B (Motor), Item 103
Protective Security Services (PSS):  as defined in MFTURP-1, Section B (Motor), Item 105
Trailer Tracking Service (DCS):  as defined in MFTURP-1, Section B (Motor), Item 107
Security Escort Vehicle Services (SEV):  as defined in MFTURP-1, Section B (Motor), Item 109
Satellite Motor Surveillance Service (SNS):  as defined in MFTURP-1, Section B (Motor), Item 111

TPS accessorial, by their nature and due to the sensitivity of their cargo, are subject to special requirements:



             HTC711-13-R-W001
RDC-6 PWS-Exhibit 1

Page 45 of 70

1.  For line-haul movement, Contractor may only choose a subcontractor which is an SDDC-approved motor carrier 
authorized to move cargo using the specific TPS accessorial.  Only SDDC-approved motor carriers will be permitted 
to transport shipments of sensitive items , including but not limited to conventional AA&E, classified (Secret and 
Confidential), and controlled cryptographic items.  SDDC-approved motor carriers must meet the requirements 
contained in the MFTURP-1, Section A, Part II, Paragraph D.

2.  DTTS Identification:  When the TPS accessorial requires DTTS service, it is critical that the correct data to 
identify the shipment in DTTS be passed by contractor to subcontractor.  

3.  Quality Control:  At time of booking acceptance, for quality control Contractor must identify a POC and alternate 
POC, along with e-mail and telephone number for each.

4.  Emergencies:  In the event of an emergency or an incident (e.g. mechanical breakdown) involving TPS cargo, 
carrier and/or subcontractor must contact SDDC’s Defense Transportation Tracking System (DTTS) at 800-826-
0794 (live response 24 hours a day).  In the event of an emergency or incident, DTTS will contact driver and/or 
dispatcher.  In such situations, SDDC reserves the right to work directly with driver, dispatcher, or other 
subcontractor personnel, in addition to the contractor POC provided for Quality Control purposes.

5.  Cargo moving by truck line-haul with a TPS accessorial is subject to the provisions of the MFTURP-1, including 
Part B, Item 91:  TERMINAL SECURITY STANDARDS FOR SECURE HOLDING OF ARMS, AMMUNITION 
AND EXPLOSIVES (AA&E), Item 93:  TERMINAL SECURITY STANDARDS FOR SECURE HOLDING OF 
NON-AA&E SHIPMENTS, Item 95: TERMINAL SAFETY STANDARDS FOR SECURE HOLDING OF ARMS, 
AMMUNITION AND EXPLOSIVES, and Item 97: TRANSLOADING TRANSPORTATION PROTECTIVE 
SERVICE SHIPMENTS.

6.B.6 Mileage in Alaska

Alaska mileage rates apply to mainland and island locations.

6.B.7 Privately Owned Vehicles (POVs)

6.B.7.1 POV Receive/Deliver 

Ocean Contractors shall receive or deliver POVs from/to the US Government from Monday through Friday from 
0800 until 1700 hours, except on locally observed holidays. The ocean Contractor and the GPC Contractor will 
perform a joint inspection of the POVs, using form DD788 or the Contractor equivalent form at receipt and delivery 
at the ocean Contractor’s terminal. The custom of the trade is to deliver the vehicle in the same condition and 
cleanliness as it was received at both the ocean Contractors’ Puget Sound and Anchorage terminals and to the GPC 
Contractor. 

6.B.7.2 POV Processing Service 

POVs moving from the ocean Contractor’s Puget Sound terminal to Kodiak Island terminal shall be handled in the 
same manner as described in Paragraph 6.B.8.1. At Kodiak Island the ocean Contractor will issue POVs to service 
members or their agents at the ocean terminal. This terminal will process POVs according to the following Hours of 
Operation: Mondays 0800-1200; Tuesdays 0800-1200; Thursdays 1300-1700 hours, except on locally observed 
holidays. An inspection of the POV will be accomplished with the service member or their representative upon 
receipt of the POV. POVs will be returned in the same condition of cleanliness as received, to include washing if 
required, to facilitate efficient joint vehicle inspection. 

6.B.7.3 POV Storage and Detention 

The Contractor shall provide storage for POVs in a secure (generally closed to the public), lighted, fenced, hardstand 
area pending pick up by the member for up to twenty-one (21) calendar days. Detention charges, as set forth in 
paragraph 3.F.4, will be assessed if storage is required beyond twenty-one (21) calendar days. POVs moving from 
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the Contractor's Kodiak Island terminal will be received from service members or their agent at the terminal during 
the same hours as above and be inspected as above. The ocean Contractor will then load, transport, unload at their 
Puget Sound terminal, inspect and issue POVs to the VPC drayage Carrier as described in Paragraph 6.B.7.1.
Charges are located in the Accessorial Rate Tables. 

6.B.7.4 Railhead Handling/Drayage Service for Military Vehicles 

The Contractor shall discharge military vehicles from railcars in the Port of Anchorage and transport the vehicles to 
its Puget Sound ocean terminal. Contractors will be compensated for this service at the rates set forth in the 
Accessorial Rate Tables. 

6.B.7.5 Surcharge for Carriage of Poles 

When ordered by the OO, the Contractor will transport both treated and non-treated poles that are greater than thirty-
nine feet in length. The Contractor will be compensated for this service at the rate per foot set forth in the 
Accessorial Rate Tables, applied to the total length for each bundle of poles shipped. 

6. B.7.6 Alaska Tie-Down Services 

Charges listed in the Rate Guide include requiring the Contractor to perform tie-down service for flatbeds, flatracks, 
railcars and lowboys loaded by the US Government. Rates also include all materials necessary to perform tie-down 
service. 

6.C       Hawaii

6.C.1     Inter-Island Hawaii Service

6. C.1.1 Any contractor offering rates for inter-island service between and among the ports of Hawaii shall ensure 
that the service is performed by an entity that holds a Certificate of Public Convenience and Necessity (CPCN) 
approved by the Hawaii Public Utilities Commission.

SECTION 7 – RATE RULES, PROVISIONS AND ADDITIONAL CLAUSES

7.A Single Factor Rates 

7.A.1 These rates include all considerations except for Bunker Adjustment Factor (BAF), Fuel Adjustment Factor 
(FAF), and accessorial ordered in the booking. 

7.A.2 Single factor rates apply from specified origin to specified destination via the ports specified in the single 
factor rate. Contractors shall designate the port of loading and port of discharge for each single factor rate. Bookings 
shall be made using the combination of ports designated by Contractors.

7.A.3 Contractors may change the ports to be used for a Single Factor Rate or add new port combinations to an 
existing Single Factor requirement by notifying the Contracting Officer. Any change in price shall require approval 
by the Contracting Officer.

7.B Application of Ocean Freight Rates--Containers

All rates included herein are based on Liner Terms and include all costs for normal services from origin to 
destination.  Except as otherwise provided, all basic ocean freight rates are stated in US dollars and cents per 
manifested type/size container and apply between Contractor’s terminal at the loading port and the Contractor’s 
terminal at the discharge port. Basic ocean freight rates shall be applicable to all categories of cargo except as 
specified below.
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7.B.1 Equipment Charges

7.B.1.1 Cargo shipped in flatrack containers shall be freighted at the General Cargo container rate. In addition, the 
Contractor’s lump sum flatrack surcharge shall be added to the total for this cargo. The flatrack surcharge applies by 
route, size of container, and direction of movement. Direction is outbound, inbound, or interport as described in 
Integrated Booking System (IBS) Carrier Analysis and Rate Evaluation System Application (CARE HQf). For 
outbound identified routes, the first geographic area is the origin. For inbound identified routes, the first geographic 
area is the destination. Rates for Interport identified routes are the same in all directions. For cargo moving under 
single factor rates, the flatrack surcharge applicable to the specific route, size and direction is applicable and is in 
addition to the single factor rate. For shipments that
include a port arbitrary, the route used to pay ocean freight shall be used to determine the flatrack surcharge.

This provision is not applicable to excepted commodities.

7.B.1.2 Movement of Empty, US Government-Owned or Leased Containers

The basic rate for empty, US Government furnished containers accepted on a space available basis shall be fifty 
percent (50%) of the general cargo container rate that would apply for the size container. The general cargo 
container rate shall apply for shipments of two or more collapsed flatrack containers shipped together.

7.B.1.2.1 The Contractor’s charges for drayage or inland linehaul of empty US Government containers shall be the 
same as the Contractor rates contained in the Schedule of Rates in IBS-CARE SA.

7.B.1.2.2 Accessorial services provided by the contractor, in connection with service provided to US Government 
containers, shall be at the rates contained in the Schedule of Rates IBS-CARE SA.

7.B.1.3 Hazardous Cargo On-Deck Surcharge

The lump sum surcharge shall only apply, per container, to hazardous cargo requiring on-deck stowage per Coast 
Guard Regulations. The surcharge shall be in addition to the general cargo container rate. This charge does not apply 
to excepted commodities.

7.B.1.4 Small Arms Ammunition

Small Arms Ammunition (International Maritime Organization (IMO) Class 1.4) is moved at the same rate as 
general cargo plus a surcharge of $1,000 per container or, for breakbulk shipments, $50 per measurement ton.

7.B.1.5 Twenty-Foot Container Formula

For routes where 20-foot rates are not specifically solicited, 20-foot container ocean rates shall be calculated at 75% 
of the applicable 40-foot-and-over dry or reefer rates and rounded to the nearest dollar. This formula is not 
applicable to single factor rates or linehaul rates.

7.B.1.5.1 Twenty-Foot Linehaul/Drayage Formula

Rates for drayage or inland service for 20 foot containers may be applied at 85% of the 40 foot drayage, inland, or 
mileage rate only for locations where there is not a CLIN specifically for 20 foot containers.

7.B.1.6 High-Cube Containers

A container (dry or reefer) in excess of 8’6” in height shall be paid at the same rate as an 8’6” container.

7.B.1.7 Open-Top Containers

Contractor shall be paid a surcharge of $300.00 for the use of Contractor-provided, open-top containers.
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7.B.1.8 Commingling of US Government LCL and Commercial Cargo

US Government cargo commingled with commercial cargo shall be freighted in accordance with the following 
formula: Contractor’s basic ocean rate for a 40’ container divided by 59 multiplied by manifested cargo 
measurement tons; a 20’ container is divided by 29 multiplied by manifested cargo measurement tons.

7.B.1.9    Bulk liquid commodities containerized in US Government owned or leased 20-ft. tank containers.

7.B.1.9.1 The US Government shall pay for bulk liquid containerized service at the rates for each overland linehaul 
segment; the ocean segment shall be paid at the Contractor’s 20-foot general cargo dry container rate, plus a 
surcharge of $500.00 for each loaded tank container or empty tank container that is not cleaned, sealed and certified. 
Clean and empty tank containers shall be paid at the Contractor’s 20-foot general cargo dry container rate, without 
the surcharge for the ocean segment.

7.B.1.9.2 Contractor-provided tank container service is described in Section 3.A.22.1 of the PWS .

7.B.1.10 Ocean and single factor rates shall be in whole dollars. Any calculated rate shall be rounded to the nearest 
whole dollar.

7.B.2 Application of Drayage and Inland Rates

All drayage or inland services rates are stated in whole dollars per manifested container size/type and are applicable 
for drayage or inland services furnished by the Contractor in conjunction with basic ocean services. All drayage and 
inland rates are for between service. No directional rates shall apply under this contract. When there is no drayage, 
inland or mileage rate that would apply for a shipment, charges shall be negotiated with the Contracting Officer 
prior to booking. Drayage and inland rates apply for tank open top and flatrack containers unless specifically 
provided herein. Mileage rates shall be calculated to dollars and cents.

7. B.2.1 Inland Rate Application

7. B.2.1.1 Linehaul and drayage rates apply to points specifically named and to other points, places, ports, and cities 
as described in Attachment 2. Additional points can be added to Attachment 2 that are within the Commercial Zone 
of the named point as described by the 49 CFR Ch. III Part 372 for points in the US Other points may be added 
upon mutual agreement by US Government and Contractor.

7.B.2.1.1.1 As an exception to the application of the linehaul rates, service to points identifies as "Via Inland
Customs" include delivery to a specified customs clearance facility, and after customs clearance is completed,
delivery to destination.

7.B.2.1.2 In the absence of specific container linehaul rates between points , inland charges are computed using 
mileage band rates, multiplied by the one-way mileage. Mileage rates apply by container size. Rates for mileage 
bands under 51 miles are per container.

7. B.2.1.3 Grouping of Certain Ports, Cities, and Places.

7.B.2.1.3.1 In order to avoid proliferation of rates, certain ports and inland points have been grouped together as 
described in Attachment 2, City Groupings.

7.B.2.1.3.2 The ports listed below has been grouped. For routings via below listed ports, CARE II SM shall only
accept routings that use the port group for drayage, linehaul, and single factor rates.

Port Group Port Members
Galveston Bay Galveston, Houston
Los Angeles Los Angeles, Long Beach,
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San Pedro, Wilmington,
Terminal Island

Miami Miami, Port Everglades, Fort
Lauderdale

New York New York, Bayonne, Newark,
Elizabeth, Howlan Hook-
Kearney

Norfolk Norfolk, Newport News,
Portsmouth, Virginia Beach
Chesapeake

Philadelphia Philadelphia, Pennsauken
Puget Sound Bremerton, Seattle, Tacoma
San Francisco Bay Area San Francisco, Oakland,

Richmond, Mare Island,
Alameda

7.B.2.1.4 Rates for drayage or inland service in connection with the transportation of refrigerated cargo are applied
at an additional 30% of the basic dry cargo drayage, inland, or mileage rate unless rates for reefer linehaul are
specifically provided herein. Rate calculated to dollars and cents.

7.B.2.1.5 For linehaul rate calculation purposes, three Tricons or four Quadcons on the same conveyance shall be
considered equivalent to one TEU. If booked as breakbulk, the applicable accessorial rates will be applied.

7.B.3 Over-Dimensional Cargo   

7.B.3.1 Selection of the equipment used for ocean transportation shall not result in over length dimensions when the 
cargo is loaded on the container unless the Contractor and the US Government mutually agree to this at the time of 
cargo booking. For example, cargo 24 feet in length shall be loaded on a 40-foot flatrack, not a 20-foot flatrack.

7.B.3.2 Charges for over dimensional or super load cargo stowed on a vessel in containers shall equal the additional 
ocean rate for equivalent displaced standard dry container(s) by size, in accordance with the following formula 
(which includes use of a flatrack container): 

In gauge: BOF (Basic ocean freight)
+FRS (Flat rack surcharge)
TP (Total price)

Over height: BOF+(BOFx65%)
+FRS
TP 

Over width: BOF+((BOFx2)x65%)
+FRS
TP

Over height and: BOF+((BOFx5)x65%)
Overwidth +FRS

TP 

NOTE:  The blocks in the above examples depict the displaced cells based on shipments being over height, over 
width, or both over height and over width.  The black block is the loaded flatrack and the gray blocks are the 
displaced cells.

7.B.3.2.1  In-gauge cargo is defined as less than or equal to 456 inches long, 96 inches wide, and 77 inches high for 
a 40-foot flatrack.
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7.B.3.2.2 For a 20-foot flatrack, in-gauge cargo is defined as less than or equal to 216 inches long, 96 inches wide, 
and 87 inches in height.

7.B.3.2.3 Cargo exceeding 90 inches in height shall be considered over height for open tops.

7.B.3.2.4 A 35% discount off the basic ocean freight rate shall be applied for displaced slots in any configuration.

7.B.3.3 If other than flatracks are used to ship over dimensional cargo, the flatrack surcharge shall not be applied to 
the formula. If open top containers are used, the open top surcharge shall apply.

7.B.3.4 Flatrack surcharges shall not apply to US Government-owned flatracks in the rate computation for over 
dimensional cargo.

7.B.3.5 Displaced slots for which charges are assessed shall be counted toward the minimum cargo guarantee.

7.B.3.6 Cargo that cannot be loaded on or in an intermodal container (closed, open top, flatrack) prior to stevedoring 
is not covered by this formula.

7.B.3.7 The over dimensional formula is limited to port-to-port terms only. Basic ocean freight (BOF) is the General 
Cargo Ocean Container Rate from the Table of Rates.

7.B.3.8 This formula can be applied to cargo exceeding either the weight and/or the dimensions defining over 
dimensional cargo when the US Government and the Contractor mutually agree to do so at the time of cargo 
booking.

7.C Application of Ocean Freight Rates—Breakbulk/RORO

All rates included herein are based on Free-In, Free-Out (FIO) terms and includes all costs for normal service from
port to port. Basic ocean freight rates shall be applicable, to the commodity categories as specified below:

General Cargo US Government Owned/Leased Dry Containers
Light Vehicles Helicopters
Heavy Vehicles

7.C.1 Rates shall be priced based on measurement ton. Rates shall be applied based on MTs, defined as either 40 
cubic feet per ton or 2,240 lbs. (long ton), whichever shall generate the highest revenue. US Government 
owned/leased dry containers should be rated per container size. Only General Cargo shall be rated on a weight or 
cube basis.

7.C.2  When liner service is required for breakbulk shipments at the load port, discharge port or at both ports, the 
applicable liner term rate(s) in the Table of Accessorials shall be ordered and added to the FIO ocean rate to 
determine the total price for the service.  Carriers should NOT bid Ocean break-bulk rates that include liner service, 
but should rather bid liner rates separately in IBS-CARE SA.

7.C.3 Extra length charge: For each additional 10 feet or fraction thereof in excess of 45 feet, the extra length charge 
shall be added to the ocean rate to calculate the total ocean freight.

7.C.4 Hazardous Cargo Surcharge: This surcharge applies to hazardous cargo requiring on-deck stowage by Coast 
Guard regulations and is expressed as a rate per MTs to be added to the commodity rate for the ocean transportation.

7.C.5  In accordance with booking terms, when the US Government requests the Contractor to provide loading 
and/or discharging service for self-propelled wheeled or tracked vehicles, and the vehicle(s) are delivered in an 
undriveable condition or become inoperable prior to loading or discharge, the US Government shall be liable for the 
extra handling, such as towing, or pushing cargo incurred by the Contractor at a rate of $75.00 per vehicle at origin, 
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if applicable, and/or $75.00 at destination, if applicable, maximum not to exceed $150.00 per vehicle. The 
Contractor shall certify that the vehicle is inoperable, stating the TCN and/or vehicle serial number, vessel name and 
voyage number, sailing date and port of loading/destination. These charges are exclusive of cargo handling for 
loading/unloading to/from trailer/lowboy or other equipment for movement of normal breakbulk cargo or unit 
moves.

7.C.6 Vessel Demurrage: Contractor shall be compensated for berthing delays caused by the US Government only in 
accordance with PWS paragraph 3.H.2.4 based on demurrage rates (per vessel day) in the Schedule of Rates Table 
6C in IBS-CARE SA. Charges are prorated for the actual period of delay.

7.C.7 Linehaul for Breakbulk and RORO cargo

7.C.7.1 For breakbulk shipments requiring inland movement, linehaul rates apply to points specifically named and to 
other points, places, ports, and cities as described in Attachment 2.

7.C.7.2 In the absence of specific linehaul rates between points within CONUS, inland charges are computed using 
mileage band rates, multiplied by the one-way mileage. For mileage less than 51 miles, the rates are per conveyance.

7.D Application of Mileage Rates—Container and Breakbulk

7.D.1 Mileage Source.

7.D.1.1 The Defense Table of Official Distances (DTOD) is the official source of distances for payment of rates 
based on mileage and for calculation of standards based on overland distance. Contractor shall be paid in accordance 
with the version of DTOD used by Integrated Booking System (IBS) – Requirements Forecast – Rate Analysis 
Module IBS-RF-RAM at the time of the booking. The US Government shall provide notification of changes in the 
version of DTOD used.

7.D.1.1.1 A commercial product that is DTOD-compliant is “PC*Miler” that shall produce distance calculations 
identical to DTOD. Contractors should ensure that they have the same version of PC*Miler as used in IBS-RF-
RAM. Should there be any differences in the mileages computed by DTOD and the mileage invoiced by the 
Contractor, the Contractor shall be paid based on the DTOD mileages.

7.E Bunker Adjustment Factor (BAF)

7.E.1 Allowance

An allowance for fluctuations in marine fuel prices shall be paid to the Contractors or to the US Government in 
accordance with the following:

The allowance shall be paid per freight payable unit of cargo. For containerized goods these units are 20-foot and 
40-foot containers. For breakbulk cargo, they are measurement tons.

The Bunker Adjustment Factor is zero unless the one-month average fuel price is at least 20% higher or 20% lower 
(inclusive) than the baseline average fuel price. No bunker adjustment is payable on the routes not included in Table 
7.E.8.1 below.

The compensation per freight payable unit shall be calculated as follows:

[(Monthly Avg fuel price of MGO x 5% + Monthly Avg fuel price IFO 380 x 95% - Baseline fuel price) x BAF 
Technical Factor] / 6.50 (Conversation factor, metric tons to barrels)

7.E.2 Baseline Fuel Price
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The baseline is $ 225.00 for Norfolk and $ 225.00 for Los Angeles. The baseline is for a bunker fuel mixture of IFO 
380 (95%) and MGO (5%). This baseline will apply to the base year and all option years.
NOTE: Due to the volatility of the bunker fuel market, the Government will continue to monitor bunker prices up to 
contract award. If market prices indicate a downward trend, SDDC HQ will recalculate the BAF baseline and 
request revised pricing prior to contract award.

7.E.3 Calculations

7.E.3.1 BAF shall be calculated using Norfolk (ex-wharf) prices for Puerto Rico and shall use Los Angeles (ex-
wharf) prices for Alaska, and Hawaii.

7.E.3.2 An average fuel price shall be computed by SDDC HQ for Los Angeles and Norfolk. This average price 
shall be calculated on or after the first of the month for the prior month and shall apply to shipments booked for 
sailings in the next month. The monthly computation of adjusted average fuel prices will be posted to the SDDC HQ
website no later than the 10th of the month prior to the month in which it will be applied. Example: The average fuel 
prices for calculation of BAF charges for March shall be based on bunker prices for the month of January.

7.E.3.3 The scheduled month the vessel departs the load port at the time of booking shall determine the month for 
calculation of BAF charges.

7.E.3.4  The source for bunker prices is Bunkerworld; http://www.bunkerworld.com/, which calculates bunker 
average monthly prices by port and fuel type These prices are quoted in metric tons and shall be converted to barrels 
by dividing by 6.50. The IFO 380 and MGO average quotes shall then be averaged to calculate the monthly average 
fuel prices for Norfolk and Los Angeles.

Conversion Factors for fuel types identified above are fuel conversions

Fuel Type BBLS per MT
IFO 380 6.467
MGO 7.162

7.E.3.5 SDDC HQ shall monitor, calculate and post BAF to the SDDC website.

7.E.4 Payment procedures.

7.E.4.1     For shipments paid using Syncada/US Bank (or current EEIP provider), the BAF shall be fixed at the 
time of booking and shall be based on the date the booked vessel is scheduled to sail. When BAF is payable, 
shippers shall include the applicable BAF amount (plus or minus) to all shipments paid to the Contractor via their 
own documentation and payment system at the time that the original transactions are sent to Syncada. Contractors 
using the Syncada invoice procedure shall include the applicable BAF amount (plus or minus) in their invoice.

7.E.4.2      For all shipments other than those paid using Syncada/US Bank (or current EEIP provider), Contractors 
are responsible for indicating on their shipment invoice whether a fuel payment is due them, whether no fuel 
payment is to be made or whether a fuel payment is due SDDC. If a fuel payment is due the Contractor or SDDC, 
the Contractor shall compute the value of the payment (or credit) and indicate this on the shipment invoice. If there 
is no fuel payment, the Contractor shall indicate on the invoice “No Fuel Adjustment”. BAF for authorized agent 
shipments shall be paid using this process.

7.E.5 Application

The bunker fuel adjustment applies to fuel purchased by the Contractor from normal commercial suppliers and does 
not apply when bunker fuel has been provided or subsidized by the US Government or foreign Governments.

7.E.6 Technical Factors and Freight Payable Units
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The technical factors and their freight payable units are shown in Table 7.E.8.1.

TABLE 7.E.8.1
Route Payable Unit Factor

1A Hawaii - Hawaii 20ft container 1.78
40ft container 3.31
Breakbulk 0.06

1B Alaska - Hawaii 20ft container 1.78
40ft container 3.31
Breakbulk 0.06

03 US West Coast - Hawaii 20ft container 1.78
40ft container 3.31
Breakbulk 0.06

26 US West Coast - Alaska 20ft container 1.15
40ft container 2.13
Breakbulk 0.04

37 US East Coast - Caribbean 20ft container 0.52
40ft container 0.96
Breakbulk 0.05

42 US Gulf Coast - Caribbean 20ft container 0.80
40ft container 1.49
Breakbulk 0.05

7.E.6.1 For the base year, BAF will be applicable only on those routes listed in the table above. 

Fuel price formula:

             Average fuel price of MGO x 5% + Average fuel price of IFO 380 x 95%

BAF Trade Route Numbers ID
Routes From To

1A Hawaii Hawaii
1B Alaska Hawaii
03 US West Coast Hawaii
26A US West Coast Alaska
37J U. S. East Coast Puerto Rico
42J U. S. Gulf Coast Puerto Rico

7. F Fuel Adjustment Factors (FAF)

7.F.1      Fuel Adjustment Surcharge 

A Fuel Adjustment for inland transportation will be calculated and updated monthly and based on the national
monthly average diesel fuel price as determined by the Department of Energy, Energy Information Administration
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(EIA). The diesel fuel prices published by the EIA may be found via the following source: EIA Website: 
http://eia.doe.gov

7. F.2 Baseline 
 
7.F.2.1 The base period for determining the baseline diesel fuel price will be the month prior to the month the 
solicitation was issued. For option years the baseline will be the month prior to the month the Carrier Analysis 
&Rate Evaluation (CARE) systems is opened for carriers to submit rates for that option year. In both cases the 
baseline used will be the national monthly average diesel fuel price from the EIA. 

7.F.2.2 A monthly national average diesel fuel price shall be posted by SDDC HQ using the price published by the 
EIA. This average price shall be posted on or after the first of the month for the prior month and shall apply to 
shipments booked for sailings in the next month. The monthly national average diesel fuel prices will be posted to 
the SDDC website no later than the 10th of the month prior to the month the Integrated Booking System (IBS) 
Carrier Analysis and Rate Evaluation System (CARE SA) in which it will be applied. Example: The average fuel
prices for calculation of FUEL ADJUSTMENT SURCHARGE charges for March shall be based on diesel prices for 
the month of January.

7.F.3  Fuel Adjustment Application

7.F.3.1 The fuel adjustment surcharge on the inland CONUS portion of shipments will be based on the shipments
origin state and POE (port of embarkation) or the POD (port of debarkation) and the shipment’s destination state.

7.F.3.2 For the purpose of determining the surcharge East Coast ports will include those within the states of Maine,
New Hampshire, Massachusetts, Rhode Island, Connecticut, New York, New Jersey, Pennsylvania, Delaware,
Maryland, Virginia, North/South Carolina, Georgia, and Florida; Gulf Coast ports will include those within the
states of Texas, Louisiana, Mississippi and Alabama: and West Coast ports will include those within the states of
California, Oregon and Washington.

7.F.3.3 A different fuel adjustment surcharge will apply, depending on the type of shipment. A shipment may be a
container shipment, a breakbulk shipment with a weight/shipment unit less than or equal to 50,000 lbs., or breakbulk
shipment where the weight/shipment unit exceeds 50,000 lbs. Carriers will select the appropriate table for
determining the FAF applicable to a given shipment.

7.F.3.4 The Fuel Adjustment Surcharge will be calculated on six zones. The zones encompass movements from 
West Coast ports to West Coast states, a movements from West Coast ports to rest of US, movements from East
Coast ports to East Coast states, movements from East Coast ports to rest of US, movements from Gulf Coast ports 
to Gulf Coast states, movements from Gulf Coast ports to rest of US Additionally, the Fuel Adjustment Surcharge 
will be broken out by:

Container Shipments
Refrigerated Container Shipments
Breakbulk Shipments
Breakbulk Shipments Exceeding 50,000 lbs.

7.F.3.5 The equations for calculating the Fuel Adjustment Surcharge are:

7.F.3.6 Container Shipments

EC to EC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck gallons/
container mile*Average haul EC ports to EC points

GC to GC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck
gallons/container mile*Average haul GC ports to GC points
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WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck
gallons/container mile*Average haul WC ports to WC points

EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Intermodal
rail gallons/container mile *Average haul EC ports to Rest of US + (Monthly Average
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck
component EC ports to Rest of US

GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal
rail gallons/container mile *Average haul GC ports to Rest of US + (Monthly Average
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck
component GC ports to Rest of US

WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal
rail gallons/container mile *Average haul WC ports to Rest of US + (Monthly Average
Fuel Price - Baseline Fuel Price)* Truck gallons/container mile *Average Truck
component WC ports to Rest of US

Container Shipment Fixed Input Values for the Equations:

Average haul EC ports to EC points 147
Average haul GC ports to GC points 265
Average haul WC ports to WC points 148
Average haul EC ports to rest of US 1056
Truck Component EC ports to rest of US 67
Average haul GC ports to rest of US 1418
Truck Component GC ports to rest of US 42
Average haul WC ports to rest of US 1570
Truck Component WC ports to rest of US 63
Truck fuel factor gallons/container mile 0.1667
Intermodal rail fuel factor gallons/container mile 0.033

7.F.3.7 Refrigerated Container Shipments

EC to EC Surcharge= (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container
mile*Average haul EC ports to EC points + Average haul EC ports to EC points/Average speed*Reefer
unit gallons/hour)

GC to GC Surcharge= (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container
mile*Average haul GC ports to GC points +Average haul GC ports to GC points/Average speed*Reefer
unit gallons/hour)

WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container
mile*Average haul WC ports to WC points +Average haul WC ports to WC points/Average speed*Reefer
unit gallons/hour)

EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* (Truck gallons/container mile
*Average haul EC ports to Rest of US + Average haul EC ports to Rest of US/Average speed*Reefer unit
gallons/hour+Off duty time*Reefer unit gallons/hour)

GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container mile
*Average haul GC ports to Rest of US + Average haul GC ports to Rest of US/Average speed*Reefer unit
gallons/hour+Off duty time*Reefer unit gallons/hour)
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WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*(Truck gallons/container mile
*Average haul WC ports to Rest of US + Average haul WC ports to Rest of US/Average speed*Reefer unit
gallons/hour+Off duty time*Reefer unit gallons/hour)

Refrigerated Container Shipment Fixed Input Values for the Equations:

Average haul EC ports to EC points 151
Average haul GC ports to GC points 231
Average haul WC ports to WC points 72
Average haul EC ports to Rest of US 771
Average haul GC ports to Rest of US 1343
Average haul WC ports to Rest of US 899
Truck fuel factor gallons/container mile 0.1667
Reefer unit fuel factor gallons/hour 0.7
Average speed miles/hour 50

7.F.3.8 Breakbulk Shipments Less than 50,000 lbs.

EC to EC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck gallons/

trailer mile*Average haul EC ports to EC points

GC to GC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck
gallons/trailer mile*Average haul GC ports to GC points

WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck
gallons/trailer mile*Average haul WC ports to WC points

EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Intermodal
rail gallons/trailer mile *Average haul EC ports to Rest of US

GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal
rail gallons/trailer mile *Average haul GC ports to Rest of US

WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)*Intermodal
rail gallons/trailer mile *Average haul WC ports to Rest of US

Breakbulk Shipments Less than 50,000 lbs Fixed Input Values for the Equations:

Average haul EC ports to EC points 207
Average  haul GC ports to GC points 125
Average haul WC ports to WC points 132
Average haul EC ports to Rest of US 774
Average haul GC ports to Rest of US 1488
Average haul WC ports to Rest of US 1924
Truck fuel factor gallons/trailer mile 0.1667

7.F.3.9 Breakbulk Shipments Exceeding 50,000 lbs.

EC to EC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck gallons/
mile*Average haul EC ports to EC points

GC to GC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck
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gallons/ mile*Average haul GC ports to GC points

WC to WC Surcharge = (Monthly Average Fuel Price - Baseline Fuel Price)*Truck
gallons/ mile*Average haul WC ports to WC points

EC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Conventional
rail gallons/car mile *Average haul EC ports to Rest of US

GC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Conventional
rail gallons/car mile *Average haul GC ports to Rest of US

WC to Rest of US = (Monthly Average Fuel Price - Baseline Fuel Price)* Conventional
rail gallons/car mile *Average haul WC ports to Rest of US

Breakbulk Shipments Exceeding 50,000 lbs Fixed Input Values for the Equations:

Average haul EC ports to EC points 33
Average haul GC ports to GC points 216
Average haul WC ports to WC points 55
Average haul EC ports to Rest of US 1154
Average haul GC ports to Rest of US 1011
Average haul WC ports to Rest of US 1859
Truck fuel factor gallons/trailer mile 02192

7.F.4      Payment procedures

7.F.4.1 For shipments paid using Syncada/US Bank, the Fuel Adjustment Surcharge shall be fixed at the time of
booking and shall be based on the date the booked vessel is scheduled to sail. When Fuel Adjustment Surcharge is
payable, shippers shall include the applicable Fuel Adjustment Surcharge amount (plus or minus) to all shipments
paid to the Contractor via their own documentation and payment system at the time that the original transactions are
sent to Syncada. Contractors using the Syncada invoice procedure shall include the applicable Fuel Adjustment
Surcharge amount (plus or minus) in their invoice.

7.F.4.2 For all shipments other than those paid using Syncada/US Bank, Contractors are responsible for indicating
on their shipment invoice whether a Fuel Adjustment Surcharge payment is due them, whether no Fuel Adjustment
Surcharge payment is to be made or whether a Fuel Adjustment Surcharge payment is due SDDC. If a Fuel
Adjustment Surcharge payment is due the Contractor or SDDC, the Contractor shall compute the value of the
payment (or credit) and indicate this on the shipment invoice. If there is no Fuel Adjustment Surcharge payment, the
Contractor shall indicate on the invoice “No Fuel Adjustment Surcharge”. Fuel Adjustment Surcharge for authorized
agent shipments shall be paid using this process.

SECTION 8 – ABBREVIATIONS, DEFINITIONS, ROUTE INDICES

8.A Abbreviations/Acronyms

3PL Third Party Logistics
AAFES Army Air Force Exchange Service
AOR Area of Responsibility
BAF Bunker Adjustment Factor
CFS Container Freight Station
CO Contracting Officer
CONUS Continental United States
COR Contracting Officer’s Representative
CPA Cargo Preference Act (1904)
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CSC Convention of Safe Containers
DeCA Defense Commissary Agency
DFARS Defense Federal Acquisition Regulation
DLA Defense Logistics Agency
DoD Department of Defense
DODAAC Department of Defense Activity Address Code
DTEDI Defense Transportation Electronic Data 

Interchange
DTR Defense Transportation Regulation
DTS Defense Transportation System
EDI Electronic Data Interchange
EIPP Electronic Invoice Presentation and Payment
FEU Forty Foot Equivalent Unit
FAR Federal Acquisition regulation
FAK Freight All Kinds
FIO Free In and Out
GFC Government Furnished Containers
GLOC Ground Line of Communication
GCP Global POV Contract
GSA General Services Administration
IMO International Maritime Organization
ISO International Organization for Standardization
IBS Integrated Booking System
ITGBL International Thru Government Bill of Lading
JOPES Joint Operation Planning and Execution System
LCL Less-Than-Container-Load
MPSA Military Postal Service Agency
MSC Military Sealift Command
MTs Measurement Ton (40 Cubic Feet)
MVC Minimum Volume Commitment
NEXCOM Navy Exchange Command
OCBO Ocean Cargo Booking Office
OCCA Ocean Cargo Clearance Authority
OCI Ocean Carrier Interface
OCONUS Outside Continental United States
OO Ordering Officer
OTUM Other Than Unit Movement
PCO Procuring Contracting Officer
POD Port of Debarkation
POE Port of Embarkation
POV Privately Owned Vehicle
PWS Performance Work Statement
QA Quality Assurance
QCP Quality Control Plan
RDD Required Delivery Date
Reefer Refrigerated Container
RFP Request for Proposal
RORO Roll-On/Roll-Off
SCAC Standard Carrier Alpha Code
SDDC Surface Deployment and Distribution Command
TCMD Transportation Control & Movement Document
TCN Transportation Control Number
TEU Twenty Foot Equivalent Unit
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USTRANSCOM United States Transportation Command
VETCOM US Army Veterinary Command
VISA Voluntary Intermodal Sealift Agreement
VPC Vehicle Processing Center

8.B Definitions

The following terms have the meaning as set forth below:

Acceptable Space –Space with normal access thereto as would normally be used in liner service for the particular 
type of cargo declared at the time of booking, and shall be properly prepared, cleaned and ready to receive the cargo. 

Alternate Service/Arrangements – Service subcontracted to another provider that is different than the services 
described in the Contractors accepted proposal.

Ammunition Linehaul – Linehaul for ammunition (Class 1.4 and other classes of ammunition and explosives as may 
be accepted under this contract) that requires use of a Contractor approved by DoD for the transport of this 
commodity and includes, satellite tracking as part of the basic service.

Available for Onward Movement – Container/Chassis is ready to be hooked to a tractor, fully operational and ready 
to meet all road and safety requirements, including operable lights, brakes and support equipment. 

Booking – Offer by the US Government and acceptance by the Contractor for the transportation of goods pursuant 
to the applicable rates, terms and conditions of the subject contract. A booking is an order.

Breakbulk/RORO Cargo – All cargo that is not containerized.

Cargo handling - Cargo handling (Container) Accessorial service provided by the contractor for cargoes that are 
containerized by the contractor. Cargo handling services include all labor, material, and equipment necessary to 
receive cargo; unload from inbound conveyance, tally cargo; load and secure cargo into containers; provide intra-
terminal transfers; supply necessary blocking, bracing, and dunnage; and submit reports in accordance with 3.A.12.
Accessorial includes all services from in-gate and receipt of cargo through stuffing of container at the POE and from 
unstuffing of the container to out-gate at POD.

Commercial Zone – The pickup and delivery limits of cities, ports and municipalities in the United States as defined 
by the Surface Transportation Board and published in 49 CFR, Part 1048, on the date service is provided by the 
Contractor.

Consignee – The person or entity named in the booking or shipping instructions to which goods have been shipped 
or turned over for care.

Container Freight Station (CFS) – A facility usually operated by the Contractor where loose cargo is received for 
consolidation/containerization or full container for deconsolidation/unstuffing.

Continental United States (CONUS) – The 48 contiguous states on the North American land mass.

Contingencies – Military operations that 1) are designated by the Secretary of Defense as an operation in which 
members of the armed forces are or may become involved in military actions, operations, or hostilities against an 
enemy of the United States or against an opposing military force; or 2) results in the call or order to, or retention on, 
active duty of members of the uniformed services under section 688, 12301(a), 12302, 12304, 12305, or 12406 of 10 
USC., chapter 15 of 10 USC. 3) or any other provision of law during a war or during a national emergency declared 
by the President or Congress.

Contracting Officer (CO) – A person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer.

Contracting Officer’s Representative (COR) – Appointed in writing by the CO, responsible for, but not limited to, 
the following: monitoring the Contractor’s performance in accordance with the terms of the contract; ensuring 
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Contractor’s compliance with reporting requirements; providing data for US Government reports; verifying/ 
certifying invoices; and reviewing Contractor claims.

Contractor - An entity in private industry, which enters into contracts with the US Government to provide goods or 
services.  For purposes of the RDC-6 contract, the definition is further limited to ocean common carriers within the 
meaning of the Shipping Act of 1984, as amended, or vessel operating contract carriers as determined under Federal 
Maritime Law.

Customary Shipping (or Freight) Unit - Term used for unpackaged cargo to determine liability limits under COGSA 
and/or as a unit of measure for freight pricing purposes.  For example, a large truck loaded on a vessel is considered 
unpackaged and the freight is priced per “measurement ton.” Therefore, the liability under COGSA is based on the 
customary shipping unit of that item.  For purposes of implementing COGSA under this contract, the customary 
shipping unit for cargo not shipped in packages is “measurement ton.” 

Customs Entry – Documentation submitted by the Importer/shipper to obtain customs release of shipments after 
unloading from vessel by importing Contractor.

Cutoffs

Cutoff at Origin: The date and time established by the Contractor when the cargo shall be tendered to the 
Contractor to meet the vessel’s sail date.

Vessel Cutoffs: The date and time established by the Contractor when the cargo shall be tendered to the 
Contractor at its terminal facility or to the Contractor’s agent to meet the requirement for lift to the booked 
vessel.

Defense Table of Official Distances (DTOD) – The distance source for all rates, standards, or charges, which require 
a point to port, port to point or point to point distance. DTOD is published by ALK Associates of Princeton, NJ. 
PC*Miler is their commercial, DTOD compliant product.

Detention – The charge assessed by the Contractor for equipment delays exceeding applicable free time.

Domestic OCONUS – US States, Territories and Possessions outside the geographic limits of the 48 contiguous 
states and the District of Columbia.

Drayage – The movement of a container between the Contractor’s terminal at the port where the container is loaded 
to, or discharged from, the vessel and another place within the commercial zone or modified zone of that United 
States port city or within a ten-mile radius of the city limits of that foreign port city, by means other than the 
Contractor’s principal vessels, such as by highway or railway.

Drop and Pick – See Spotting of Containers

Dry Cargo Container – A completely enclosed weatherproof container.

Excepted Cargoes Breakbulk/RORO – Aircraft (unboxed), Helicopters, Boats over 40 ft., Oversized cargo, bulk 
cargo, heavy lift cargo, and explosives (excluding IMO Class 1.4), except where a specific CLIN has been included 
for the commodity.

Excepted Cargoes Container – Heavy lift cargo, oversized cargo (with the exception of cargo that meets the 
definition of over dimensional cargo or super load), explosives (excluding IMO Class 1.4), and all containers other 
than dry, reefer, ISO tank, open tops and flatrack containers.

Exclusive Use- When linehaul service is provided, the Contractor will devote the entire conveyance for
RDC-6 booked cargo and shall be prohibited from loading any non RDC-6 booked cargo either on the
conveyance or on the government cargo.

Expedited Delivery- When requested, the Contractor guarantees delivery prior to the RDD established at
time of booking.

Expedited Origin Linehaul-When requested, Contractor guarantees delivery to POE before the cutoff
timelines outlined in section 3.A.13.4.1, within legal parameters, such as speed, hours of service, etc
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Explosives – Includes all military explosives (IMO Class 1.1, 1.2, 1.3), military lethal chemicals, and other items 
included in Title 49 Code of Federal Regulations, Part 171 et seq (CFR et seq).

Flatrack (Platform) Container – A container without weatherproof sides and/or top. Includes platforms, which have 
no sides or ends and flatracks with rigid or collapsible ends. They can be end loaded or top or side loaded.

Free-In Free-Out – When cargo is booked as Free-in or Free-out, the U.S Government shall bring the cargo into the 
holds, stow it and/or trim it, tally it, lash it and/or secure it (Free-in), and take it from the holds and discharge it 
(Free-out) with customary dispatch, free of any risk, liability, and expense whatsoever to the Contractor.

Free time - The time allowed for US Government shippers and receivers to load or unload Contractor equipment (i.e. 
containers) before detention charges accrue. 

Futile Trip – When, due to the fault of the US Government, the Contractor incurs costs on trucks that are dispatched but not 
used.

General Cargo:

Breakbulk/RORO – All static (non-wheeled cargo) except explosives (excluding IMO Class 1.4), 
helicopters, shipper owned 20 ft containers, excepted cargo, and hazardous cargo precluded from carriage 
by a Contractor under a Contractor’s policy.

Container – All container cargo except refrigerated cargo, explosives (excluding IMO Class 1.4), over-
dimensional cargo, excepted cargo, and hazardous cargo precluded from carriage by a Contractor under a 
Contractor’s policy.

Hazardous Cargo – A hazardous substance or material including a hazardous substance, which has been determined 
by the Secretary of Transportation or International Maritime Organization (IMO) to be capable of posing an 
unreasonable risk to health, safety and property when transported in. For purposes of applying Hazardous surcharges 
or the use of Hazardous commodity rates, Hazardous cargo shall be required to be stowed on deck per US Coast 
Guard Regulations.

Heavy Lift Cargo – Pieces and packages having a gross weight in excess of 50 long tons excluding wheeled or 
tracked vehicles on RO/RO vessels.

Heavy Vehicles – Breakbulk/RORO cargo – Wheeled or tracked vehicles (unboxed) exceeding 10,000 lbs per unit. 

Household Goods – Shipments of household goods and baggage.

Late Gate - Exception to vessel cutoff.  Agreement by Contractor to lift cargo to a voyage if received at the terminal 
after the published cutoff for the voyage.

Light Vehicles –Breakbulk/RORO cargo – Wheeled or tracked vehicles (unboxed) up to and including 10,000 lbs 
per unit.

Linehaul – The movement of cargo between the Contractor’s terminal at the port where the cargo is loaded to, or 
discharged from, the vessel and another place outside of the Commercial Zone or modified zone of that United 
States port city or beyond a 10-mile radius of the city limits of that foreign port city by means other than the 
Contractor’s principal vessels, such as by highway, railway, canal or river, or in specific instances by feeder vessels, 
ferry or barge ship system.

Liner In/Liner Out – Contractor is responsible for the loading and/or discharging of cargo at port of origin and/or 
destination and all costs associated thereto.

Liner Terms/Breakbulk – Liner Terms (Breakbulk) Accessorial service provided by the contractor for all services 
from receipt of break-bulk cargo at POE to load of break-bulk cargo on the vessel (liner in) or from discharge of the 
vessel at POD to outgate (liner-out).  Unless booked under free-in and/or free-out terms, liner term rates apply for 
all cargo (to include POVs). The applicable liner term rate(s) in the Table of Accessorials shall be added to the FIO 
ocean breakbulk rate for the ports where liner service is ordered.

Liner Terms – Container: The Contractor assumes all responsibility and cost for the transportation of the
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cargo from the port or point where the cargo is receipted for by the Contractor to the destination port or
point where the Contractor makes the cargo available to the consignee. In the case of BB/RO-RO, the cargo
is accepted and/or made available within the Contractor’s terminal. Any costs for the loading or
discharging of inland transport within the Contractor’s terminal are for the account of the Contractor.

Live Load – See Spotting of Containers

Live Unload- Contractor delivers a loaded container and the receiver unloads the container while  the driver waits 

Measurement Ton (MsT) – 40 cubic feet per ton or 2240 lbs. per ton

Normal Access – Access to space that permits efficient and expeditious loading and discharging by means routinely 
employed in commercial practice loading and discharging like cargo in liner service in ships service of the same 
type as the Contractor’s vessel.

Normal Business Hours – Monday through Friday, 0800 hours through 1700 hours except Holidays.  

Ocean Cargo Booking Office (OCBO) – An SDDC activity that books DoD sponsored cargo for ocean movement, 
performs related contract administration, and accomplishes export/import ocean traffic management functions for 
DoD cargo moving within the DTS. 

Ocean Cargo Clearance Authority (OCCA) – See Ocean Cargo Booking Office (OCBO)

Ordering Activity – Includes the Commander, Surface Deployment and Distribution Command (SDDC), and his 
designees, including authorized agents of the US Government.

Ordering Officer (OO) – An individual authorized to place orders against indefinite delivery indefinite
quantity transportation or transportation-related services contracts awarded by USTRANSCOM, provided
the contract terms and monetary limitations specified in the contract are met. The OO is:

(1) Responsible for distributing and administering orders for services that are placed.
(2) Responsible for the oversight, management, and control of the distributing and administering of orders for 
services that the staff has placed.
(3) Responsible for establishing controls necessary to ensure that all contract terms and conditions are met and that 
transportation services ordered conform to contract requirements before acceptance is made or payment authorized.
(4) Responsible for reporting deficiencies in contractor performance promptly to the Contracting Officer's
Representative or the Program Management Office. Ordering Officers may not make any changes in the terms and 
conditions of any contracts against which orders are placed.

Outside the Continental United States (OCONUS) – Hawaii, Puerto Rico, and Alaska

Over Dimensional Cargo – Cargo booked to be shipped as container cargo with at least one dimension exceeding 
any external dimension of a container’s width (8’) or height (8’6”) but not exceeding the following maximum 
weight and dimensions:

Weight: 44,000 lbs. Length: 40’00” Width: 11’00” Height: 11’8”

Note: Maximum height includes the combined height of the flatrack and cargo. For ocean rate calculation, add 25 
inches for 40-foot flatrack and 15 inches for 20-foot flatrack to the height of the cargo to determine if within over 
dimensional standards.

Oversized Container Cargo – Cargo which when stowed aboard a cellular container ship would require more space 
than the space needed to load a 40 ft long, 8’6” high, 8 ft wide dry container; i.e., would require more than one (1) 
container space of this size. Exceptions to this definition are described as “Over Dimensional Cargo.”

Oversized Breakbulk Cargo – Cargo that has any one dimension over 50 feet long, more than eleven (11) feet wide 
or over eleven (11) feet in height, or as determined by the Ordering Officer, requires special handling equipment for 
loading aboard or discharging from a vessel because of that cargo’s atypical size. All wheeled or tracked vehicles 
regardless of size are excluded from this definition.
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Package – a class of cargo, irrespective of size, shape or weight, to which some packaging preparation for 
transportation has been made which facilitates handling, but which does not necessarily conceal or completely 
enclose the goods.  The act of loading cargo into, or upon, a container shall not transform such containerized cargo 
into a single COGSA package unless such cargo satisfies the COGSA requirements of a single "package" 
irrespective of the fact that it has been containerized.

Pools – See Spotting of Containers

QUADCON: Shipper Owned Container; four QUADCONs have the same external dimensions as a 20-
foot shipping container. For rate calculation purposes, linehaul rates will be applied in accordance with
Attachment 11, Section

Receiver – Individual or entity authorized by the consignee to receive and sign for delivered cargo.

Regularly Scheduled Sailings – Sailings at regular intervals between the same port ranges, consisting of regular 
arrivals, regular departures along established routes, which provide predictable Liner type service.

Required Delivery Date (RDD) – The date specified in the booking when cargo must be delivered. 

Round Robin – See Spotting of Containers

SEAVAN Service Codes –DTR codes which indicate the extent of service for which the ocean Contractor is paid.  
Indicates where the ocean Contractor’s responsibility for movement begins or ends: 

K – At the Contractor’s terminal (Pier Service).

L – In the commercial zone of the US port city or, outside the US, within 10 miles of the port city limits. 
Certain port cities, which are divided into modified zones as listed in this Contract, are assigned codes 1-9
instead of L (Local Drayage).

1-9 – In a modified zone for certain port cities as defined in this Contract. The number codes used 
correspond with the zone number in the Contract.

M – At any point not covered by codes K, L, or 1-9.

P – Same as Code M, except that one or more scheduled stop-offs in route to final destination have been 
booked with the ocean Contractor. Does not apply to local deliveries performed at the expense of the US 
Government.

S – Same as Code T, except that one or more stop-offs in route to final destinations have been booked with 
the Contractor. Does not apply to local deliveries performed at the expense of the US Government.

T – Same as Code L, 1-9, or M except cargo is booked as a “Through Shipment” under Single Factor Rates.

Single Factor Rates - Rates that include all charges except for Bunker Adjustment (BAF), Fuel Adjustment Factor 
(FAF) and accessorial ordered in the booking.  Single factor rates can apply to point-to-point, point-to-port, or port-
to-point movements.

Spotting containers – Positioning of empty containers at shippers facility for loading by the shipper. Includes:

Drop and Pick:  Contractor delivers an empty container on chassis and later picks it up after it has been 
loaded.
Round Robin Drop and Pick:  The Contractor would position one empty container at the shipper’s facility.   
All other deliveries of empty containers would be scheduled with the pickup of loaded containers.  
Live Load:  Contractor delivers an empty container and the driver waits while the shipper loads the 
container.
Pools:  Contractor maintains a pool of empty containers at the shipper’s location to use for bookings with 
the contractor.  

Shipper Owned 20/40 ft Containers: Breakbulk/RORO – US Government owned/leased container cargo carried by 
break bulk and/or RORO operators under the Breakbulk/RORO section.
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Short Stop – To stop cargo at the port of debarkation or any relay port where the ordering officer elects to take 
delivery. Shutout – Cargo that is available for stevedoring but unable to be loaded on the vessel to which it is 
booked due to operational circumstances or overbooking of the vessel.

Staging – A delay in commencement of drayage, line-haul or on-carriage transit requested by the COR. Containers 
may be staged at the Contractor’s terminal, port facility, or at any other location chosen by the Contractor or US 
Government, such as a railhead or barge terminal. 

Swing Cargo – Cargo, which may be containerized or shipped breakbulk/RORO.

Tarping Service – The covering and protecting of cargo using weather resistant, non-transparent, durable material. 

Transloading service - Accessorial service provided by the Contractor. Transloading services include all labor, 
materials, and equipment necessary to transfer cargo from one conveyance to another, to include intra-terminal 
transfers.  TRICON: Shipper Owned Container; three TRICONs have the same external dimensions as a 20-foot
shipping container. 

US Flag Service:

Full Service(P1) – Service where cargo is only loaded on US Flag ships between ports of embarkation and 
final port of discharge.

Combination Service (P2)– Service where the cargo is loaded on US Flag ships for at least one segment of 
the transoceanic carriage.

Vessel Status Code – The  first position of the code describes the type of contract.  The second indicates whether 
Government or Contractor is responsible for vessel load and delivery of cargo to/from port.  Codes 5-9 are only used 
for breakbulk cargo. 2nd Position codes are as follows:

Code POE POD

1.  Free-in     Free-out

2. Liner-in Liner-out

3. Free-in Liner-out

4. Liner-in Free-out

5.  Door/Liner-in Free-out

6. Door/Liner-in Liner-out

7.    Free-in Liner-out/Door

8. Liner-in Liner-out/Door

9 Door/Liner-in Liner-out/Door

Wheeled or Tracked Vehicles – (Unboxed and Containerized) - Includes all types of unboxed, land or amphibious 
vehicles, set up on wheels or tracks, whether or not self propelled.

8.C Trade Areas and Zones 

8.C.1 General Definition of Trade Areas  

Caribbean: Includes all ports within Puerto Rico 

Hawaii: Includes all Hawaiian ports: Kauai, Kure Island, Lanai, Mainland Hawaii, Maui, Niihau, Oahu and Tern 
Island.

US East Coast: Includes ports between the boundary of Maine and Canada and the Southern tip of Key
West Florida.
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US Gulf Coast: Includes ports between the boundary of Texas and Mexico on the Gulf of Mexico and Key
West Florida on the Gulf of Mexico side.

US West Coast: Includes ports between the boundary of California and Mexico and the States of
Washington and Canada.

8.C.2 Descriptions of Zones

Many of the routes in this contract have been structured into zones so that ports can be grouped to best reflect 
market conditions and minimize the number of rates to be submitted by Contractors. Ocean rates apply on a zone to 
zone basis.   The rates are directional for service between different zones of the same area.  More information on 
zones can be found in Attachment 2, City Groupings.

The service provided by Contractors who provide rates for specific zones shall be reflected in service profiles as 
described in proposals and vessel schedules maintained within the booking office.

SECTION 9 - SECURITY  (PHYSICAL, PERSONNEL, INFORMATION, OPERATIONS, INDUSTRIAL 
SECURITY AND ANTI-TERRORISM/FORCE PROTECTION) REQUIREMENTS. (MANDATORY)

9.1 General Security Information The overall classification of work associated with this PWS is 
UNCLASSIFIED; however some contractor personnel may be required to access/transport SECRET (material and 
or areas) for this contract. All levels of access required by contractors will be identified by the government (either 
HQ SDDC or USTRANSCOM transportation officers) for the levels from UNCLASSIFIED to SECRET. At no
time will contractors be authorized access or transport classified/sensitive material that will require a national
security determination (security clearance) without the government’s approval.  These requirements will be
addressed and approved by the government functional manger for the contract, contract officer (KO) or contract 
officer representative (COR) and not the contract company. Any stipulation of the Information Technology /
Automated Data Processing IT/ADP categories or clearance levels needed by the contractor will have approval by
the functional manager, COR or the KO before the start of the contract task order. All requirements will be
validated for clearance or investigation level by SDDC before the start of the mission if classified is being carried.
All classified material handled by the contract members will be safeguarded and derivatively classified IAW 
Executive Order (EO) 13526 and per SDDC Regulation 380-5 (Information Security Regulation) and all applicable 
Office of the Secretary of Defense (OSD) Classification Guides.  A completed/signed DD 254 is attached to this 
PWS for classification and subsequent security requirements.

9.2 Additional Security Requirements (Transportation Security)

The US Flag vessel master or Captain, in addition to at least one other licensed deck officer, must possess a valid 
SECRET personnel security clearance, in order to carry classified cargoes without government supercargo
personnel. In the event that a vessel does not have two cleared officers, then two supercargo personnel (E-5 or
higher or equivalent civilian grade) must accompany the cargo.  If the cargo is classified, both supercargo
personnel must possess valid personnel security clearances at or above the level of cargo classification.

Contractors shall adhere to Defense Travel Regulation 205, Section Z, SAFEGUARDING OF CLASSIFIED
(SECRET/CONFIDENTIAL), SENSITIVE AND ARMORED TACTICAL VEHICLE SHIPMENTS IN 
TRANSIT BY SHIP.

Contractors who move Unit Movement Cargo shall possess a minimum valid INTERIM SECRET Facility and 
Personnel clearance.  However if any cargo being moved by the contracted company under a task order that 
contains COMSEC material or equipment a FINAL (NOT INTERIM) SECRET (Facility and Personnel) clearance
will be required (see NSA CSSM 3-16 and DoD 5220.22-M (9-402c) for details regarding COMSEC material 
possession clearance requirements).
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9.3 Personnel Clearance (PCL) / Investigation Requirements The contractor’s, subcontractors, and/or 
partner’s personnel performing classified services under this contract for a national security determinations 
(security clearances), shall be citizens of the United States of America as a clearance requirement. No dual
citizens are authorized interim or final national security clearance determinations.  Any US Citizens who have a
foreign government (expired or active) passport will not be able to hold or continue any interim or final security 
clearances within DOD. Any contractors who maintain or have in their possession a passport (either expired or
active) issued by a foreign country are considered dual-citizens. The contractor, subcontractor(s), and/or
partner(s) shall possess the capability to articulate well, speak and write fluently in the English Language, and
comprehend the English Language. Overall, all contractor personnel shall possess the appropriate personnel
security investigation for the position occupied.  Contractor personnel shall be required to have a background
investigation that corresponds with the sensitivity level of the tasks to be performed. (EXCEPTION TO 
INTERIM SECRET REQUIREMENTS: Final SECRET eligibility and access when handling or
transporting any COMSEC material or equipment).

The following guidance will be followed when determining background investigation types and 
security clearance levels for this contract depending on requirements:

The IT/ADP and Cleared Position Sensitivity Levels are:

IT-II/ADP-II or Non-Critical Sensitive Positions (SECRET LEVEL):
Those positions in which the incumbent is responsible for the direction, planning, design, operation, or 
maintenance of a computer system, and whose work is technically reviewed by a higher authority of the
ADP-III category to ensure the integrity of the system. These include access to classified material or 
equipment at the SECRET level.

(IT-II/ADP-II or Non-Critical Sensitive) Background Investigation Requirements:

Positions designated by the Government at the Non-Critical Sensitive/ADP-II/IT-II rating require a National
Agency Check with Local Credit (NACLC) (or acceptable periodic reinvestigation) favorably adjudicated (a
favorable adjudication grants eligibility at the SECRET level as prescribed by DOD 5200.2- R). The IT-II/ADP-
II requirement mandates the contractor have a minimum Facility Clearance Level (FCL) at the SECRET (or 
higher) level due to investigation submissions as directed in DOD 5220.22-M, DOD 5200.1-R and JPAS.

IT III/ADP III or Non-Sensitive Positions (Position of Trust // No Classified Access // CAC Issuance):

All other positions involved in computer activities or who require a Common Access Card.  No clearance is 
granted for classified access and only a Position of Trust is awarded and posted in the Joint Personnel 
Adjudication System (JPAS).

(IT-III/ADP-III or Non-Sensitive) Background Investigation Requirements:

Positions designated by the Government at the Non-Sensitive/ADP-III/IT-III rating require a National Agency 
Check with Inquiries (NACI) (or acceptable investigation/reinvestigation) favorably adjudicated (a favorable 
adjudication issues a Position of Trust determination as prescribed by DOD 5200.2-R and DOD DTM 08-003
(Dated Dec 08).  Favorable NACI or equivalent investigation results must be posted in JPAS before a Common
Access Card (CAC) or Non-classified Internet Protocol Router Network (NIPRNET) access will be granted. To
obtain interim CAC/NIPRNET access, NACI investigations will be opened with fingerprint, name and criminal
records checks returned favorably before the credentials (CAC and NIPRNET) are issued. NACI submissions will 
be completed on the Standard Form (SF) 85P and submitted with fingerprint cards (FP 258) to USTRANSCOM 
Force Protection, Security Services Center (SSC) for processing. No classified access will be granted based on the
NACI investigation.

NOTE:  The above requirements for IT-III/ADP-III/Non-Sensitive Positions are for access to unclassified 
systems only.  Contractors who require access to classified systems, areas or material must have interim or final 
adjudication of background investigations at the Critical or Non-Critical Sensitive levels. (EXCEPTION TO 
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INTERIM SECRET REQUIREMENTS: A final SECRET Facility/Personnel Clearance eligibility and 
access is only excepted when handling or transporting any COMSEC material or equipment. NO INTERIM 
ELIGIBILITY WILL BE AUTHORIZED FOR COMSEC TRANSPORTATION.)

SDDC only processes National Agency Check with Inquiries (NACI)/Position of Trust investigations and
does not complete any personnel security investigations for classified access. It is incumbent upon the 
contractor to have the appropriate investigations completed upon start of the contract as prescribed by the
government.

Interim clearance determination will be accepted only if the investigation is opened with the fingerprint, name 
and criminal records checks returned favorably by OPM. No interim determinations will be accepted without 
these basic checks completed IAW AR 380-67, DoD 5200.2-R and DTM 08-003.

9.4 Company Facility Clearance (FCL) The awarded contract company (and subcontract companies) must have a 
valid FCL at the SECRET level or higher.   Interim Secret FCL’s are acceptable provided they are not expired prior 
to final adjudication by Defense Security Service (DSS).  FCL procedures and security guidelines for adjudicative 
requirements are outlined in DoD 5220.22-M, DoD 5200.22-R and AR 380-67.  FCL is required upon contract start 
date.  

9.5 Clearance / Investigation Validation Checks Upon award of this contract, the names and social security 
numbers of all contract employees supporting this contract will be submitted to SDDC G-2 for vetting in the Joint 
Personnel Adjudication System (JPAS) to ensure investigative requirements have been obtained before contract start 
date.  This requirement will be completed prior to the COR/Trusted Agent (TA) submitting contract employees for 
their CAC in the DOD Trusted Associate Sponsorship System (TASS).  If contract member does not have the 
appropriate investigative requirement, the contract employee will be denied the ability to work in support of this 
contract and will not be loaded in TASS.

9.6 Common Access Card (CAC) Issuance (if required) Contractors may be allowed CAC’s under
this contract if the following conditions are met and are approved by the COR/KO or Functional 
Manager for the contract:

- CAC’s will be issued only to United States Citizens for this contract. Foreign Nationals will not be
allowed CAC’s unless they possess a legal residence status within the United States for a minimum of
3years and obtain a positive result from FBI fingerprint check, and an initiated National Agency Check with 
Written Inquiries (NACI) through the HQ SDDC G2. (The details
outlined in DTM 08-003, Subparagraph 3(b/c/d) do not apply in respect to foreign nationals and
contractor CAC issuance)

Additionally:

- CAC’s will not be issued to personnel that are located in CONUS and who do not have physical access to a
base on a frequent basis.  Frequency is identified by installation access for four (4) days a week with a desk,
phone and computer on this installation (Scott Air Force Base Instruction 31-101. This is a controlled 
publication and may only be accessed by personnel on the EIM site for Scott AFB).

- Those personnel who need access to an installation may obtain the Transportation Worker Identification Card
(TWIC) for CONUS bases and sites only. The TWIC and the Defense Biometric Identification Database 
System will allow for installation access in CONUS. Contractors with TWIC’s will be required to register at 
each installation in the DBID’s.  TWIC’s can be obtained by going to the following website 
(http://www.tsa.gov/what_we_do/layers/twic/index.shtm) and the successful completion of the prescribed
application process. USTRANSCOM or HQ SDDC does not facilitate any TWIC issuance or investigation
process for the TWIC.

- CAC’s will not be issued to contractor personnel OCONUS or at forward operating bases if there exists 
another access control identification card.  The CAC will only be issued if another identification card does not 
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exist. CAC’s are primarily used for logical access to government networks and the CAC will not be primarily 
used only for physical access if other credentials exist.

If personnel are approved for CAC’s by the Contracting Officer (KO) or Contracting Officer Representative
(COR) the name and social security number will be forwarded to the HQ SDDC G2 for validation of background
investigation levels. Upon notification by the HQ SDDC G2 that contractor personnel meet the required
investigative and clearance levels, the personnel may be loaded by the decision of the KO/COR or functional
manager in the DoD Trusted Associate Sponsorship System (TASS) for an expiration on their CAC for the base
year, plus two option years, for a three year total, if the contract is fully funded. All CAC issuance will be based 
on the favorable NACI investigation.

When the NACI package is returned from OPM for an adjudication decision, it will be reviewed by HQ
SDDC G2 to accept the risk and allow for the CAC to be retained.  If the determination is made to not allow
for a CAC to be retained the Director of SDDC G2 or the SDDC G2 Chief of security division will be the
final determination and the contract company will be notified that the CAC will be returned.

9.7 Visit Authorization Visit(s) by contract company personnel not permanently assigned on Scott AFB (company 
presidents, company security managers, etc.) will require an electronic visit request in JPAS to SMO Code:  USTC-
SDDC.   

9.8 In/Out-Processing Upon termination or completion of this contract, the contractor employee will surrender all 
Government supplies, materials, classified material and equipment to the COR.  In addition, the Contractor CAC 
will be turned into the COR on the last day of the contract or upon any termination/reassignment of a contract 
employee.  CORs will revoke access in TASS and turn the CAC into the SSC for final processing/out-processing.  

9.9 Security briefing/debriefing statement (Standard Form 312) will be completed upon start/completion of the 
contract and will be maintained by the COR  

9.10 Security Training Contractor shall provide the following training for all contractors within 30 days of 
contract start as prescribed by DOD, Army and SDDC Regulations: Employee Initial Security Briefing, Operations 
Security (OPSEC), Threat Awareness and Reporting Program (TARP), DOD Antiterrorism Level 1 Training, Active 
Shooter and Workplace Violence Training.  This also includes Information Assurance (IA) Training required for 
specific computing platforms and applications.   All Security training, to include Annual Security Awareness 
Training, is required on an annual basis.  

9.10.1 Contractor employees will report training completion to the COR.  

9.11 Security Permissions on DoD Systems The contractor shall ensure the roles/privileges assigned to contract 
employees on the Government computing platforms are limited to the roles/privileges essential to that individual’s 
performance of his/her assignments.  These roles/privileges can be limited or revoked by the Government for any 
reason.

9.12 Security Compliance / Deviations If the Government notifies the contractor that the employment or the 
continued employment of any contractor employee is prejudicial to the interests or endangers the security of the 
United States of America, that person shall be removed and barred from the worksite.  

9.12.1 Circumstances surrounding the removal of contract employees include security deviations/incidents and 
credible derogatory information received or uncovered on contract members during the course of the contractual 
period.  The contract company shall make any changes necessary in the appointment(s).  

9.12.2 Contracting officers or contracting officer representatives will ensure Army contractors with security 
clearances comply with threat awareness and reporting requirements specified in AR 381-12.   Additionally, persons 
employed by Army contractors will report threat-related incidents, behavioral indicators, and other matters of 
Counter-Intelligence (CI) interest specified in AR 381-12, chapter 3, to the Facility Security Officer, the nearest 
military CI Office, the Federal Bureau of Investigation, or the Defense Security Service.
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9.12.3 Contractor employees will comply with base access and control procedures.

9.12.4 Operations Security (OPSEC):  All information furnished to the Contractor is to be used FOR OFFICIAL 
USE ONLY (FOUO). The Contractor is required to be aware of OPSEC requirements from SDDC. Information 
determined as FOUO or included as part of the OPSEC Critical Information List (CIL) is not to be released to the 
public without the approval of DoD, more specifically USTRANSCOM or HQ SDDC.  .

9.13 FPCON Impact on Work Levels (US Installation Only) 

9.13.1 Contractors are considered mission essential in this PWS; therefore, access to the installation during 
increased force protection conditions (FPCON) is authorized.

9.14   Security Regulation Compliance The contractor will be required to comply with all security regulations and 
directives as identified herein and other security requirements in this contract.  The contractor shall not divulge any 
financial, planning, programming, or budgeting information without the express consent of the Government as 
outlined in Operational Security (OPSEC) and Information Security regulations.  

9.15   Security Regulation Guidance

Department of Defense (DoD):
2000.12 (DoD Antiterrorism (AT) Program)
2000.16 (DoD Antiterrorism (AT) Standards)
5200.01, volumes 1-4 (DoDM Information Security Program)
5200.2-R (DoD Personnel Security Program)
5200.08-R (DoD Physical Security Program)
5220.22-R (National Industrial Security Program)
8500.1 (Information Assurance (IA))
8500.2 (Information Assurance (IA) Implementation)

DoD regulations found at: http://www.dtic.mil/whs/directives/corres/pub1.html

Army:
AR 25-2 (Information Assurance)
AR 190-13 (Physical Security Program)
AR 380-5 (Department of the Army Information Security Program)
AR 380-20 (Restricted Areas)
AR 380-49 (Industrial Security Program)
AR 380-67 (Personnel Security Program) 
AR 381-12 (Threat Awareness and Reporting Program)
AR 525-13 (Antiterrorism)
AR 530-1 (Operations Security)

Army regulations found at: http://armypubs.army.mil/

SDDC:
SDDC Regulation 190-13 (SDDC Physical Security Program)
SDDC Regulation 380-2 (SDDC Operations Security Program)
SDDC Regulation 380-5 (SDDC Information Security Program)
(Provided upon request from SDDC G2 at SAFB)

Forms:
DD 254, DoD, Contract Security Classification Specification 

DoD forms found at: http://www.dtic.mil/whs/directives/corres/pub1.html
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HQ SDDC Industrial Security Point of Contact:
Standa “Tony” Cameron
1 Soldier Way
SDDC G-2
SAFB, IL. 62225
Commercial: 618-220-6559
Email at standa.cameron@ustranscom.mil

HQ SDDC G2 Approval:  Jacqueline Wheeler, 20 December 2012
HQ SDDC G2 Tracking #: HQSDDCG2-017-13

SECTION 10 – LIST OF ATTACHMENTS 
Performance Work Statement (Exhibit 1)

Attachment 1 – Hazardous Cargo List

Attachment 2 – City Groupings

Attachment 3 – Route Matrix/Information

Attachment 4 – Invoicing and Payment 

Attachment 5 – Reports and Formats

Attachment 6 – Shipment of Prime Vendor Cargo

Attachment 7 – Prime Vendor/RDC Carrier Agreement

Attachment 8 – Vendor Assessment Guidelines for Twenty Critical Security Controls for Effective Cyber Defense: 
Consensus Audit Guidelines (CAG)

Attachment 9 – Jones Act Report Format

Attachment 10 – Container Pools

Attachment 11- Wage Determinations (Service Contract Act)

Exhibit 2 – Ordering Procedures 

Exhibit 3 – Additional Clauses

Exhibit 4 – Addenda to FAR Provisions (Instructions to Offerors-only for Solicitation/RFP)
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ORDERING PROCEDURE
CARRIER SELECTION

“FAIR OPPORTUNITY PROCESS”

1. Fair Opportunity to Compete.

1.1. Fair Opportunity to Compete for Task Order (booking) Awards: Under the Regional Domestic Contract
(RDC-6) multiple award contracts, fair opportunity for booking awards are provided through a “best value” booking
process detailed below. Only appointed cargo bookers (ordering officers) are authorized to book orders. The cargo
bookers are responsible for evaluating shipment requirements and for making independent best value booking
decisions.

1.2. Ordering Clause: IAW FAR 16.505, Ordering, all multiple award contractors shall be provided a fair 
opportunity to be considered for each order in excess of $3,000 pursuant to the procedures established in this 
section, unless the contracting officer (or ordering officer / booker) determines that:

a. The agency’s need for the services or supplies is of such urgency that providing such opportunity to all 
such contractors would result in unacceptable delays.

b. Only one such contractor is capable of providing the services or supplies at the level of quality required 
because the services or supplies ordered are unique or highly specialized.

c. The task/delivery order should be issued on a sole source basis in the interest of economy or efficiency
because it is a logical follow-on to an order already issued under the contract, provided that all awardees were given
a fair opportunity pursuant to the procedures in this clause to be considered for the original order.

d. It is necessary to place an order to satisfy a minimum guarantee.

1.3. All bookings will be awarded in accordance with the Cargo Preference Act of 1904, with a priority given to 
VISA participants. Application of the “VISA Priorities” listed below for booking cargo ensures these requirements 
are met. SDDC will provide an updated list of VISA participants to designated Ordering Officers as changes to the
list occur. Notwithstanding anything contained in this contract, nothing should be construed as effecting, changing
or weakening the Cargo Preference Act of 1904 (10 U.S.C. 2631). Any waiver or change to this policy must be
consistent with that provided under existing law.”

2. Ordering Process for Bookings:

2.1. RDC-6 allows for cargo bookings based on a “best value” concept.

2.2. The best value analysis will consider the following factors and sub-factors:

a. Technical—the ordering officer first evaluates potential carriers on a pass/fail basis to determine which
carriers can meet the following technical requirements for the shipment or group of shipments that the ordering
officer requires to move together:

(1) Can meet or exceed RDD
(2) Can provide all required services and accessorials and has awarded rates for same. 
(3) Has required equipment

b.  VISA Priorities—once the field of potential carriers meeting the technical requirements is identified, a
review of the technically compliant carriers is conducted to determine which carriers have the highest VISA priority
based upon the criteria below. The carriers/carrier identified as meeting the highest VISA priority under the
following scheme are then evaluated as to the US Domestic Shipyard Preference as described in paragraph “d”
below:

(1) U.S. flag vessel capacity operated by a VISA "Participant" that has made a current, minimum
commitment of its U.S. flag vessel capacity to Stages I, II and III of VISA or that has made a current, minimum
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commitment of its US Domestic Shipyard capacity (capacity exclusively engaged in the domestic trades) to Stage
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III of VISA and a current, minimum commitment of the remainder of its U.S. flag vessel capacity to Stages I, II and
III or, VISA or with regard to an offer for a long-term charter to DoD that has made a current, minimum
commitment of its U.S. flag vessel capacity to Stage III of VISA. The U.S. Flag Vessel Sharing Agreement (VSA)
capacity of such a participant also is grouped in this category of priority.

(2) U.S. flag vessel capacity operated by a VISA "Participant" that has made a current, minimum
commitment of its U.S. Flag vessel capacity to Stage III of VISA and the U.S. flag Vessel Sharing Agreement
(VSA) capacity of such a Participant.

(3) U.S. flag vessel capacity operated by a non-Participant.

(4) Combination U.S./foreign flag vessel capacity operated by the kind of "Participant" described 
in paragraph a above and/or the combination U.S./foreign flag VSA capacity of such a Participant.

(5) Combination U.S./foreign flag vessel capacity operated by the kind of "Participant" described 
in paragraph b above and/or the combination U.S./foreign flag VSA capacity of such a Participant.

(6) Combination U.S./foreign flag vessel capacity operated by a non-participant.

(7) U.S. owned or operated foreign flag vessel capacity and/or VSA capacity of the kind of
"Participant" described in paragraph a above.

(8) U.S. owned or operated foreign flag vessel capacity and/or VSA capacity of the kind of
"Participant" described in paragraph b above.

(9) U.S. owned or operated foreign flag vessel capacity and/or VSA capacity of a non-Participant. 

(10) Foreign-owned or operated foreign flag vessel capacity of a non-participant.

c. Best Value Determination—carriers meeting the technical requirements above, who are identified as 
falling within the highest identified VISA priority group will be evaluated based upon the factors below.
Evaluation factors are listed in descending order of importance. Sub factors within the Past Performance factor are
of equal importance.

d. Evaluation Factors:
(1) Past Performance

(i) Carriers’ Performance Score from the Assessment at Section 5 of the PWS. (All
contractors will automatically receive a contractor rating of "Alpha" for the first 90 days
after contract award.)
(ii) History of meeting RDD for the required route

(2) Cost
(i) Total prices of all the services (line haul, ocean freight and accessorials) applicable to 
the booking.

(3) US Domestic Shipyard Preference
(i)  Carriers will be evaluated based upon the highest US Domestic Shipyard Preference 
as determined by the evaluation of US shipyard repairs per the evaluation criteria stated 
in the solicitation (DFARS 247.573-2).

*Note: pursuant to the provision of Section 5 of the PWS, the Government will assign each contractor a
“Performance Score” that will be considered in the Past Performance evaluation factor. Assignment of certain
“performance scores” may result in a decision by the Government to consider certain carriers before others, or to 
exclude a carrier from certain types of cargo movements (i.e. unit moves, etc.) regardless of their technical or cost
scores in the best value process. Certain best value booking evaluations may result in no bookings awarded under 
this contract and the Government utilizing a charter service instead.
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Exhibit 3: Additional Clauses

1.           Contractor Protection from Competition

1. 1 Contractor Protection

A Contractor receiving an initial base period award or an option period award for this contract shall, during the
respective base or option period of this contract, be protected from the subsequent competition of other Contractors
after that initial award within the limitations of the Cargo Preference Act of 1904. This Contractor protection
encourages initial full and open competition, protects the integrity of the contracting process, facilitates a
streamlined acquisition process, promotes DOD’s sealift readiness goals implemented in the VISA priorities, and
complies with applicable law. The Cargo Preference Act of 1904 also has the effect of establishing a ceiling price; it 
states that charges to the US Government may not be higher than the charges for transporting like goods for private 
persons.

1. 2 Cargo Preference

The availability of US flag service shall be evaluated up to the date for responses to the RFP that resulted in this
contract. While initial awardees may be subject to contractual remedies for failure to provide promised US flag
service, an initial award for foreign flag service that complies with law at the time of award shall be displaced during
the period of the contract by another Contractor’s subsequent offer of US flag service for the same requirement only 
in accordance with the following procedures. Initial award(s) shall not be displaced until the minimum cargo
guaranteed to the initial awardee(s) has been offered to the awardee(s). Initial awardees displaced by a “late” offeror
remain eligible to receive future orders for transportation when the “late” offeror is unavailable or as otherwise
authorized by this contract and applicable law.

1. 3 VISA Status

In that VISA status relates to a Contractor’s VISA commitment and whereas VISA Priority relates to both VISA
commitment of the Contractor and flag status of a particular service, the VISA status of an offeror shall be evaluated
up to the date for responses to the RFP that resulted in this contract, or the date for responses to the option period.  A 
contract awardee may be subject to contractual remedies for failure to maintain at least the same VISA status
throughout the respective base or option period of this contract. However, minimum cargo commitments awarded
that properly reflect all offerors’ VISA status at the time of responses to the RFP or option period shall not be
negated during the respective base or option period as a result of one or more contract awardees subsequently 
attaining a higher VISA status.

1.4 Late Rates

1.4.1  USTRANSCOM shall not accept proposals of service and rates from Contractors that were not awarded any 
contracts as a result of this solicitation unless the Contractor is offering US flag service or combination US flag 
service that cannot otherwise be obtained from Contractors that were awarded contracts. In such case, paragraph 1.2
applies.

1.4.2  The Contracting Officer shall negotiate rates when capacity from Contractors with initially awarded rates is 
not available to meet requirements or a new service will provide a higher VISA priority service than otherwise 
available to the US Government under initially awarded rates. Rates for ocean and single factor service accepted 
after initial award will be marked as late and used only when the late rates involve a service with a higher VISA 
priority than the service otherwise available to the US Government under initially awarded rates; or capacity from 
Contractors with initially awarded rates is not available to meet the requirement.

2         Maritime Clauses

2.1      Application of COGSA
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For containers, the United States Carriage of Goods by Sea Act 46 U.S.C. 1300 et seq. (hereinafter “COGSA” or 
“the Act”) is incorporated and shall apply to the ocean transportation of all goods, including goods in containers 
stowed on deck,  under any Shipping Order with the same force and effect as if the Act applied to such carriage by 
express provision therein; For the purpose of interpreting Section 4 of the Act, "Limitation of Liability", the act of 
loading cargo into, or upon, a container shall not transform such containerized cargo into a single COGSA 
“package” (as defined herein).   For example, the act of loading multiple boxes, bundles, or pieces of cargo into a 
container does not convert all boxes, bundles, or pieces of cargo into a single COGSA “package.”  The limitation of 
liability set out in Section 4 of the Act shall apply to each package in a container and the government packing list 
itemizing the cargo in the container is prima facie the controlling document for determining how many “packages” 
are in a container.  The Government packing list is the document completed by the origin shipper listing the items in 
a container.

For breakbulk, COGSA is incorporated and shall apply to the ocean transportation of all goods, under any Shipping 
Order with the same force and effect as if the Act applied to such carriage by express provision therein. The COGSA 
limitation of liability for cargo not in packages is to each measurement ton of cargo. If the Government through its 
booking system (currently IBS) indicates an order is being shipped “breakbulk,” the COGSA limitation of liability 
will be valued by the measurement ton of breakbulk cargo regardless of whether other shipping documents (i.e. 
shipping manifest, etc) refer to the breakbulk cargo as a single “piece,” “unit,” or other single item.  The IBS 
booking document indicating “breakbulk” is the controlling document between the parties.
For all cargo, container and breakbulk, the carriage of cargo under any Shipping Order issued pursuant to this 
contract shall not be deemed or construed to be the carriage of cargo pursuant to special terms and conditions as 
provided for in Section 6 of the Act; and nothing in this solicitation is intended to relieve the contractor or the vessel 
from liability for loss or damage to or in connection with the goods arising from negligence, fault or failure in the 
duties and obligations provided by the Act or to lessen such liability otherwise than as provided therein.  COGSA 
shall apply from the point of delivery to the Contractor to the point of delivery to the Consignee whether in 
connection with intermodal or ocean-only transportation under this Contract.  Accordingly, COGSA shall apply in 
determining the limits of a Contractor’s liability, as set forth above, for loss or damage to cargo booked under this 
Contract arising at any time in the custody of the Contractor.

When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability.

Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to US Government cargo arising at any time in the custody of the 
Contractor .

2.2 Application of COGSA for Non-Government Owned Cargo

For containers, the United States Carriage of Goods by Sea Act 46 U.S.C. 30701 et seq. (hereinafter "COGSA" or 
"the Act") is incorporated and shall apply to the ocean transportation by the Contractor of all goods, including goods 
in containers stowed on deck, owned by a non-government cargo owner under any Shipping Order with the same 
force and effect as if the Act applied to such carriage by express provision therein. For the purpose of interpreting 
Section 4 of the Act, "Limitation of Liability", the act of loading cargo into, or upon, a container shall not transform 
such containerized cargo into a single COGSA “package” (as defined herein) For example, act of loading multiple 
boxes, bundles, or pieces of cargo into a container does not convert all boxes, bundles, or pieces of cargo into a 
single COGSA “package.” The limitation of liability set out in Section 4 of the Act shall apply to each package in a 
container and the shipper or government packing list itemizing the cargo in the container is prima facie the 
controlling document for determining how many “packages” are in a container.  The shipper packing list is the 
document completed by the origin shipper listing the items in a container.  For breakbulk, COGSA is incorporated 
and shall apply to the ocean transportation of all goods, under any Shipping Order with the same force and effect as 
if the Act applied to such carriage by express provision therein.  The COGSA limitation of liability for cargo not in 
packages is to each measurement ton of cargo.  If the shipper through its booking system indicates an order is being 
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shipped “breakbulk,” the COGSA limitation of liability will be valued by the measurement ton of breakbulk cargo 
regardless of whether other shipping documents (i.e. shipping manifest, etc) refer to the breakbulk cargo as a single 
“piece,” “unit,” or other single item.  The shipper booking document indicating “breakbulk” is the controlling 
document between the parties and will determine whether cargo is valued as a “package” or by the measurement ton.
For all cargo, container and breakbulk, the carriage of cargo under any Shipping Order issued pursuant to this 
contract shall not be deemed or construed to be the carriage of cargo pursuant to special terms and conditions as 
provided for in Section 6 of the Act; and nothing in this solicitation is intended to relieve the contractor or the vessel 
from liability to the non-government cargo owner for loss or damage to or in connection with the goods arising from 
negligence, fault or failure in the duties and obligations provided by the Act or to lessen such liability otherwise than 
as provided therein. COGSA shall apply from the point of delivery to the Contractor to the point of delivery to the 
Consignee whether in connection with intermodal or ocean-only transportation under this Contract. Accordingly, 
COGSA shall apply in determining the limits of a Contractor’s liability, as set forth above, for loss or damage to 
cargo booked under this Contract arising at any time in the custody of the Contractor.

When the application of COGSA would not result in a limitation on liability, this contract also excludes any 
limitation on liability.

Upon U.S. Senate ratification of the United Nations Commission on International Trade Law (UNCITRAL) 
Convention on the Carriage of Goods Wholly or Partly by Sea (the Convention) or entry into force of the 
Convention (whichever event occurs first), the package limitation provisions of the Convention shall substitute for 
or otherwise stand in the place of the COGSA package limitation for the purpose of determining the limits of a 
Contractor’s liability for loss or damage to non-government cargo arising at any time in the custody of the 
Contractor .

2.2.1 Application of COGSA for Barge Service

If the Contractor provides service via a barge system, the following additional provisions apply.  The Contractor will
be liable for cargo claims in accordance with the Carriage of Goods by Sea Act, 46 USC 1300 et seq. from the time
the cargo is loaded on a barge to the time the cargo is discharged from the barge.  On any voyage, the Contractor
will not invoke limitation of shipowner's liability under 46 USC 183 for aggregate losses or damages to cargo in
barges to a value less than the limitation value of the tug(s) and barges at time of completion of the voyage.  A barge
will not be deemed to be a package within the meaning of the five hundred (500) dollar package limitation in 
Section 1304 of Title 46 of the United States Code (See also Paragraph 7.I.3).  All containerized cargo in or on
barges will be considered to be stowed underdeck.  

The Government will not be liable for any damage sustained by a barge or tug while alongside a loading or 
discharging facility, except to the extent that it would be liable for such damage to an oceangoing vessel alongside
such facility under the law and other terms of this contract.  All barges will be equipped with sufficient battery-
operated mooring lights, when required. 

2.2.2 Liability of Motor Carriers and Freight Forwarders for Overland Transportation

If overland cargo transport is undertaken incidental to, or in lieu of, ocean shipments ordered under this contract, 49
USC §14706 will apply to any loss or damage that occurs while cargo is in the custody of a motor carrier or
applicable freight forwarder.  For all overland cargo transportation, including overland cargo transportation provided
by initial or delivering carrier(s) as contemplated in 49 USC §14706(c)(2), liability for any loss or damage that
occurs while cargo is in the custody of a motor carrier or applicable freight forwarder shall be as stated in 49 USC
§14706(a) notwithstanding 49 USC §14706(c)(2).  When the Carmack Amendment would otherwise apply based
upon the mode of cargo transportation at the location where the loss or damage occurred and the application of the
Carmack Amendment would not result in a limitation on liability, this contract also excludes any limitation on
liability.

2.3 Scope of Voyage (Liberties)

US Government cargo, by its very nature, may require special diligence in the prosecution of a voyage at sea. In 
some cases, the highly sensitive nature of military cargo may require extraordinary handling to ensure the safety and 
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security of the cargo as well as that of our warfighters in the field. Accordingly, the diversion of US Government 
cargo at sea requires the unique conditions set forth below.

2.3.1 Diversion of Cargo. In any situation, whatsoever or wheresoever occurring and whether existing or anticipated 
before commencement of or during the voyage, which in the judgment of the contractor or master of the vessel is 
likely to give rise to capture, seizure, detention, damage, delay or disadvantage to or loss of the vessel or any part of 
her cargo, or to make it unsafe, imprudent, or unlawful for any reason to begin or continue the voyage or to enter or 
discharge the goods at the port of discharge, or to give rise to delay or difficulty in arriving, discharging at or leaving 
the port of discharge or the usual place of discharge in such port, the master, whether or not proceeding toward or 
entering or attempting to enter the port of discharge or reaching or attempting to reach the usual place of discharge 
therein or attempting to discharge US Government Cargo (the Cargo) may, upon notification to the Contracting 
Officer (CO) as described at Section 2.3.1.1 below, discharge the Cargo into another port, depot, lazarette, craft, or 
other place, or retain the goods on board until the return trip or until such other time as would be prudent in the 
ordinary course of the Contractor’s business.

2. 3.1.1 Notice of Diversion. The Notice described at Section 2.3.1 above shall include, at a minimum, a description 
of the cargo to be diverted (container number, Transportation Control Number, etc.), the conditions giving rise to the 
Contractor’s planned diversion of the Cargo, the diversion planned and any other measures deemed necessary by the 
Contractor to protect the Cargo. The Contractor or his designated representative shall provide such Notice in a 
manner and place consistent with the provisions of this agreement (e.g., electronic mail), but it is understood that 
such notice may be delayed if it would put the vessel, her crew or cargo at risk of loss, damage or injury.

2.3.1.2 Equitable Adjustment, Carrier Proposed Course of Action. After notification to the CO and approval by 
the CO of the contractor’s proposed course of action, the contractor may submit a request for an equitable 
adjustment to the contract for the reasonable, allocable, incurred costs to implement the approved course of action. It 
is understood that the contractor may be required to act before CO approval to prevent risk of loss, damage or injury 
to the vessel, her crew or cargo. If the contractor acts before notice to and approval by the CO, the contractor shall 
nonetheless be entitled to reasonable, allocable, incurred costs if the CO finds that the actions were prudent and 
necessary for the security and protection of government cargo. In no case shall an equitable adjustment duplicate 
compensation provided in a RDC-6 rate, accessorial charge or similar charge or otherwise reimburse the Contractor 
for costs chargeable (by the Contractor) to or otherwise allocable to a non-RDC-6 shipper. If the contractor has been 
paid for delivery to destination, the CO will consider this fact in evaluating any request for an equitable adjustment 
or potential government claim for a windfall to the contractor.

2.3.1.3 Mutual Agreement. Where the CO determines that the Contractor’s planned diversion of the Cargo is not in 
the best interest of the US Government, the CO shall so advise the Contractor as soon as practicable. Thereafter, the 
CO and the Contractor shall, with all due diligence and good faith, endeavor to mutually agree upon the prudent 
disposition of the Cargo.

2.3.1.4 Responsibility for the Cargo. Where the Contracting Officer determines that the contractor's planned 
diversion of the Cargo is not in the best interest of the US Government and the Contracting Officer and the 
Contractor cannot timely agree upon the disposition of the Cargo, the Contractor shall comply with the CO's 
direction to the contractor to divert the cargo to a port of the US Government's choice and to make any other 
arrangements for the cargo the Contracting Officer deems necessary to protect the Government's interest.

2.3.1.5 Equitable Adjustment for US Government Directed Course of Action. The contractor may submit a request 
for an equitable adjustment to the contract for reasonable, allocable costs incurred to carry out the CO’s direction if 
such costs are caused by the need to respond to the special situation and would not have been incurred in performing 
the contract of carriage except for the special situation. This equitable adjustment includes costs associated with 
cargo on the vessel that is not transported under this contract to the extent these costs exceed costs allocable to any 
non-RDC-6 shipper under any Scope of Voyage (Liberties) or similar clause in any contract between the contractor 
and a non-RDC-6 shipper. In no case shall an equitable adjustment duplicate compensation provided in a RDC-6
freight rate, accessorial charge or similar charge or otherwise reimburse the Contractor for costs chargeable (by the 
Contractor) to or otherwise allocable to a non-RDC-6 shipper. If the contractor has been paid for delivery to 
destination, the CO will consider this fact in evaluating any request for an equitable adjustment or any government 
claim for a windfall to the contractor.
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2.3.1.6 In any event, the contractor shall at all times be responsible to assure the security and protection of the cargo 
until relieved of such responsibility by the US Government or its designated agent.

2.3.2 Liberties. The Contractor, the master and the vessel shall have liberty to comply with any orders or 
directions as to loading, departure, arrival, routes, ports of call, stoppages, discharge, destination, delivery or 
otherwise howsoever given by the government of any nation or department thereof or any person acting or 
purporting to act with the authority of such government or of any department thereof.  Delivery or other disposition 
of the goods in accordance with such orders or directions shall excuse delay in performance to the extent that such 
order or direction persists in prevention of performance. (See compensable Delay Clause below in Para 5.) The 
vessel may carry seized contraband, explosives, munitions, warlike stores, hazardous cargo, and may sail armed or 
unarmed and with or without convoy.

2.3.3 The vessel shall have the liberty to deviate for the purpose of saving life and property, to tow or to be towed, to 
sail with or without pilots, or to go into dry dock or into ways with or without cargo on board. However, in no case 
shall the contractor be entitled to extra compensation for such a deviation and the contractor shall not be relieved of 
responsibility for delivery of cargo to the destination named in the Shipping Order.  

2.4 Strikes 

2.4.1 Loading Port—In the event the vessel or the loading of the vessel is delayed by reason of strikes or stoppage of 
work, the contractor may, at the loading port dispatch the vessel with such portion of the cargo as may then be on 
board.

2.4.2 Discharge Port—In the event the vessel or discharge of the vessel is delayed by reason of strikes or stoppage 
of work, the contractor at the discharge port may discharge the cargo still on board or with the approval of the US 
Government dispose of the cargo or any part of it at the US Government’s risk and expense.

2.5 General Average 

General average shall be adjusted, stated and settled, according to York-Antwerp Rules 2004 at such port or place in 
the United States as may be selected by the contractor, and as to matters not provided for by those Rules, according 
to the laws and usages at the Port of New York. In such adjustment, disbursements in foreign currencies shall be 
exchanged into United States money at the rate prevailing on the dates made and allowances for damage to cargo 
claimed in foreign currency shall be converted at the rate prevailing on the last day of discharge at the port or place 
of final discharge of such damaged cargo from the ship.

2.6 Liens 

2.6.1 Seizure of Cargo: The contractor agrees that it will not assert any type of lien, including a maritime lien, on 
any cargo shipped by the US Government under this Contract. The contractor further agrees that it will not take any 
action to seize, arrest, hold, or otherwise detain such cargo through any judicial process in the US or any foreign 
country. The contractor agrees to insert this clause in all subcontracts at any level and to expend any resources 
necessary to expeditiously enforce the provisions of this clause against such subcontractors.

2.6.2 Freight: There shall be no liens, including maritime liens, asserted on any freights payable by the US 
Government under this contract. The Contractor agrees to insert this clause in all subcontracts at any level and to 
expend any resources necessary to expeditiously enforce the provisions of this clause against such subcontractors.

2.7 Force Majeure 

The act of God, enemies, fire, restraint of princes, rulers of people, and all dangers and accidents of the seas, rivers,
machinery, boilers and steam navigation, and errors of navigation throughout this Contract are mutually excepted.  
In other words, such situations excuse delay in performance (similar to paragraph (f) of FAR 52.212-4) by either
party to this contract to the extent that the situation persists in preventing performance. This clause does not address
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liability for loss/damage to cargo (see, instead, Exhibit 3, Section 2.1.), liability for costs/damages resulting from 
delay in performance, or matters other than excusable delay.

3. Cargo Claims

The Government will process cargo claims in accordance with the Defense Transportation Regulation, Volume II, 
Chapter 210, and the Contractor agrees to cooperate with Government efforts to resolve claims for loss or damage to 
Government cargo. 

4. Rejection and Price Reduction for Non-Conforming Transportation Services

4.1 The Contractor recognizes that the Contracting Officer ordinarily must reject services that are 
nonconforming in a major or critical aspect or are otherwise incomplete. To the extent the transportation of cargo 
results in loss or damage of cargo, the purpose of the transportation is frustrated and the non-conformance in the 
transportation service is major/critical.

4.2 The Contracting Officer may evaluate the conformity of transportation to contract requirements in addition 
to evaluating whether lost/damaged cargo complies with contract requirements. If cargo is found to be lost or 
damaged, either before or after acceptance by the Government of the cargo, and the loss/damage is due to fault or   
liability of the contractor under the contract, the Contracting Officer may - in addition to any action related to the 
lost/damaged cargo - take any of the following actions related to non-conforming transportation:

a) Notify the contractor of the non-conforming transportation;

b) Request the contractor to address fault or liability for loss or damage to cargo and corresponding nonconforming
transportation;

c) Reject the non-conforming transportation in whole or in part, as may be warranted;

d) Seek a price reduction or other consideration in whole or in part, to the extent the transportation is 
nonconforming.

4.3 The Contracting Officer shall not revoke acceptance of transportation services, reject transportation
services, or implement a price reduction until the contractor has been provided notice and an opportunity to 
demonstrate that the transportation services conformed to the contract of carriage as booked.

5. Compensable Delays

5.1 Other clauses in this (such as FAR 52.212-4 paragraph f; 2.8 force majeure; 2.3.2 Scope of Voyage
(Liberties) etc.) cover delay in performance or frustration of performance in certain situations. Section 2.3.1 Scope 
of Voyage (Liberties) provides for monetary equitable adjustment, but only in the case of maritime (not in-land) 
transportation where attempted delivery to the destination port has been abandoned.

5.2 Situations where the US Government Causes a Delay. This clause addresses compensation/financial liability in 
other situations. Specifically, to the extent action or inaction by the US Government in either its contractual or 
sovereign capacity, causes a delay in Contractor performance, the Contractor shall be entitled to an equitable 
adjustment for costs incurred directly related to the safety and security of US Government cargo or related to efforts 
to deliver the cargo as contracted. Such cost shall be reasonable, supported by appropriate documentation and 
subject to audit. The Contractor shall be entitled to such equitable adjustment under this contract to the extent that:

a)  The US Government action or inaction is otherwise not compensable under other provisions of this 
contract; and
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b)  The US Government action or inaction interferes with or prevents performance of a contractual 

obligation by a reasonable Contractor; and

c)  The Contractor’s actions or inactions have not contributed to the Government caused delay; and

d)  The Contractor has exercised due diligence to mitigate the delay or the financial consequences of such 
delay.

5.2.1 In no case shall an equitable adjustment duplicate compensation provided in a RDC-6 freight rate, accessorial 
charge or similar charge or otherwise reimburse the Contractor for costs chargeable (by the Contractor) to or 
otherwise allocable to a non-RDC-6 shipper.

5.3 Situations where neither the Contractor nor the US Government Cause Delay. To the extent delays in Contractor 
performance are caused by third parties, natural causes, or any cause other than those within the control of either the 
Contractor or the US Government, this clause apportions risk. In such situations, the Contractor may be entitled to 
an equitable adjustment for costs incurred directly related to the safety and security of US Government cargo or 
related to efforts to deliver the cargo as contracted. Such cost shall be reasonable, supported by appropriate 
documentation and subject to audit. The Contractor shall be entitled to an equitable adjustment to the extent that:

a)  The subject delay is caused by an extraordinary event not within the control of either the US 
Government or the Contractor. An extraordinary event is uncommon or unusual and beyond the control 
of a reasonable Contractor exercising customary foresight and sound business practices; and

b)  The extraordinary event is otherwise not compensable under other provisions of this contract; and

c)  The extraordinary event interferes with or prevents performance of a contractual obligation by a 
reasonable Contractor; and

d)  The Contractor has exercised due diligence to mitigate the delay or the financial consequences of such 
delay.

6. Contractor Performance Assessment Reporting

6.1 Good performance by Department of Defense (DOD) contractors is essential. FAR 42.1502 directs all
Federal Agencies to collect past performance information on contracts, which will benefit source selection teams.
TCAQ will be conducting an evaluation of your company’s performance for the duration of the contract using a
web-enabled application called the Contractor Performance Assessment Reporting System (CPARS).

6.2 As of 01 November 2006, all DoD contractors were required to obtain a Public Key Infrastructure (PKI)
certificate to access the CPARS/ACASS/CCASS applications. DoD contractors are required to purchase a certificate 
from an External Certificate Authority (ECA). We recommend that you begin the process in the very near future to 
obtain the PKI Certificate before the CPARs becomes available for review. If you have questions on obtaining PKI 
certificates, please visit http://www.cpars.csd.disa.mil/cparsmain.htm. Questions should be directed to the Customer 
Support Desk at (207) 438-1690, or via e-mail: webptsmh@navy.mil.

6.2.1 You may purchase a DoD PKI certificate from one of three External Certificate Authorities (ECAs). The
ECAs are vendors who provide digital certificates to DoD's industry partners who are using their own equipment or
working in non-government facilities. A list of ECAs is available at http://www.cpars.disa.mil/pki_info.htm. Each
contractor employee accessing CPARS, ACASS, or CCASS will need an Identity Certificate; an Encryption
Certificate is not required.

6.3 Following a contract award, the contracting officer will request the contractor furnish the name of the
Defense Contractor Representative who will have program management oversight on the awarded contract and is
qualified to participate in the performance assessment process. This individual will receive a CPARS Userid and
Temporary Password from the Government CPARS Focal Point by telephone or E-mail.
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6.4 Contractors should log on to the Navy CPARS website (http://www.cpars.csd.disa.mil/cparsmain.htm). At
this site, you will find helpful information regarding the CPARS process under “Reference Material.”

7 Pass-through Charges

7.1 The Contractor shall pay valid pass-through charges incurred on behalf of the US Government. Pass-through 
charges shall not include any cost or charge that is included in priced services or is paid directly by the US 
Government or the consignee. The Government shall pay the Contractor on a cost reimbursement basis for valid 
direct pass-through charges, incurred by the Contractor on behalf of the US Government, not included in priced 
services or covered by the Compensable Delays clause at “Additional Clauses” paragraph 5. The pass-through 
charges shall be allowable, reasonable, and allocable, supported by an invoice, and subject to audit. The Government 
reserves the right to reject any pass-through charge that is not allowable, reasonable, and allocable, or is not 
supported by a proper invoice. Pass-through charges shall include only direct reimbursable pass-through costs and
shall exclude overhead, general and administrative expenses, and profit.

7.1.1 Examples of the type of additional charges that shall be paid include, but are not limited to, port storage, 
custom inspection charges, rework of improper blocking and bracing, and dry run.

7.1.2 Pass-through charges shall be invoiced in accordance with Attachment 4.

7.2 Priced Services

7.2.1 Pursuant to Section 7, Rate Rules, Provisions, and additional clauses, all rates shall include all costs and 
charges in accordance with applicable Federal, State, and local laws and regulations for normal services from origin
to destination.

7.3 Equitable Adjustments

7.3.1 Where the Government causes delay, or where neither the Contractor nor the US Government cause the
delay, and the Contractor accrues costs due to the delay, pursuant the Compensable Delays clause at “Additional
Clauses” paragraph 5, these costs shall not be invoiced under Attachment 4 as pass-through charges. These alleged
additional costs, charges, or third-party reimbursement costs shall be submitted in accordance with FAR 52.212-4(c)
and (d).

7.3.2 Examples of costs that shall be submitted in accordance with FAR 52.212-4(c) and (d) include, but are not
limited to, Government-caused delay costs, customs delay costs, border delay costs, destination delay costs, gate
delay costs, and costs relating to a requested Contract modification and/or costs relating to an alleged Contract
change.

8. Subcontractor Responsibility

8.1 The contractor has a duty to determine the responsibility of its prospective subcontractors. Special factors
related to performance of this contract compel the contracting officer to assist in that determination of subcontractor
responsibility. These factors include critical requirements, substantial subcontracting, safety concerns, risk of
terrorism and hostilities, and rapidly changing organizational forms of subcontractors that mask prior performance
records and relationships with affiliated concerns. Periodically, the contracting officer will make available to the
contractor the name of potential subcontractors with questioned responsibility. These names will be periodically
updated to reflect more recent information and changing evaluations. The contractor shall not allow named entities
to perform any role in performance of a task order (booking) under this contract unless it first provides written
evidence to the contracting officer that affirmatively demonstrates to the contracting officer's satisfaction the
responsibility of the proposed subcontractor.

9. Fuel Surcharge, FAR 252.247-7003 Exception

9.1 This contract contains the clause 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment
to the Cost Bearer. Carriers are excepted from the requirements of 252.247-7003 if its subcontracts with motor
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carriers effectively pass the equivalent Fuel Adjustment Factor provided in this contract, regarding fuel-related
surcharge adjustments, to the person, corporation, or entity that directly bears the cost of fuel for shipments
transported under this contract. Carriers shall provide, upon request, copies of subcontracts demonstrating a fuel
surcharge clause is included in the subcontract.
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SHIPPING NAME
UN

NUMBER
HAZ 

CLASS PG
Cartridges for weapons, inert projectile [or] Cartridges, small arms 0012 1.4S    II
Cartridges for weapons, blank [or] Cartridges, small arms, blank 0014 1.4S    II
Primers, cap type 0044 1.4S    II
Cases, cartridge, empty with primer 0055 1.4S    II
Cutters, cable, explosive 0070 1.4S    II
Fuse, igniter [tubular metal clad] 0103 1.4G    II
Cord, detonating, mild effect [or] Fuse, detonating, mild effect [metal clad] 0104 1.4D    II
Fuse, safety 0105 1.4S    II
Grenades, practice, [hand or rifle] 0110 1.4S    II
Lighters, fuse 0131 1.4S    II
Release devices, explosive 0173 1.4S    II
Rivets, explosive 0174 1.4S    II
Signal devices, hand 0191 1.4G    II
Signals, railway track, explosive 0193 1.4S    II
Signals, smoke 0197 1.4G    II
Charges, shaped, flexible, linear 0237 1.4D    II
Detonators, electric, [for blasting] 0255 1.4B    II
Fuzes, detonating 0257 1.4B    II
Detonators, non-electric, [for blasting] 0267 1.4B    II
Cartridges, power device 0276 1.4C    II
Cartridges, power device 0276 1.4C    II
Model rocket motor 0276 1.4C    II
Model rocket motor 0276 1.4C    II
Cartridges, oil well 0278 1.4C    II
Ammunition, illuminating [with or without burster, expelling charge or propelling charge] 0297 1.4G    II
Ammunition, incendiary [with or without burster, expelling charge or propelling charge] 0300 1.4G    II
Ammunition, tear-producing [with burster, expelling charge or propelling charge] 0301 1.4G    II
Ammunition, smoke [with or without burster, expelling charge or propelling charge] 0303 1.4G    II
Tracers for ammunition 0306 1.4G    II
Cartridges, signal 0312 1.4G    II
Fuzes, igniting 0317 1.4G    II
Primers, tubular 0320 1.4G    II
Cartridges, power device 0323 1.4S    II
Model rocket motor 0323 1.4S    II
Igniters 0325 1.4G    II
Fireworks 0336 1.4G    II
Fireworks 0337 1.4S    II
Toy Caps 0337 1.4S    II
Cartridges for weapons, blank [or] Cartridges, small arms, blank 0338 1.4C    II
Cartridges for weapons, inert projectile [or] Cartridges, small arms 0339 1.4C    II
Projectiles, [with bursting charge] 0344 1.4D    II
Projectiles, [inert with tracer] 0345 1.4S    II
Projectiles, [with burster or expelling charge] 0347 1.4D    II
Cartridges for weapons, [with bursting charge] 0348 1.4F    II
Cartridges for weapons, [with bursting charge] 0348 1.4F    II
Articles, explosive, n.o.s. 0349 1.4S    II
Articles, explosive, n.o.s. 0349 1.4S    II
Articles, explosive, n.o.s. 0350 1.4B    II
Articles, explosive, n.o.s. 0351 1.4C    II
Articles, explosive, n.o.s. 0352 1.4D    II
Articles, explosive, n.o.s. 0353 1.4G    II
Detonator assemblies, non-electric, [for blasting] 0361 1.4B    II
Ammunition, practice 0362 1.4G    II
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Ammunition, proof 0363 1.4G    II
Detonators for ammunition 0365 1.4B    II
Detonators for ammunition 0366 1.4S    II
Fuzes, detonating 0367 1.4S    II
Fuzes, igniting 0368 1.4S    II
Warheads, rocket [with burster or expelling charge] 0370 1.4D    II
Warheads, rocket [with burster or expelling charge] 0371 1.4F    II
Signal devices, hand 0373 1.4S    II
Primers, tubular 0376 1.4S    II
Primers, cap type 0378 1.4B    II
Cases, cartridges, empty with primer 0379 1.4C    II
Flares, aerial 0403 1.4G    II
Flares, aerial 0404 1.4S    II
Cartridges, signal 0405 1.4S    II
Tetrazol-1-acetic acid 0407 1.4C    II
Fuzes, detonating, [with protective features] 0410 1.4D    II
Cartridges for weapons, [with bursting charge] 0412 1.4E    II
Projectiles, [inert, with tracer] 0425 1.4G    II
Projectiles, [with burster or expelling charge] 0427 1.4F    II
Articles, pyrotechnic [for technical purposes] 0431 1.4G    II
Articles, pyrotechnic [for technical purposes] 0432 1.4S    II
Projectiles, [with burster or expelling charge] 0435 1.4G    II
Rockets, [with expelling charge] 0438 1.4C    II
Charges, shaped, [without detonator] 0440 1.4D    II
Charges, shaped, [without detonator] 0441 1.4S    II
Charges, explosive, commercial [without detonator] 0444 1.4D    II
Charges, explosive, commercial [without detonator] 0445 1.4S    II
Cases, combustible, empty, without primer 0446 1.4C    II
5-Mercaptotetrazol-1-acetic acid 0448 1.4C    II
Grenades practice [Hand or rifle] 0452 1.4G    II
Rockets, line-throwing 0453 1.4G    II
Igniters 0454 1.4S    II
Detonators, non-electric,[for blasting] 0455 1.4S    II
Detonators, electric [for blasting] 0456 1.4S    II
Charges, bursting, plastics bonded 0459 1.4D    II
Charges, bursting, plastics bonded 0460 1.4S    II
Articles, explosive, n.o.s. 0471 1.4E    II
Articles, explosive, n.o.s. 0472 1.4F    II
Substances, explosive, n.o.s. 0479 1.4C    II
Substances, explosive, n.o.s. 0480 1.4D    II
Substances, explosive, n.o.s. 0481 1.4S    II
Substances, explosive, n.o.s. 0485 1.4G    II
Charges, propelling 0491 1.4C    II
Signals, railway track, explosive 0493 1.4G
Jet perforating guns, charged oil well, with detonator 0494 1.4D    II
Jet perforating guns, charged, [oil well, without detonator] 0494 1.4D    II
Detonator, assemblies, non-electric [for blasting] 0500 1.4S    II
Propellant, solid 0501 1.4C
Air bag inflators, [or] Air bag modules, [or] Seat-belt pretensioners. 0503 1.4G    II
Acetylene, dissolved 1001 2.1
Air, compressed 1002 2.2
Ammonia, anhydrous 1005 2.2
Ammonia, anhydrous 1005 2.3
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Argon, compressed 1006 2.2
Bromotrifluoromethane [or] Refrigerant gas, R 13B1. 1009 2.2
Butane [see also] Petroleum gases, liquefied 1011 2.1
Carbon dioxide 1013 2.2
Carbon dioxide and oxygen mixtures, compressed 1014 2.2
Carbon monoxide, compressed 1016 2.3
Chlorine 1017 2.3
Chlorodifluoromethane [or] Refrigerant gas R 22 1018 2.2
Chlorotrifluoromethane [or] Refrigerant gas R 13 1022 2.2
Dichlorodifluoromethane [or] Refrigerant gas R 12 1028 2.2
Dichlorofluoromethane [or] Refrigerant gas R21 1029 2.2
1,1-Difluoroethane [or] Refrigerant gas R 152a 1030 2.1
Ethyl chloride 1037 2.1
Ethylene oxide [or] Ethylene oxide with nitrogen [up to a total pressure of 1MPa (10 bar) at 50 
degrees C] 1040 2.3
Fire extinguishers [containing compressed or liquefied gas] 1044 2.2
Helium, compressed 1046 2.2
Hydrogen, compressed 1049 2.1
Hydrogen chloride, anhydrous 1050 2.3
Lighters [or] Lighter refills [containing flammable gas] 1057 2.1
Methyl acetylene and propadiene mixtures, stabilized 1060 2.1
Nitrogen, compressed 1066 2.2
Nitrous oxide 1070 2.2
Oxygen, compressed 1072 2.2
Oxygen, refrigerated liquid [(cryogenic liquid)] 1073 2.2
Petroleum gases, liquefied [or] Liquefied petroleum gas 1075 2.1
Propylene [see also] Petroleum gases, liquefied 1077 2.1
Refrigerant gases, n.o.s. 1078 2.2
Sulfur dioxide 1079 2.3
Sulfur hexafluoride 1080 2.2
Acetaldehyde 1089 3    I
Acetone 1090 3    II
Allyl bromide 1099 3    I
Amyl acetates 1104 3    III
Amyl mercaptans 1111 3    II
Amyl nitrites 1113 3    II
Benzene 1114 3    II
Butanols 1120 3    II
Butanols 1120 3    III
Butyl acetates 1123 3    II
Butyl acetates 1123 3    III
Adhesives, [containing a flammable liquid] 1133 3    I
Adhesives, [containing a flammable liquid] 1133 3    II
Adhesives, [containing a flammable liquid] 1133 3    III
Chlorobenzene 1134 3    III
Coating solution ([includes surface treatments or coatings used for industrial or other purposes 
such as vehicle undercoating, drum or barrel lining]) 1139 3    I
Coating solution ([includes surface treatments or coatings used for industrial or other purposes 
such as vehicle undercoating, drum or barrel lining]) 1139 3    II
Coating solution ([includes surface treatments or coatings used for industrial or other purposes 
such as vehicle undercoating, drum or barrel lining]) 1139 3    III
Cyclohexane 1145 3    II
1,2-Dichloroethylene 1150 3    II
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Ethylene glycol diethyl ether 1153 3    II
Ethylene glycol diethyl ether 1153 3    III
Dimethylamine solution 1160 3    II
Extracts, aromatic, liquid 1169 3    II
Extracts, aromatic, liquid 1169 3    III
Ethanol [or] Ethyl alcohol [or] Ethanol solutions [or] Ethyl alcohol solutions 1170 3    II
Ethanol [or] Ethyl alcohol [or] Ethanol solutions [or] Ethyl alcohol solutions 1170 3    III
Ethylene glycol monoethyl ether 1171 3    III
Ethylene glycol monoethyl ether acetate 1172 3    III
Ethyl acetate 1173 3    II
Ethyl butyl ether 1179 3    II
Ethylene dichloride 1184 3    II
Ethylene glycol monomethyl ether 1188 3    III
Ethyl formate 1190 3    II
Ethyl methyl ketone [or] Methyl ethyl ketone 1193 3    II
Formaldehyde, solutions, flammable 1198 3    III
Diesel fuel 1202 3    III
Gas oil 1202 3    III
Heating oil, light 1202 3    III
Gasohol [gasoline mixed with ethyl alcohol, with not more than 20 percent alcohol] 1203 3    II
Gasoline 1203 3    II
Nitroglycerin solution in alcohol [with not more than 1 percent nitroglycerin] 1204 3    II
Heptanes 1206 3    II
Hexaldehyde 1207 3    III
Hexanes 1208 3    II
Printing ink, [flammable or] Printing ink related material [(including printing ink thinning or 
reducing compound), flammable] 1210 3    I
Printing ink, [flammable or] Printing ink related material [(including printing ink thinning or 
reducing compound), flammable] 1210 3    II
Printing ink, [flammable or] Printing ink related material [(including printing ink thinning or 
reducing compound), flammable] 1210 3    III
Isobutyl acetate 1213 3    II
Isopropanol [or] Isopropyl alcohol 1219 3    II
Kerosene 1223 3    III
Methanol 1230 3    II
Methylamyl acetate 1233 3    III
Methyl butyrate 1237 3    II
Methyl isobutyl ketone 1245 3    II
Methyl methacrylate monomer, stabilized 1247 3    II
Methyl propionate 1248 3    II
Methyl propyl ketone 1249 3    II
Methyltrichlorosilane 1250 3    I
Nitromethane 1261 3    II
Octanes 1262 3    II
Paint [including paint, lacquer, enamel, stain, shellac solutions, varnish, polish, liquid filler, and 
liquid lacquer base] 1263 3    I
Paint [including paint, lacquer, enamel, stain, shellac solutions, varnish, polish, liquid filler, and 
liquid lacquer base] 1263 3    II
Paint [including paint, lacquer, enamel, stain, shellac solutions, varnish, polish, liquid filler, and 
liquid lacquer base] 1263 3    III
Paint related material [including paint thinning, drying, removing, or reducing compound] 1263 3    I
Paint related material [including paint thinning, drying, removing, or reducing compound] 1263 3    II
Paint related material [including paint thinning, drying, removing, or reducing compound] 1263 3    III
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Perfumery products [with flammable solvents] 1266 3    II
Perfumery products [with flammable solvents] 1266 3    III
Petroleum crude oil 1267 3    I
Petroleum crude oil 1267 3    II
Petroleum crude oil 1267 3    III
Petroleum distillates, n.o.s. [or] Petroleum products, n.o.s. 1268 3    I
Petroleum distillates, n.o.s. [or] Petroleum products, n.o.s. 1268 3    II
Petroleum distillates, n.o.s. [or] Petroleum products, n.o.s. 1268 3    III
Petroleum oil 1270 3    I
Petroleum oil 1270 3    II
Petroleum oil 1270 3    III
Pine oil 1272 3    III
n-Propanol [or] Propyl alcohol, normal 1274 3    II
n-Propanol [or] Propyl alcohol, normal 1274 3    III
Rubber solution 1287 3    II
Rubber solution 1287 3    III
Tinctures, medicinal 1293 3    II
Tinctures, medicinal 1293 3    III
Toluene 1294 3    II
Turpentine 1299 3    III
Turpentine substitute 1300 3    I
Turpentine substitute 1300 3    I
Turpentine substitute 1300 3    II
Turpentine substitute 1300 3    II
Turpentine substitute 1300 3    III
Turpentine substitute 1300 3    III
Vinyl acetate, stabilized 1301 3    II
Wood preservatives, liquid 1306 3    II
Wood preservatives, liquid 1306 3    III
Xylenes 1307 3    II
Xylenes 1307 3    III
Flammable solids, organic, n.o.s. 1325 4.1    II
Flammable solids, organic, n.o.s. 1325 4.1    III
Fusee ([railway or highway]) 1325 4.1    II
Matches, strike anywhere 1331 4.1    III
Naphthalene, crude [or] Naphthalene, refined 1334 4.1    III
Trinitrophenol, wetted [with not less than 30 percent water, by mass] 1344 4.1    I
Sulfur 1350 4.1    III
Sulfur 1350 9    III
Carbon, [animal or vegetable origin] 1361 4.2    II
Carbon, [animal or vegetable origin] 1361 4.2    III
Charcoal [briquettes, shell, screenings, wood, etc.] 1361 4.2    III
Copra 1363 4.2    III
Diethylzinc 1366 4.2    I
Pyrophoric metals, n.o.s., [or] Pyrophoric alloys, n.o.s. 1383 4.2    I
Alkaline earth metal alloys, n.o.s. 1393 4.3    II
Aluminum powder, uncoated 1396 4.3    II
Aluminum powder, uncoated 1396 4.3    III
Calcium carbide 1402 4.3    I
Calcium carbide 1402 4.3    II
Cesium [or] Caesium 1407 4.3    I
Sodium 1428 4.3    I
Sodium phosphide 1432 4.3    I
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Zinc powder [or] Zinc dust 1436 4.3    I
Zinc powder [or] Zinc dust 1436 4.3    II
Zinc powder [or] Zinc dust 1436 4.3    III
Barium chlorate, solid 1445 5.1    II
Calcium chlorite 1453 5.1    II
Calcium nitrate 1454 5.1    III
Chlorites, inorganic, n.o.s. 1462 5.1    II
Chromium trioxide, anhydrous 1463 5.1    II
Ferric nitrate 1466 5.1    III
Oxidizing solid, n.o.s. 1479 5.1    I
Oxidizing solid, n.o.s. 1479 5.1    II
Oxidizing solid, n.o.s. 1479 5.1    III
Perchlorates, inorganic, n.o.s. 1481 5.1    II
Perchlorates, inorganic, n.o.s. 1481 5.1    III
Potassium chlorate 1485 5.1    II
Potassium nitrate 1486 5.1    III
Potassium permanganate 1490 5.1    II
Potassium persulfate 1492 5.1    III
Silver nitrate 1493 5.1    II
Sodium chlorate 1495 5.1    II
Sodium nitrate 1498 5.1    III
Barium compounds, n.o.s. 1564 6.1    II
Barium compounds, n.o.s. 1564 6.1    III
Dichloromethane 1593 6.1    III
Lead acetate 1616 6.1    III
Mercuric nitrate 1625 6.1    II
Mercury bromides 1634 6.1    II
Mercury iodide 1638 6.1    II
Mercury oxide 1641 6.1    II
Mercury sulfates 1645 6.1    II
Motor fuel anti-knock mixtures 1649 6.1    I
Phenol, solid 1671 6.1    II
Potassium cyanide, solid 1680 6.1    I
Sodium arsenite, aqueous solutions 1686 6.1    II
Sodium arsenite, aqueous solutions 1686 6.1    III
Sodium fluoride, solid 1690 6.1    III
Tear gas candles 1700 6.1    II
Thallium compounds, n.o.s. 1707 6.1    II
Trichloroethylene 1710 6.1    III
Xylidines, liquid 1711 6.1    II
Caustic alkali liquids, n.o.s. 1719 8    II
Caustic alkali liquids, n.o.s. 1719 8    III
Bromine [or] Bromine solutions 1744 8    I
Calcium hypochlorite, dry [or] Calcium hypochlorite mixtures dry [with more than 39 percent 
available chlorine (8.8 percent available oxygen)] 1748 5.1    II
Calcium hypochlorite, dry [or] Calcium hypochlorite mixtures dry [with more than 39 percent 
available chlorine (8.8 percent available oxygen)] 1748 5.1    III
Chromic acid solution 1755 8    II
Chromic acid solution 1755 8    III
Corrosive solids, n.o.s. 1759 8    I
Corrosive solids, n.o.s. 1759 8    II
Corrosive solids, n.o.s. 1759 8    III
Ferrous chloride, solid 1759 8    II
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Chemical kit 1760 8    II
Compounds, cleaning liquid 1760 8    I
Compounds, cleaning liquid 1760 8    II
Compounds, cleaning liquid 1760 8    III
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 1760 8    I
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 1760 8    II
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 1760 8    III
Corrosive liquids, n.o.s. 1760 8    I
Corrosive liquids, n.o.s. 1760 8    II
Corrosive liquids, n.o.s. 1760 8    III
Ferrous chloride, solution 1760 8    II
Fire extinguisher charges, [corrosive liquid] 1774 8    II
Fluorosilicic acid 1778 8    II
Formic acid 1779 8    II
Hydriodic acid 1787 8    II
Hydriodic acid 1787 8    III
Hydrobromic acid, [with more than 49 percent hydrobromic acid] 1788 8    II
Hydrobromic acid, [with more than 49 percent hydrobromic acid] 1788 8    III
Hydrobromic acid, [with not more than 49 percent hydrobromic acid] 1788 8    II
Hydrobromic acid, [with not more than 49 percent hydrobromic acid] 1788 8    III
Hydrochloric acid 1789 8    II
Hydrochloric acid 1789 8    III
Hydrofluoric acid, [with more than 60 percent strength] 1790 8    I
Hydrofluoric acid, [with not more than 60 percent strength] 1790 8    II
Hypochlorite solutions 1791 8    II
Hypochlorite solutions 1791 8    III
Phosphoric acid solution 1805 8    III
Potassium hydroxide, solid 1813 8    II
Potassium hydroxide, solution 1814 8    II
Potassium hydroxide, solution 1814 8    III
Silicon tetrachloride 1818 8    II
Sodium hydroxide, solid 1823 8    II
Sodium hydroxide solution 1824 8    II
Sodium hydroxide solution 1824 8    III
Stannic chloride, anhydrous 1827 8    II
Sulfuric acid [with more than 51 percent acid] 1830 8    II
Sulfuric acid, fuming [with 30 percent or more free sulfur trioxide] 1831 8    I
Sulfuric acid, fuming [with less than 30 percent free sulfur trioxide] 1831 8    I
Sulfuric acid, spent 1832 8    II
Trichloroacetic acid 1839 8    II
Zinc chloride, solution 1840 8    III
Silicon tetrafluoride 1859 2.3
Ethyl crotonate 1862 3    II
Fuel, aviation, turbine engine 1863 3    I
Fuel, aviation, turbine engine 1863 3    II
Fuel, aviation, turbine engine 1863 3    III
Resin solution, [flammable] 1866 3    I
Resin solution, [flammable] 1866 3    II
Resin solution, [flammable] 1866 3    III
Chloroform 1888 6.1    III
Tetrachloroethylene 1897 6.1    III
Disinfectant, liquid, corrosive, n.o.s. 1903 8    I
Disinfectants, liquid, corrosive n.o.s. 1903 8    II
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Disinfectants, liquid, corrosive n.o.s. 1903 8    III
Cyclohexanone 1915 3    III
Nonanes 1920 3    III
Cyanide solutions, n.o.s. 1935 6.1    I
Cyanide solutions, n.o.s. 1935 6.1    II
Cyanide solutions, n.o.s. 1935 6.1    III
Ammonium nitrate, [with not more than 0.2% total combustible material, including any organic 
substance, calculated as carbon to the exclusion of any other added substance] 1942 5.1    III
Matches, safety [(book, card or strike on box)] 1944 4.1    III
Aerosols, [corrosive, Packing Group II or III, (each not exceeding 1 L capacity)] 1950 2.2
Aerosols, [flammable, (each not exceeding 1 L capacity)] 1950 2.1
Aerosols, [non-flammable, (each not exceeding 1 L capacity)] 1950 2.2
Aerosols, [poison, each not exceeding 1 L capacity] 1950 2.2
Aerosols, flammable, n.o.s. ([engine starting fluid) (each not exceeding 1 L capacity)] 1950 2.1

Ethylene oxide and carbon dioxide mixtures [with not more than 9 percent ethylene oxide] 1952 2.2
Compressed gas, flammable, n.o.s. 1954 2.1
Refrigerant gases, n.o.s. [or] Dispersant gases, n.o.s. 1954 2.1
Compressed gas, toxic, n.o.s. [Inhalation Hazard Zone A] 1955 2.3
Compressed gas, toxic, n.o.s. [Inhalation Hazard Zone B] 1955 2.3
Compressed gas, toxic, n.o.s. [Inhalation Hazard Zone C] 1955 2.3
Compressed gas, toxic, n.o.s. [Inhalation Hazard Zone D] 1955 2.3

Organic phosphate, mixed with compressed gas [or] Organic phosphate compound, mixed with 
compressed gas [or] Organic phosphorus compound, mixed with compressed gas 1955 2.3
Compressed gas, n.o.s. 1956 2.2
Deuterium, compressed 1957 2.1
1,2-Dichloro-1,1,2,2- tetrafluoroethane [or] Refrigerant gas R 114 1958 2.2
Helium, refrigerated liquid [(cryogenic liquid)] 1963 2.2
Hydrogen, refrigerated liquid [(cryogenic liquid)] 1966 2.1
Insecticide gases, toxic, n.o.s. 1967 2.3
Parathion and compressed gas mixture 1967 2.3
Insecticide gases, n.o.s. 1968 2.2
Isobutane [see also] Petroleum gases, liquefied 1969 2.1
Methane, compressed [or] Natural gas, compressed [(with high methane content)] 1971 2.1
Methane, refrigerated liquid [(cryogenic liquid)] [or] Natural gas, refrigerated liquid [(cryogenic 
liquid), with high methane content)] 1972 2.1
Chlorodifluoromethane and chloropentafluoroethane mixture [or] Refrigerant gas R 502 [with 
fixed boiling point, with approximately 49 percent chlorodifluoromethane] 1973 2.2
Chlorodifluorobromomethane [or] Refrigerant gas R 12B1 1974 2.2
Nitrogen, refrigerated liquid [cryogenic liquid] 1977 2.2
Propane [see also] Petroleum gases, liquefied 1978 2.1
Rare gases and nitrogen mixtures, compressed 1981 2.2
Tetrafluoromethane [or] Refrigerant gas R 14 1982 2.2
1-Chloro-2,2,2-trifluoroethane [or] Refrigerant gas R 133a 1983 2.2
Trifluoromethane [or] Refrigerant gas R 23 1984 2.2
Alcohols, flammable, toxic, n.o.s. 1986 3    I
Alcohols, flammable, toxic, n.o.s. 1986 3    II
Alcohols, flammable, toxic, n.o.s. 1986 3    III
Alcohols, n.o.s. 1987 3    I
Alcohols, n.o.s. 1987 3    II
Alcohols, n.o.s. 1987 3    III
Flammable liquids, toxic, n.o.s. 1992 3    I
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Flammable liquids, toxic, n.o.s. 1992 3    II
Flammable liquids, toxic, n.o.s. 1992 3    III

Combustible liquid, n.o.s. 1993
Comb 
liq    III

Compounds, cleaning liquid 1993 3    I
Compounds, cleaning liquid 1993 3    II
Compounds, cleaning liquid 1993 3    III
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 1993 3    I
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 1993 3    II
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 1993 3    III
Diesel fuel 1993 3    III
Flammable liquids, n.o.s. 1993 3    I
Flammable liquids, n.o.s. 1993 3    II
Flammable liquids, n.o.s. 1993 3    III
Fuel oil [(No. 1, 2, 4, 5, or 6)] 1993 3    III
Asphalt, [at or above its flash point] 1999 3    III
Tars, liquid [including road asphalt and oils, bitumen and cut backs] 1999 3    II
Tars, liquid [including road asphalt and oils, bitumen and cut backs] 1999 3    III
Celluloid, [in block, rods, rolls, sheets, tubes, etc., except scrap] 2000 4.1    III
Cobalt naphthenates, powder 2001 4.1    III
Hydrogen peroxide, aqueous solutions [with more than 40 percent but not more than 60 
percent hydrogen peroxide (stabilized as necessary)] 2014 5.1    II
Hydrogen peroxide, aqueous solutions [with not less than 20 percent but not more than 40 
percent hydrogen peroxide (stabilized as necessary)] 2014 5.1    II

Ammunition, tear-producing, non-explosive, [without burster or expelling charge, non-fuzed] 2017 6.1    II
Epichlorohydrin 2023 6.1    II
Mercury compounds, liquid, n.o.s. 2024 6.1    I
Mercury compounds, liquid, n.o.s. 2024 6.1    II
Mercury compounds, liquid, n.o.s. 2024 6.1    III
Mercury compounds, solid, n.o.s. 2025 6.1    I
Mercury compounds, solid, n.o.s. 2025 6.1    II
Mercury compounds, solid, n.o.s. 2025 6.1    III
Sodium arsenite, solid 2027 6.1    II
Nitric acid [other than red fuming, with more than 70 percent nitric acid] 2031 8    I
Nitric acid [other than red fuming, with not more than 70 percent nitric acid] 2031 8    II
1,1,1-Trifluoroethane [or] Refrigerant gas, R 143a 2035 2.1
Gas cartridges, [(flammable) without a release device, non-refillable] 2037 2.1
Receptacles, small, containing gas (gas cartridges) [flammable, without release device, not 
refillable and not exceeding 1 L capacity] 2037 2.1
Receptacles, small, containing gas (gas cartridges) [non-flammable, without release device, 
not refillable and not exceeding 1 L capacity] 2037 2.2
Methyl isobutyl carbinol 2053 3    III
Morpholine 2054 8    I
Tetrahydrofuran 2056 3    II
Ammonium nitrate based fertilizer 2067 5.1    III
Ammonium nitrate based fertilizer 2071 9    III
Diethylenetriamine 2079 8    II
Carbon dioxide, refrigerated liquid 2187 2.2
Hexafluoroethane, [or] Refrigerant gas R 116 2193 2.2
Nitrous oxide, refrigerated liquid 2201 2.2
Isocyanates, toxic, n.o.s. [or] Isocyanate solutions, toxic, n.o.s., [flash point more than 61 
degrees C and boiling point less than 300 degrees C] 2206 6.1    II
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Isocyanates, toxic, n.o.s. [or] Isocyanate solutions, toxic, n.o.s., [flash point more than 61 
degrees C and boiling point less than 300 degrees C] 2206 6.1    III
Calcium hypochlorite mixtures, dry, [with more than 10 percent but not more than 39 percent 
available chlorine] 2208 5.1    III
Formaldehyde, solutions, [with not less than 25 percent formaldehyde] 2209 8    III
Asbestos 2212 9    III
Blue asbestos [(Crocidolite)] [or] Brown asbestos [(amosite, mysorite)] 2212 9    II
Chlorotoluenes 2238 3    III
Matches, fusee 2254 4.1    III
Triethylenetetramine 2259 8    II
Hexamethylenediamine, solid 2280 8    III
Isobutyl methacrylate, stabilized 2283 3    III
Isophoronediamine 2289 8    III
Polychlorinated biphenyls, liquid 2315 9    II
Trimethylhexamethylenediamines 2327 8    III
Zinc chloride, anhydrous 2331 8    III
Butyl acrylates, stabilized 2348 3    III
Cyclohexylamine 2357 8    II
Diethyl sulfide 2375 3    II
Dimethyldiethoxysilane 2380 3    II
Bromotrifluoroethylene 2419 2.1
Potassium chlorate, aqueous solution 2427 5.1    II
Potassium chlorate, aqueous solution 2427 5.1    III
Nitrogen trifluoride 2451 2.2
Beryllium nitrate 2464 5.1    II
Dichloroisocyanuric acid, dry [or] Dichloroisocyanuric acid salts 2465 5.1    II
Potassium superoxide 2466 5.1    I
Trichloroisocyanuric acid, dry 2468 5.1    II
Ethanolamine [or] Ethanolamine solutions 2491 8    III
Bromobenzene 2514 3    III
Tricresyl phosphate [with more than 3 percent ortho isomer] 2574 6.1    II
Aluminum chloride, solution 2581 8    III
Ferric chloride, solution 2582 8    III
Alkyl sulfonic acids, liquid [or] Aryl sulfonic acids, liquid [with more than 5 percent free sulfuric 
acid] 2584 8    II
Alkyl sulfonic acids, liquid [or] Aryl sulfonic acids, liquid [with not more than 5 percent free 
sulfuric acid] 2586 8    III
Pesticides, solid, toxic, n.o.s. 2588 6.1    I
Pesticides, solid, toxic, n.o.s. 2588 6.1    II
Pesticides, solid, toxic, n.o.s. 2588 6.1    III
White asbestos [(chrysotile, actinolite, anthophyllite, tremolite)] 2590 9    III
Dichlorodifluoromethane and difluoroethane azeotropic mixture [or] Refrigerant gas R 500 [with 
approximately 74 percent dichlorodifluoromethane] 2602 2.2
Methallyl alcohol 2614 3    III
Glycidaldehyde 2622 3    II
Firelighters, solid [with flammable liquid] 2623 4.1    III
Nitrites, inorganic, n.o.s. 2627 5.1    II
Hydroquinone, solid 2662 6.1    III
Ammonia solutions, [relative density between 0.880 and 0.957 at 15 degrees C in water, with 
more than 10 percent but not more than 35 percent ammonia] 2672 8    III
Lithium hydroxide 2680 8    II
Amines, flammable, corrosive, n.o.s. [or] Polyamines, flammable, corrosive, n.o.s. 2733 3    I
Amines, flammable, corrosive, n.o.s. [or] Polyamines, flammable, corrosive, n.o.s. 2733 3    II
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Amines, flammable, corrosive, n.o.s. [or] Polyamines, flammable, corrosive, n.o.s. 2733 3    III
Amines, liquid, corrosive, n.o.s., [or] Polyamines, liquid, corrosive, n.o.s. 2735 8    I
Amines, liquid, corrosive, n.o.s., [or] Polyamines, liquid, corrosive, n.o.s. 2735 8    II
Amines, liquid, corrosive, n.o.s., [or] Polyamines, liquid, corrosive, n.o.s. 2735 8    III
Carbamate pesticides, solid, toxic 2757 6.1    I
Carbamate pesticides, solid, toxic 2757 6.1    II
Carbamate pesticides, solid, toxic 2757 6.1    III
Organochlorine pesticides, solid, toxic 2761 6.1    I
Organochlorine pesticides, solid, toxic 2761 6.1    II
Organochlorine pesticides, solid, toxic 2761 6.1    III
Organophosphorus pesticides, solid, toxic 2783 6.1    I
Organophosphorus pesticides, solid, toxic 2783 6.1    II
Organophosphorus pesticides, solid, toxic 2783 6.1    III

Organophosphorus pesticides, liquid, flammable, toxic, [flash point less than 23 degrees C] 2784 3    I

Organophosphorus pesticides, liquid, flammable, toxic, [flash point less than 23 degrees C] 2784 3    II
Acetic acid, glacial [or] Acetic acid solution, [with more than 80 percent acid, by mass] 2789 8    II

Acetic acid solution, [not less than 50 percent but not more than 80 percent acid, by mass] 2790 8    II
Acetic acid solution, [with more than 10 percent and less than 50 percent acid, by mass] 2790 8    III
Batteries, wet, filled with acid, [electric storage] 2794 8    III
Batteries, wet, filled with alkali, [electric storage] 2795 8    III
Battery fluid, acid 2796 8    II
Sulfuric acid [with not more than 51% acid] 2796 8    II
Battery fluid, alkali 2797 8    II
Batteries, wet, non-spillable, [electric storage] 2800 8    III
Copper chloride 2802 8    III
Mercury 2809 8    III
Mercury [contained in manufactured articles] 2809 8    III
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 2810 6.1    I
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 2810 6.1    II
Compounds, tree killing, liquid [or] Compounds, weed killing, liquid 2810 6.1    III
Toxic, liquids, organic, n.o.s. 2810 6.1    I
Toxic, liquids, organic, n.o.s. 2810 6.1    II
Toxic, liquids, organic, n.o.s. 2810 6.1    III
Toxic solids, organic, n.o.s. 2811 6.1    I
Toxic solids, organic, n.o.s. 2811 6.1    II
Toxic solids, organic, n.o.s. 2811 6.1    III
Water-reactive solid, n.o.s. 2813 4.3    I
Water-reactive solid, n.o.s. 2813 4.3    II
Water-reactive solid, n.o.s. 2813 4.3    III
Phenol solutions 2821 6.1    II
Phenol solutions 2821 6.1    III
1,1,1-Trichloroethane 2831 6.1    III
Phosphorous acid 2834 8    III
Nitroethane 2842 3    III
Fluorosilicates, n.o.s. 2856 6.1    III

Refrigerating machines, [containing non-flammable, non-toxic, or ammonia solution (UN2672)] 2857 2.2
Resorcinol 2876 6.1    III
Calcium hypochlorite, hydrated [or] Calcium hypochlorite, hydrated mixtures, [with not less than 
5.5 percent but not more than 16 percent water] 2880 5.1    II
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Calcium hypochlorite, hydrated [or] Calcium hypochlorite, hydrated mixtures, [with not less than 
5.5 percent but not more than 16 percent water] 2880 5.1    III
Pesticides, liquid, toxic, n.o.s. 2902 6.1    I
Pesticides, liquid, toxic, n.o.s. 2902 6.1    II
Pesticides, liquid, toxic, n.o.s. 2902 6.1    III
Pesticides, liquid, toxic, flammable, n.o.s. [flash point not less than 23 degrees C] 2903 6.1    I
Pesticides, liquid, toxic, flammable, n.o.s. [flash point not less than 23 degrees C] 2903 6.1    II
Pesticides, liquid, toxic, flammable, n.o.s. [flash point not less than 23 degrees C] 2903 6.1    III
Radioactive material, excepted package-articles manufactured from natural uranium [or] 
depleted uranium [or] natural thorium 2909 7
Radioactive material, excepted package-limited quantity of material 2910 7
Radioactive material, excepted package-instruments [or] articles 2911 7
Radioactive material, low specific activity (LSA-I) [non fissile or fissile-excepted] 2912 7
Corrosive liquids, flammable, n.o.s. 2920 8    I
Corrosive liquids, flammable, n.o.s. 2920 8    II
Corrosive liquids, toxic, n.o.s. 2922 8    I
Corrosive liquids, toxic, n.o.s. 2922 8    II
Corrosive liquids, toxic, n.o.s. 2922 8    III
Corrosive solids, toxic, n.o.s. 2923 8    I
Corrosive solids, toxic, n.o.s. 2923 8    II
Corrosive solids, toxic, n.o.s. 2923 8    III
Flammable liquids, corrosive, n.o.s. 2924 3    I
Flammable liquids, corrosive, n.o.s. 2924 3    II
Flammable liquids, corrosive, n.o.s. 2924 3    III
Flammable solids, toxic, organic, n.o.s. 2926 4.1    II
Flammable solids, toxic, organic, n.o.s. 2926 4.1    III
Ethyl phosphonothioic dichloride, anhydrous 2927 6.1    I
Ethyl phosphorodichloridate 2927 6.1    I
Toxic liquids, corrosive, organic, n.o.s. 2927 6.1    I
Toxic liquids, corrosive, organic, n.o.s. 2927 6.1    II
Methyl 2-chloropropionate 2933 3    III
Sulfamic acid 2967 8    III
Hydrogen peroxide, aqueous solutions [with not less than 8 percent but less than 20 percent 
hydrogen peroxide (stabilized as necessary)] 2984 5.1    III
Life-saving appliances, self inflating 2990 9
Carbamate pesticides, liquid, toxic 2992 6.1    I
Carbamate pesticides, liquid, toxic 2992 6.1    II
Carbamate pesticides, liquid, toxic 2992 6.1    III
Arsenical pesticides, liquid, toxic 2994 6.1    I
Arsenical pesticides, liquid, toxic 2994 6.1    II
Arsenical pesticides, liquid, toxic 2994 6.1    III
Copper based pesticides, liquid, toxic 3010 6.1    I
Copper based pesticides, liquid, toxic 3010 6.1    II
Copper based pesticides, liquid, toxic 3010 6.1    III
Substituted nitrophenol pesticides, liquid, toxic, flammable, [flash point not less than 23 
degrees C] 3013 6.1    I
Substituted nitrophenol pesticides, liquid, toxic, flammable, [flash point not less than 23 
degrees C] 3013 6.1    II
Substituted nitrophenol pesticides, liquid, toxic, flammable, [flash point not less than 23 
degrees C] 3013 6.1    III

Organophosphorus pesticides, liquid, toxic, flammable, [flash point not less than 23 degrees C] 3017 6.1    I
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Organophosphorus pesticides, liquid, toxic, flammable, [flash point not less than 23 degrees C] 3017 6.1    II

Organophosphorus pesticides, liquid, toxic, flammable, [flash point not less than 23 degrees C] 3017 6.1    III
Organophosphorus pesticides, liquid, toxic 3018 6.1    I
Organophosphorus pesticides, liquid, toxic 3018 6.1    II
Organophosphorus pesticides, liquid, toxic 3018 6.1    III
Organotin pesticides, liquid, toxic 3020 6.1    I
Organotin pesticides, liquid, toxic 3020 6.1    II
Organotin pesticides, liquid, toxic 3020 6.1    III
Pesticides, liquid, flammable, toxic, [flash point less than 23 degrees C] 3021 3    I
Pesticides, liquid, flammable, toxic, [flash point less than 23 degrees C] 3021 3    II
Batteries, dry, containing potassium hydroxide solid, [electric, storage] 3028 8    III
Aluminum alkyls 3051 4.2    I
Alcoholic beverages 3065 3    II
Alcoholic beverages 3065 3    III
Paint [or] Paint related material 3066 8    II
Paint [or] Paint related material 3066 8    III
Life-saving appliances, not self inflating [containing dangerous goods as equipment] 3072 9
Environmentally hazardous substances, solid, n.o.s. 3077 9    III
Hazardous waste, solid, n.o.s. 3077 9    III
Other regulated substances, solid, n.o.s. 3077 9    III
Isocyanates, toxic, flammable, n.o.s. [or] Isocyanate solutions, toxic, flammable, n.o.s., [flash 
point not less than 23 degrees C but not more than 61 degrees C and boiling point less than 
300 degrees C] 3080 6.1    II
Environmentally hazardous substances, liquid, n.o.s. 3082 9    III
Hazardous waste, liquid, n.o.s. 3082 9    III
Other regulated substances, liquid, n.o.s. 3082 9    III
Corrosive solids, oxidizing, n.o.s. 3084 8    I
Corrosive solids, oxidizing, n.o.s. 3084 8    II
Oxidizing solid, corrosive, n.o.s. 3085 5.1    I
Oxidizing solid, corrosive, n.o.s. 3085 5.1    II
Oxidizing solid, corrosive, n.o.s. 3085 5.1    III
Lithium battery 3090 9    II
Lithium batteries packed with equipment 3091 9    II
Lithium batteries, contained in equipment 3091 9    II
Corrosive liquids, oxidizing, n.o.s. 3093 8    I
Corrosive liquids, oxidizing, n.o.s. 3093 8    II
Corrosive liquids, water-reactive, n.o.s. 3094 8    I
Corrosive liquids, water-reactive, n.o.s. 3094 8    II
Oxidizing liquid, corrosive, n.o.s. 3098 5.1    I
Oxidizing liquid, corrosive, n.o.s. 3098 5.1    II
Oxidizing liquid, corrosive, n.o.s. 3098 5.1    III
Oxidizing liquid, toxic, n.o.s. 3099 5.1    I
Oxidizing liquid, toxic, n.o.s. 3099 5.1    II
Oxidizing liquid, toxic, n.o.s. 3099 5.1    III
Organic peroxide type D, liquid 3105 5.2    II
Organic peroxide type E, liquid 3107 5.2    II
Organic peroxide type F, liquid 3109 5.2    II
Organic peroxide type D, solid, temperature controlled 3116 5.2    II
Organic peroxide type F, solid, temperature controlled 3120 5.2    II
Trifluoromethane, refrigerated liquid 3136 2.2
Oxidizing liquid, n.o.s. 3139 5.1    I
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Oxidizing liquid, n.o.s. 3139 5.1    I
Oxidizing liquid, n.o.s. 3139 5.1    II
Oxidizing liquid, n.o.s. 3139 5.1    II
Oxidizing liquid, n.o.s. 3139 5.1    III
Oxidizing liquid, n.o.s. 3139 5.1    III
Dyes, solid, toxic, n.o.s. [or] Dye intermediates, solid, toxic, n.o.s. 3143 6.1    I
Dyes, solid, toxic, n.o.s. [or] Dye intermediates, solid, toxic, n.o.s. 3143 6.1    II
Dyes, solid, toxic, n.o.s. [or] Dye intermediates, solid, toxic, n.o.s. 3143 6.1    III
Dyes, solid, corrosive, n.o.s. [or] Dye intermediates, solid, corrosive, n.o.s. 3147 8    I
Dyes, solid, corrosive, n.o.s. [or] Dye intermediates, solid, corrosive, n.o.s. 3147 8    II
Dyes, solid, corrosive, n.o.s. [or] Dye intermediates, solid, corrosive, n.o.s. 3147 8    III
Compressed gas, oxidizing, n.o.s. 3156 2.2
1,1,1,2-Tetrafluoroethane [or] Refrigerant gas R 134a 3159 2.2
Liquefied gas, flammable, n.o.s. 3161 2.1
Liquefied gas, n.o.s. 3163 2.2
Articles, pressurized pneumatic [or] hydraulic [containing non-flammable gas] 3164 2.2
Engines, internal combustion, [flammable gas powered] 3166 9
Engines, internal combustion, [flammable liquid powered] 3166 9
Vehicle, flammable gas powered 3166 9
Vehicle, flammable liquid powered 3166 9
Battery-powered vehicle [or] Battery-powered equipment 3171 9
Solids containing flammable liquid, n.o.s. 3175 4.1    II
Flammable solid, inorganic, n.o.s. 3178 4.1    II
Flammable solid, inorganic, n.o.s. 3178 4.1    III
Smokeless powder for small arms ([100 pounds or less]) 3178 4.1    I
Self-heating liquid, corrosive, inorganic, n.o.s. 3188 4.2    II
Self-heating liquid, corrosive, inorganic, n.o.s. 3188 4.2    III
Self-reactive liquid type B 3221 4.1    II
Self-reactive liquid type D 3225 4.1    II
Medicine, solid, toxic, n.o.s. 3249 6.1    II
Medicine, solid, toxic, n.o.s. 3249 6.1    III
Disodium trioxosilicate 3253 8    III
Amines, solid, corrosive, n.o.s., [or] Polyamines, solid, corrosive n.o.s. 3259 8    I
Amines, solid, corrosive, n.o.s., [or] Polyamines, solid, corrosive n.o.s. 3259 8    II
Amines, solid, corrosive, n.o.s., [or] Polyamines, solid, corrosive n.o.s. 3259 8    III
Corrosive solid, acidic, inorganic, n.o.s. 3260 8    I
Corrosive solid, acidic, inorganic, n.o.s. 3260 8    II
Corrosive solid, acidic, inorganic, n.o.s. 3260 8    III
Corrosive solid, acidic, organic, n.o.s. 3261 8    I
Corrosive solid, acidic, organic, n.o.s. 3261 8    II
Corrosive solid, acidic, organic, n.o.s. 3261 8    III
Corrosive solid, basic, inorganic, n.o.s. 3262 8    I
Corrosive solid, basic, inorganic, n.o.s. 3262 8    II
Corrosive solid, basic, inorganic, n.o.s. 3262 8    III
Corrosive solid, basic, organic, n.o.s. 3263 8    I
Corrosive solid, basic, organic, n.o.s. 3263 8    II
Corrosive solid, basic, organic, n.o.s. 3263 8    III
Corrosive liquid, acidic, inorganic, n.o.s. 3264 8    I
Corrosive liquid, acidic, inorganic, n.o.s. 3264 8    II
Corrosive liquid, acidic, inorganic, n.o.s. 3264 8    III
Corrosive liquid, acidic, organic, n.o.s. 3265 8    I
Corrosive liquid, acidic, organic, n.o.s. 3265 8    II
Corrosive liquid, acidic, organic, n.o.s. 3265 8    III
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Corrosive liquid, basic, inorganic, n.o.s. 3266 8    I
Corrosive liquid, basic, inorganic, n.o.s. 3266 8    II
Corrosive liquid, basic, inorganic, n.o.s. 3266 8    III
Corrosive liquid, basic, organic, n.o.s. 3267 8    I
Corrosive liquid, basic, organic, n.o.s. 3267 8    II
Corrosive liquid, basic, organic, n.o.s. 3267 8    III
Air bag inflators, [or] Air bag modules, [or] Seat-belt pretensioners. 3268 9    III
Polyester resin kit 3269 3
Nitrocellulose membrane filters, [with not more than 12.6% nitrogen, by dry mass] 3270 4.1    II
Organophosphorus compound, toxic, liquid, n.o.s. 3278 6.1    I
Organophosphorus compound, toxic, liquid, n.o.s. 3278 6.1    II
Organophosphorus compound, toxic, liquid, n.o.s. 3278 6.1    III
Vanadium compound, n.o.s. 3285 6.1    I
Vanadium compound, n.o.s. 3285 6.1    II
Vanadium compound, n.o.s. 3285 6.1    III
Flammable liquid, toxic, corrosive, n.o.s. 3286 3    I
Flammable liquid, toxic, corrosive, n.o.s. 3286 3    II
Toxic liquid, inorganic, n.o.s. 3287 6.1    I
Toxic liquid, inorganic, n.o.s. 3287 6.1    II
Toxic liquid, inorganic, n.o.s. 3287 6.1    III
Toxic solid, inorganic, n.o.s. 3288 6.1    I
Toxic solid, inorganic, n.o.s. 3288 6.1    II
Toxic solid, inorganic, n.o.s. 3288 6.1    III
Hydrazine, aqueous solution [with not more than 37 percent hydrazine, by mass] 3293 6.1    III
Hydrocarbons, liquid, n.o.s. 3295 3    I
Hydrocarbons, liquid, n.o.s. 3295 3    II
Hydrocarbons, liquid, n.o.s. 3295 3    III
Heptafluoropropane [or] Refrigerant gas R 227 3296 2.2
Chemical kits 3316 9
First aid kits 3316 9
Refrigerant gas R 404A 3337 2.2
Insecticide gases, toxic, flammable, n.o.s. [Inhalation hazard Zone A] 3355 2.3
Insecticide gases, toxic, flammable, n.o.s. [Inhalation hazard Zone B] 3355 2.3
Insecticide gases, toxic, flammable, n.o.s. [Inhalation hazard Zone C] 3355 2.3
Insecticide gases, toxic, flammable, n.o.s. [Inhalation hazard Zone D] 3355 2.3
Oxygen generator, chemical [(including when contained in associated equipment, e.g., 
passenger service units (PSUs), portable breathing equipment (PBE), etc).] 3356 5.1    II
Oxygen generator, chemical, spent 3356 9    III
Dangerous Goods in Machinery [or] Dangerous Goods in Apparatus 3363 9
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Location Group: Port Zone: Country: State: City:

 

ALBANY  UNITED STATES GA ALBANY

ALBANY  UNITED STATES GA BACONTON

ALBANY  UNITED STATES GA CAMILLA

ALBANY  UNITED STATES GA DAWSON

ALBANY  UNITED STATES GA DOERUN

ALBANY  UNITED STATES GA HARTSFIELD

ALBANY  UNITED STATES GA LEARY

ALBANY  UNITED STATES GA MOULTRIE

ALBANY  UNITED STATES GA NEWTON

ALBANY  UNITED STATES GA POULAN

ALBANY  UNITED STATES GA SALE  CITY

ALBANY  UNITED STATES GA SYLVESTER

ALLENTOWN  UNITED STATES PA ALBURTIS

ALLENTOWN  UNITED STATES PA ALLENTOWN

ALLENTOWN  UNITED STATES PA BALLY

ALLENTOWN  UNITED STATES PA BETHLEHEM

ALLENTOWN  UNITED STATES PA BREINIGSVILLE

ALLENTOWN  UNITED STATES PA CATASAUQUA

ALLENTOWN  UNITED STATES PA CENTER VALLEY

ALLENTOWN  UNITED STATES PA CHERRYVILLE

ALLENTOWN  UNITED STATES PA COOPERSBURG

ALLENTOWN  UNITED STATES PA COPLAY

ALLENTOWN  UNITED STATES PA DANIELSVILLE

ALLENTOWN  UNITED STATES PA EAST  GREENVILLE

ALLENTOWN  UNITED STATES PA EMMAUS

ALLENTOWN  UNITED STATES PA HELLERTOWN

ALLENTOWN  UNITED STATES PA HEREFORD

ALLENTOWN  UNITED STATES PA MACUNGIE

ALLENTOWN  UNITED STATES PA NORTHAMPTON

ALLENTOWN  UNITED STATES PA OREFIELD

ALLENTOWN  UNITED STATES PA PALM

ALLENTOWN  UNITED STATES PA RED HILL
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ALLENTOWN UNITED STATES PA RICHLANDTOWN
ALLENTOWN UNITED STATES PA RIEGELSVILLE
ALLENTOWN UNITED STATES PA SCHNECKSVILLE
ALLENTOWN UNITED STATES PA TOPTON
ALLENTOWN UNITED STATES PA TREXLERTOWN
ALLENTOWN UNITED STATES PA WALNUTPORT
ALLENTOWN UNITED STATES PA WHITEHALL
ALLENTOWN UNITED STATES PA ZIONSVILLE
ANCHORAGE ANCHORAGE ALASKA ANCHORAGE
ANCHORAGE ANCHORAGE ALASKA ELMENDORF AFB
ANCHORAGE ANCHORAGE ALASKA FORT RICHARDSON
ANNISTON UNITED STATES AL ALEXANDRIA
ANNISTON UNITED STATES AL ANNISTON
ANNISTON UNITED STATES AL BYNUM
ANNISTON UNITED STATES AL CHOCCOLOCCO
ANNISTON UNITED STATES AL DE ARMANVILLE
ANNISTON UNITED STATES AL EASTABOGA
ANNISTON UNITED STATES AL WEAVER
APPOMATTOX UNITED STATES VA APPOMATTOX
APPOMATTOX UNITED STATES VA CONCORD
APPOMATTOX UNITED STATES VA EVERGREEN
APPOMATTOX UNITED STATES VA SPOUT SPRING
ARCADIA UNITED STATES WI ARCADIA
ARCADIA UNITED STATES WI INDEPENDENCE
ASHEBORO UNITED STATES NC ASHEBORO
ASHEBORO UNITED STATES NC CEDAR FALLS
ASHEBORO UNITED STATES NC FRANKLINVILLE
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ASHEBORO  UNITED STATES NC RANDLEMAN

ATLANTA (RDC)  UNITED STATES GA ALPHARETTA

ATLANTA (RDC)  UNITED STATES GA ATLANTA

ATLANTA (RDC)  UNITED STATES GA AUSTELL

ATLANTA (RDC)  UNITED STATES GA AVONDALE ESTATES

ATLANTA (RDC)  UNITED STATES GA CLARKSTON

ATLANTA (RDC)  UNITED STATES GA CONLEY

ATLANTA (RDC)  UNITED STATES GA DECATUR

ATLANTA (RDC)  UNITED STATES GA DOUGLASVILLE

ATLANTA (RDC)  UNITED STATES GA DULUTH

ATLANTA (RDC)  UNITED STATES GA ELLENWOOD

ATLANTA (RDC)  UNITED STATES GA FAIRBURN

ATLANTA (RDC)  UNITED STATES GA FOREST PARK

ATLANTA (RDC)  UNITED STATES GA LAWRENCEVILLE

ATLANTA (RDC)  UNITED STATES GA LILBURN

ATLANTA (RDC)  UNITED STATES GA LITHIA  SPRINGS

ATLANTA (RDC)  UNITED STATES GA MABLETON

ATLANTA (RDC)  UNITED STATES GA MARIETTA

ATLANTA (RDC)  UNITED STATES GA MORROW

ATLANTA (RDC)  UNITED STATES GA NORCROSS

ATLANTA (RDC)  UNITED STATES GA PALMETTO

ATLANTA (RDC)  UNITED STATES GA REX

ATLANTA (RDC)  UNITED STATES GA RIVERDALE

ATLANTA (RDC)  UNITED STATES GA ROSWELL

ATLANTA (RDC)  UNITED STATES GA SCOTTDALE

ATLANTA (RDC)  UNITED STATES GA SMYRNA

ATLANTA (RDC)  UNITED STATES GA STONE MOUNTAIN

ATLANTA (RDC)  UNITED STATES GA SUWANEE

ATLANTA (RDC)  UNITED STATES GA TUCKER

ATLANTA (RDC)  UNITED STATES GA UNION CITY

AUSTIN  UNITED STATES TX AUSTIN

AUSTIN  UNITED STATES TX TAYLOR
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BALTIMORE  UNITED STATES MD ABINGDON

BALTIMORE  UNITED STATES MD ANNAPOLIS

BALTIMORE  UNITED STATES MD ANNAPOLIS JUNCTION

BALTIMORE  UNITED STATES MD ARNOLD

BALTIMORE  UNITED STATES MD BALDWIN

BALTIMORE  UNITED STATES MD BALTIMORE

BALTIMORE  UNITED STATES MD BEL AIR

BALTIMORE  UNITED STATES MD BELCAMP

BALTIMORE  UNITED STATES MD BRADSHAW

BALTIMORE  UNITED STATES MD COCKEYSVILLE

BALTIMORE  UNITED STATES MD COLUMBIA

BALTIMORE  UNITED STATES MD CROWNSVILLE

BALTIMORE  UNITED STATES MD EDGEWOOD

BALTIMORE  UNITED STATES MD ELLICOTT CITY

BALTIMORE  UNITED STATES MD FALLSTON

BALTIMORE  UNITED STATES MD FORK

BALTIMORE  UNITED STATES MD FORT GEORGE G MEADE

BALTIMORE  UNITED STATES MD GIBSON ISLAND

BALTIMORE  UNITED STATES MD GLEN ARM

BALTIMORE  UNITED STATES MD GLEN BURNIE

BALTIMORE  UNITED STATES MD GLYNDON

BALTIMORE  UNITED STATES MD HALETHORPE

BALTIMORE  UNITED STATES MD HANOVER

BALTIMORE  UNITED STATES MD HUNT VALLEY

BALTIMORE  UNITED STATES MD HYDES

BALTIMORE  UNITED STATES MD JESSUP

BALTIMORE  UNITED STATES MD JOPPA

BALTIMORE  UNITED STATES MD KINGSVILLE

BALTIMORE  UNITED STATES MD LINTHICUM HEIGHTS

BALTIMORE  UNITED STATES MD LUTHERVILLE TIMONIU

BALTIMORE  UNITED STATES MD MARRIOTTSVILLE

BALTIMORE  UNITED STATES MD MILLERSVILLE
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BALTIMORE  UNITED STATES MD OWINGS MILLS

BALTIMORE  UNITED STATES MD PASADENA

BALTIMORE  UNITED STATES MD PERRY HALL

BALTIMORE  UNITED STATES MD PHOENIX

BALTIMORE  UNITED STATES MD RANDALLSTOWN

BALTIMORE  UNITED STATES MD REISTERSTOWN

BALTIMORE  UNITED STATES MD ROSEDALE

BALTIMORE  UNITED STATES MD SAVAGE

BALTIMORE  UNITED STATES MD SEVERN

BALTIMORE  UNITED STATES MD SEVERNA PARK

BALTIMORE  UNITED STATES MD SPARKS GLENCOE

BALTIMORE  UNITED STATES MD UPPER FALLS

BALTIMORE  UNITED STATES MD WEST FRIENDSHIP

BALTIMORE  UNITED STATES MD WHITE MARSH

BALTIMORE  UNITED STATES MD WOODSTOCK

BARSTOW  UNITED STATES CA BARSTOW

BARSTOW  UNITED STATES CA FORT IRWIN

BAY MINETTE  UNITED STATES AL BAY MINETTE

BAY MINETTE  UNITED STATES AL STAPLETON

BEATTY UNITED STATES NV BEATTY

BLUE MOUNTAIN UNITED STATES MS BLUE MOUNTAIN

BLUE MOUNTAIN UNITED STATES MS MYRTLE

BLUE MOUNTAIN UNITED STATES MS NEW  ALBANY

BLUE RIDGE UNITED STATES GA BLUE RIDGE

BOSTON UNITED STATES MA ABINGTON

BOSTON UNITED STATES MA ALLSTON

BOSTON UNITED STATES MA ARLINGTON

BOSTON UNITED STATES MA AUBURNDALE

BOSTON UNITED STATES MA AVON

BOSTON UNITED STATES MA BEDFORD

BOSTON UNITED STATES MA BELMONT

BOSTON UNITED STATES MA BEVERLY
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BOSTON  UNITED STATES MA BOSTON

BOSTON  UNITED STATES MA BRAINTREE

BOSTON  UNITED STATES MA BRIGHTON

BOSTON  UNITED STATES MA BROCKTON

BOSTON  UNITED STATES MA BROOKLINE

BOSTON  UNITED STATES MA BURLINGTON

BOSTON  UNITED STATES MA CAMBRIDGE

BOSTON  UNITED STATES MA CANTON

BOSTON  UNITED STATES MA CHARLESTOWN

BOSTON  UNITED STATES MA CHELSEA

BOSTON  UNITED STATES MA CHESTNUT HILL

BOSTON  UNITED STATES MA COHASSET

BOSTON  UNITED STATES MA CONCORD

BOSTON  UNITED STATES MA DANVERS

BOSTON  UNITED STATES MA DEDHAM

BOSTON  UNITED STATES MA DORCHESTER

BOSTON  UNITED STATES MA DOVER

BOSTON  UNITED STATES MA EAST  WALPOLE

BOSTON  UNITED STATES MA EVERETT

BOSTON  UNITED STATES MA HANOVER

BOSTON  UNITED STATES MA HINGHAM

BOSTON  UNITED STATES MA HOLBROOK

BOSTON  UNITED STATES MA HULL

BOSTON  UNITED STATES MA HYDE PARK

BOSTON  UNITED STATES MA JAMAICA PLAIN

BOSTON  UNITED STATES MA LEXINGTON

BOSTON  UNITED STATES MA LINCOLN

BOSTON  UNITED STATES MA LYNN

BOSTON  UNITED STATES MA LYNNFIELD

BOSTON  UNITED STATES MA MALDEN

BOSTON  UNITED STATES MA MARBLEHEAD

BOSTON  UNITED STATES MA MATTAPAN
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BOSTON  UNITED STATES MA MEDFIELD

BOSTON  UNITED STATES MA MEDFORD

BOSTON  UNITED STATES MA MELROSE

BOSTON  UNITED STATES MA MIDDLETON

BOSTON  UNITED STATES MA MILLIS

BOSTON  UNITED STATES MA MILTON

BOSTON  UNITED STATES MA NAHANT

BOSTON  UNITED STATES MA NATICK

BOSTON  UNITED STATES MA NEEDHAM

BOSTON  UNITED STATES MA NEWTON

BOSTON  UNITED STATES MA NORFOLK

BOSTON  UNITED STATES MA NORTH EASTON

BOSTON  UNITED STATES MA NORTH READING

BOSTON  UNITED STATES MA NORWELL

BOSTON  UNITED STATES MA NORWOOD

BOSTON  UNITED STATES MA PEABODY

BOSTON  UNITED STATES MA QUINCY

BOSTON  UNITED STATES MA RANDOLPH

BOSTON  UNITED STATES MA READING

BOSTON  UNITED STATES MA REVERE

BOSTON  UNITED STATES MA ROCKLAND

BOSTON  UNITED STATES MA ROSLINDALE

BOSTON  UNITED STATES MA ROXBURY

BOSTON  UNITED STATES MA SALEM

BOSTON  UNITED STATES MA SAUGUS

BOSTON  UNITED STATES MA SCITUATE

BOSTON  UNITED STATES MA SHARON

BOSTON  UNITED STATES MA SHERBORN

BOSTON  UNITED STATES MA SOMERVILLE

BOSTON  UNITED STATES MA SOUTH WALPOLE

BOSTON  UNITED STATES MA STONEHAM

BOSTON  UNITED STATES MA STOUGHTON
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BOSTON  UNITED STATES MA SWAMPSCOTT

BOSTON  UNITED STATES MA WABAN

BOSTON  UNITED STATES MA WAKEFIELD

BOSTON  UNITED STATES MA WALPOLE

BOSTON  UNITED STATES MA WALTHAM

BOSTON  UNITED STATES MA WATERTOWN

BOSTON  UNITED STATES MA WAYLAND

BOSTON  UNITED STATES MA WELLESLEY

BOSTON  UNITED STATES MA WENHAM

BOSTON  UNITED STATES MA WEST ROXBURY

BOSTON  UNITED STATES MA WESTON

BOSTON  UNITED STATES MA WESTWOOD

BOSTON  UNITED STATES MA WEYMOUTH

BOSTON  UNITED STATES MA WHITMAN

BOSTON  UNITED STATES MA WILMINGTON

BOSTON  UNITED STATES MA WINCHESTER

BOSTON  UNITED STATES MA WINTHROP

BOSTON  UNITED STATES MA WOBURN

BOX SPRINGS GROUP LOS ANGELES (COMM) USUNITED STATES CA ANAHEIM

BOX SPRINGS GROUP LOS ANGELES (COMM) USUNITED STATES CA BREA

BOX SPRINGS GROUP LOS ANGELES (COMM) USUNITED STATES CA YORBA LINDA

BOX SPRINGS GROUP  UNITED STATES CA ALTA LOMA

BOX SPRINGS GROUP  UNITED STATES CA BEAUMONT

BOX SPRINGS GROUP  UNITED STATES CA BLOOMINGTON

BOX SPRINGS GROUP  UNITED STATES CA CALIMESA

BOX SPRINGS GROUP  UNITED STATES CA CHINO

BOX SPRINGS GROUP  UNITED STATES CA CHINO HILLS

BOX SPRINGS GROUP  UNITED STATES CA CLAREMONT

BOX SPRINGS GROUP  UNITED STATES CA COLTON

BOX SPRINGS GROUP  UNITED STATES CA CORONA

BOX SPRINGS GROUP  UNITED STATES CA DIAMOND BAR

BOX SPRINGS GROUP  UNITED STATES CA FONTANA
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BOX SPRINGS GROUP  UNITED STATES CA HIGHLAND

BOX SPRINGS GROUP  UNITED STATES CA HOMELAND

BOX SPRINGS GROUP  UNITED STATES CA LA VERNE

BOX SPRINGS GROUP  UNITED STATES CA LOMA LINDA

BOX SPRINGS GROUP  UNITED STATES CA MENTONE

BOX SPRINGS GROUP  UNITED STATES CA MIRA LOMA

BOX SPRINGS GROUP  UNITED STATES CA MONTCLAIR

BOX SPRINGS GROUP  UNITED STATES CA MORENO VALLEY

BOX SPRINGS GROUP  UNITED STATES CA NORCO

BOX SPRINGS GROUP  UNITED STATES CA NUEVO

BOX SPRINGS GROUP  UNITED STATES CA PERRIS

BOX SPRINGS GROUP  UNITED STATES CA POMONA

BOX SPRINGS GROUP  UNITED STATES CA RANCHO CUCAMONGA

BOX SPRINGS GROUP  UNITED STATES CA REDLANDS

BOX SPRINGS GROUP  UNITED STATES CA RIALTO

BOX SPRINGS GROUP  UNITED STATES CA RIVERSIDE

BOX SPRINGS GROUP  UNITED STATES CA SAN BERNARDINO

BOX SPRINGS GROUP  UNITED STATES CA SAN DIMAS

BOX SPRINGS GROUP  UNITED STATES CA SAN JACINTO

BOX SPRINGS GROUP  UNITED STATES CA SUN CITY

BOX SPRINGS GROUP  UNITED STATES CA UPLAND

BOX SPRINGS GROUP  UNITED STATES CA YUCAIPA

CADILLAC, MICHIGAN  UNITED STATES MI CADILLAC

CALHOUN CITY  UNITED STATES MS BIG CREEK

CALHOUN CITY  UNITED STATES MS CALHOUN CITY

CALHOUN CITY  UNITED STATES MS DERMA

CALHOUN CITY  UNITED STATES MS PITTSBORO

CALHOUN CITY  UNITED STATES MS SLATE SPRING

CALHOUN CITY  UNITED STATES MS VARDAMAN

CAMP LEJEUNE  UNITED STATES NC CAMP LEJEUNE

CAMP LEJEUNE  UNITED STATES NC JACKSONVILLE
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CANANDAIGUA  UNITED STATES NY CANANDAIGUA

CANANDAIGUA  UNITED STATES NY FARMINGTON

CAPE CANAVERAL CAPE CANAVERAL UNITED STATES FL CAPE CANAVERAL

CHAMBERSBURG  UNITED STATES PA CHAMBERSBURG

CHAMBERSBURG  UNITED STATES PA FAYETTEVILLE

CHAMBERSBURG  UNITED STATES PA MARION

CHAMBERSBURG  UNITED STATES PA MONT ALTO

CHAMBERSBURG  UNITED STATES PA PLEASANT HALL

CHAMBERSBURG  UNITED STATES PA QUINCY

CHAMBERSBURG  UNITED STATES PA SAINT THOMAS

CHAMBERSBURG  UNITED STATES PA SCOTLAND

CHAMBERSBURG  UNITED STATES PA WILLIAMSON

CHARLESTON CHARLESTON UNITED STATES SC ADAMS RUN

CHARLESTON CHARLESTON UNITED STATES SC AWENDAW

CHARLESTON CHARLESTON UNITED STATES SC BONNEAU

CHARLESTON CHARLESTON UNITED STATES SC CHARLESTON

CHARLESTON CHARLESTON UNITED STATES SC CHARLESTON AFB

CHARLESTON CHARLESTON UNITED STATES SC CORDESVILLE

CHARLESTON CHARLESTON UNITED STATES SC CROSS

CHARLESTON CHARLESTON UNITED STATES SC DORCHESTER

CHARLESTON CHARLESTON UNITED STATES SC GOOSE CREEK

CHARLESTON CHARLESTON UNITED STATES SC HANAHAN

CHARLESTON CHARLESTON UNITED STATES SC HARLEYVILLE

CHARLESTON CHARLESTON UNITED STATES SC HOLLYWOOD

CHARLESTON CHARLESTON UNITED STATES SC HUGER

CHARLESTON CHARLESTON UNITED STATES SC ISLE  OF PALMS

CHARLESTON CHARLESTON UNITED STATES SC JOHNS ISLAND

CHARLESTON CHARLESTON UNITED STATES SC LADSON

CHARLESTON CHARLESTON UNITED STATES SC MONCKS CORNER

CHARLESTON CHARLESTON UNITED STATES SC MOUNT PLEASANT

CHARLESTON CHARLESTON UNITED STATES SC PINOPOLIS

CHARLESTON CHARLESTON UNITED STATES SC RAVENEL
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CHARLESTON CHARLESTON UNITED STATES SC REEVESVILLE

CHARLESTON CHARLESTON UNITED STATES SC RIDGEVILLE

CHARLESTON CHARLESTON UNITED STATES SC ROUND O

CHARLESTON CHARLESTON UNITED STATES SC SAINT GEORGE

CHARLESTON CHARLESTON UNITED STATES SC SULLIVANS ISLAND

CHARLESTON CHARLESTON UNITED STATES SC SUMMERVILLE

CHARLESTON CHARLESTON UNITED STATES SC WADMALAW ISLAND

CHATTANOOGA  UNITED STATES TN CHATTANOOGA

CHICAGO  UNITED STATES IL ADDISON

CHICAGO  UNITED STATES IL AMF OHARE

CHICAGO  UNITED STATES IL ANTIOCH

CHICAGO  UNITED STATES IL ARLINGTON HEIGHTS

CHICAGO  UNITED STATES IL BARRINGTON

CHICAGO  UNITED STATES IL BARTLETT

CHICAGO  UNITED STATES IL BELLWOOD

CHICAGO  UNITED STATES IL BENSENVILLE

CHICAGO  UNITED STATES IL BERKELEY

CHICAGO  UNITED STATES IL BERWYN

CHICAGO  UNITED STATES IL BLOOMINGDALE

CHICAGO  UNITED STATES IL BLUE ISLAND

CHICAGO  UNITED STATES IL BOLINGBROOK

CHICAGO  UNITED STATES IL BRIDGEVIEW

CHICAGO  UNITED STATES IL BROOKFIELD

CHICAGO  UNITED STATES IL BUFFALO GROVE

CHICAGO  UNITED STATES IL BURBANK

CHICAGO  UNITED STATES IL CALUMET CITY

CHICAGO  UNITED STATES IL CAROL STREAM

CHICAGO  UNITED STATES IL CARPENTERSVILLE

CHICAGO  UNITED STATES IN CEDAR LAKE

CHICAGO  UNITED STATES IL CHICAGO

CHICAGO  UNITED STATES IL CHICAGO HEIGHTS

CHICAGO  UNITED STATES IL CHICAGO RIDGE
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CHICAGO  UNITED STATES IL CICERO

CHICAGO  UNITED STATES IL CLAREDON HILLS

CHICAGO  UNITED STATES IL COUNTRY CLUB HILLS

CHICAGO  UNITED STATES IL CRETE

CHICAGO  UNITED STATES IN CROWN POINT

CHICAGO  UNITED STATES IL DEERFIELD

CHICAGO  UNITED STATES IL DES PLAINES

CHICAGO  UNITED STATES IL DOLTON

CHICAGO  UNITED STATES IL DOWNERS GROVE

CHICAGO  UNITED STATES IN DYER

CHICAGO  UNITED STATES IN EAST  CHICAGO

CHICAGO  UNITED STATES IL ELGIN

CHICAGO  UNITED STATES IL ELK GROVE VILLAGE

CHICAGO  UNITED STATES IL ELMHURST

CHICAGO  UNITED STATES IL EVANSTON

CHICAGO  UNITED STATES IL EVERGREEN PARK

CHICAGO  UNITED STATES IL FLOSSMOOR

CHICAGO  UNITED STATES IL FOREST PARK

CHICAGO  UNITED STATES IL FORT SHERIDAN

CHICAGO  UNITED STATES IL FOX LAKE

CHICAGO  UNITED STATES IL FOX RIVER GROVE

CHICAGO  UNITED STATES IL FRANKFORT

CHICAGO  UNITED STATES IL FRANKLIN PARK

CHICAGO  UNITED STATES IN GARY

CHICAGO  UNITED STATES IL GLEN ELLYN

CHICAGO  UNITED STATES IL GLENCOE

CHICAGO  UNITED STATES IL GLENDALE HEIGHTS

CHICAGO  UNITED STATES IL GLENVIEW

CHICAGO  UNITED STATES IL GLENVIEW  NAS

CHICAGO  UNITED STATES IL GLENWOOD

CHICAGO  UNITED STATES IL GRAYSLAKE

CHICAGO  UNITED STATES IL GREAT LAKES
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CHICAGO  UNITED STATES IN GRIFFITH

CHICAGO  UNITED STATES IL GURNEE

CHICAGO  UNITED STATES IN HAMMOND

CHICAGO  UNITED STATES IL HARVEY

CHICAGO  UNITED STATES IL HAZEL CREST

CHICAGO  UNITED STATES IL HICKORY HILLS

CHICAGO  UNITED STATES IL HIGHLAND PARK

CHICAGO  UNITED STATES IL HIGHWOOD

CHICAGO  UNITED STATES IL HILLSIDE

CHICAGO  UNITED STATES IL HINES

CHICAGO  UNITED STATES IL HINSDALE

CHICAGO  UNITED STATES IN HOBART

CHICAGO  UNITED STATES IL HOMETOWN

CHICAGO  UNITED STATES IL HOMEWOOD

CHICAGO  UNITED STATES IL INGLESIDE

CHICAGO  UNITED STATES IL ISLAND LAKE

CHICAGO  UNITED STATES IL ITASCA

CHICAGO  UNITED STATES IL JOLIET

CHICAGO  UNITED STATES IL JUSTICE

CHICAGO  UNITED STATES IL KENILWORTH

CHICAGO  UNITED STATES IL LA GRANGE

CHICAGO  UNITED STATES IL LAKE BLUFF

CHICAGO  UNITED STATES IL LAKE FOREST

CHICAGO  UNITED STATES IL LAKE VILLA

CHICAGO  UNITED STATES IL LAKE ZURICH

CHICAGO  UNITED STATES IL LANSING

CHICAGO  UNITED STATES IL LEMONT

CHICAGO  UNITED STATES IL LIBERTYVILLE

CHICAGO  UNITED STATES IL LINCOLNSHIRE

CHICAGO  UNITED STATES IL LISLE

CHICAGO  UNITED STATES IL LOCKPORT

CHICAGO  UNITED STATES IL LOMBARD
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CHICAGO  UNITED STATES IL LYONS

CHICAGO  UNITED STATES IL MATTESON

CHICAGO  UNITED STATES IL MAYWOOD

CHICAGO  UNITED STATES IL MEDINAH

CHICAGO  UNITED STATES IL MELROSE PARK

CHICAGO  UNITED STATES IN MERRILLVILLE

CHICAGO  UNITED STATES IL MIDLOTHIAN

CHICAGO  UNITED STATES IL MOKENA

CHICAGO  UNITED STATES IL MONEE

CHICAGO  UNITED STATES IL MORTON GROVE

CHICAGO  UNITED STATES IL MOUNT PROSPECT

CHICAGO  UNITED STATES IL MUNDELEIN

CHICAGO  UNITED STATES IN MUNSTER

CHICAGO  UNITED STATES IL NAPERVILLE

CHICAGO  UNITED STATES IL NEW LENOX

CHICAGO  UNITED STATES IL NORTH CHICAGO

CHICAGO  UNITED STATES IL NORTHBROOK

CHICAGO  UNITED STATES IL OAK FOREST

CHICAGO  UNITED STATES IL OAK LAWN

CHICAGO  UNITED STATES IL OAK PARK

CHICAGO  UNITED STATES IL OLYMPIA FIELDS

CHICAGO  UNITED STATES IL ORLAND PARK

CHICAGO  UNITED STATES IL PALATINE

CHICAGO  UNITED STATES IL PALOS HEIGHTS

CHICAGO  UNITED STATES IL PALOS HILLS

CHICAGO  UNITED STATES IL PALOS PARK

CHICAGO  UNITED STATES IL PARK FOREST

CHICAGO  UNITED STATES IL PARK RIDGE

CHICAGO  UNITED STATES IL POSEN

CHICAGO  UNITED STATES IL PROSPECT HEIGHTS

CHICAGO  UNITED STATES IL RICHTON PARK

CHICAGO  UNITED STATES IL RIVER FOREST
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CHICAGO  UNITED STATES IL RIVER GROVE

CHICAGO  UNITED STATES IL RIVERDALE

CHICAGO  UNITED STATES IL RIVERSIDE

CHICAGO  UNITED STATES IL ROBBINS

CHICAGO  UNITED STATES IL ROLLING MEADOWS

CHICAGO  UNITED STATES IL ROSELLE

CHICAGO  UNITED STATES IL ROUND LAKE

CHICAGO  UNITED STATES IN SAINT JOHN

CHICAGO  UNITED STATES IL SCHAUMBURG

CHICAGO  UNITED STATES IN SCHERERVILLE

CHICAGO  UNITED STATES IL SCHILLER PARK

CHICAGO  UNITED STATES IL SKOKIE

CHICAGO  UNITED STATES IL SOUTH ELGIN

CHICAGO  UNITED STATES IL SOUTH HOLLAND

CHICAGO  UNITED STATES IL STEGER

CHICAGO  UNITED STATES IL STONE PARK

CHICAGO  UNITED STATES IL STREAMWOOD

CHICAGO  UNITED STATES IL SUMMIT ARGO

CHICAGO  UNITED STATES IL TECHNY

CHICAGO  UNITED STATES IL THORNTON

CHICAGO  UNITED STATES IL TINLEY PARK

CHICAGO  UNITED STATES IL VERNON HILLS

CHICAGO  UNITED STATES IL VILLA PARK

CHICAGO  UNITED STATES IL WADSWORTH

CHICAGO  UNITED STATES IL WARRENVILLE

CHICAGO  UNITED STATES IL WAUCONDA

CHICAGO  UNITED STATES IL WAUKEGAN

CHICAGO  UNITED STATES IL WEST CHICAGO

CHICAGO  UNITED STATES IL WESTCHESTER

CHICAGO  UNITED STATES IL WESTERN SPRINGS

CHICAGO  UNITED STATES IL WESTMONT

CHICAGO  UNITED STATES IL WHEATON
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CHICAGO  UNITED STATES IL WHEELING

CHICAGO  UNITED STATES IN WHITING

CHICAGO  UNITED STATES IL WILLOW SPRINGS

CHICAGO  UNITED STATES IL WILMETTE

CHICAGO  UNITED STATES IL WINFIELD

CHICAGO  UNITED STATES IL WINNETKA

CHICAGO  UNITED STATES IL WINTHROP HARBOR

CHICAGO  UNITED STATES IL WOOD DALE

CHICAGO  UNITED STATES IL WORTH

CHICAGO  UNITED STATES IL ZION

CHINO  UNITED STATES CA CHINO HILLS

CLEAR AFB  ALASKA  CLEAR

CLERMONT  UNITED STATES KY CLERMONT

CLEVELAND  UNITED STATES OH AVON

CLEVELAND  UNITED STATES OH AVON LAKE

CLEVELAND  UNITED STATES OH BAY VILLAGE

CLEVELAND  UNITED STATES OH BEACHWOOD

CLEVELAND  UNITED STATES OH BEDFORD

CLEVELAND  UNITED STATES OH BEREA

CLEVELAND  UNITED STATES OH BRECKSVILLE

CLEVELAND  UNITED STATES OH BROADVIEW HEIGHTS

CLEVELAND  UNITED STATES OH BROOKPARK

CLEVELAND  UNITED STATES OH BRUNSWICK

CLEVELAND  UNITED STATES OH CHAGRIN FALLS

CLEVELAND  UNITED STATES OH CHESTERLAND

CLEVELAND  UNITED STATES TX CLEVELAND

CLEVELAND  UNITED STATES OH CLEVELAND

CLEVELAND  UNITED STATES OH COLUMBIA STATION

CLEVELAND  UNITED STATES OH EASTLAKE

CLEVELAND  UNITED STATES OH EUCLID

CLEVELAND  UNITED STATES OH GATES MILLS
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CLEVELAND  UNITED STATES OH HINCKLEY

CLEVELAND  UNITED STATES OH INDEPENDENCE

CLEVELAND  UNITED STATES OH MACEDONIA

CLEVELAND  UNITED STATES OH MAPLE HEIGHTS

CLEVELAND  UNITED STATES OH NORTH OLMSTED

CLEVELAND  UNITED STATES OH NORTH RIDGEVILLE

CLEVELAND  UNITED STATES OH NORTH ROYALTON

CLEVELAND  UNITED STATES OH NORTHFIELD

CLEVELAND  UNITED STATES OH NOVELTY

CLEVELAND  UNITED STATES OH OLMSTED FALLS

CLEVELAND  UNITED STATES OH RICHFIELD

CLEVELAND  UNITED STATES OH ROCKY RIVER

CLEVELAND  UNITED STATES OH SOLON

CLEVELAND  UNITED STATES OH STREETSBORO

CLEVELAND  UNITED STATES OH STRONGSVILLE

CLEVELAND  UNITED STATES OH TWINSBURG

CLEVELAND  UNITED STATES OH WESTLAKE

CLEVELAND  UNITED STATES OH WICKLIFFE

CLEVELAND  UNITED STATES OH WILLOUGHBY

COLORADO SPRINGS  UNITED STATES CO CALHAN

COLORADO SPRINGS  UNITED STATES CO CASCADE

COLORADO SPRINGS  UNITED STATES CO CHEYENNE MOUNTAIN

COLORADO SPRINGS  UNITED STATES CO COLORADO SPRINGS

COLORADO SPRINGS  UNITED STATES CO DIVIDE

COLORADO SPRINGS  UNITED STATES CO ELBERT

COLORADO SPRINGS  UNITED STATES CO FLORISSANT

COLORADO SPRINGS  UNITED STATES CO FORT CARSON

COLORADO SPRINGS  UNITED STATES CO FOUNTAIN

COLORADO SPRINGS  UNITED STATES CO LARKSPUR

COLORADO SPRINGS  UNITED STATES CO MANITOU SPRINGS

COLORADO SPRINGS  UNITED STATES CO MONUMENT

COLORADO SPRINGS  UNITED STATES CO PALMER LAKE
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COLORADO SPRINGS  UNITED STATES CO PEYTON

COLORADO SPRINGS  UNITED STATES CO PUEBLO

COLORADO SPRINGS  UNITED STATES CO USAF ACADEMY

COLORADO SPRINGS  UNITED STATES CO WOODLAND PARK

COLORADO SPRINGS  UNITED STATES CO YODER

CONCORD  UNITED STATES CA CONCORD

CORDOVA  ALASKA  CORDOVA

CORYDON  UNITED STATES IN CENTRAL

CORYDON  UNITED STATES IN CORYDON

CORYDON  UNITED STATES IN CRANDALL

CORYDON  UNITED STATES IN DEPAUW

CORYDON  UNITED STATES IN NEW MIDDLETOWN

CORYDON  UNITED STATES IN NEW SALISBURY

CORYDON  UNITED STATES IN RAMSEY

CRANE  UNITED STATES IN CRANE

DALLAS  UNITED STATES TX ALLEN

DALLAS  UNITED STATES TX CARROLLTON

DALLAS  UNITED STATES TX CEDAR HILL

DALLAS  UNITED STATES TX COPPELL

DALLAS  UNITED STATES TX CRANDALL

DALLAS  UNITED STATES TX DALLAS

DALLAS  UNITED STATES TX DE SOTO

DALLAS  UNITED STATES TX DUNCANVILLE

DALLAS  UNITED STATES TX FERRIS

DALLAS  UNITED STATES TX FORNEY

DALLAS  UNITED STATES TX FRISCO

DALLAS  UNITED STATES TX GARLAND

DALLAS  UNITED STATES TX GRAND PRAIRIE

DALLAS  UNITED STATES TX HUTCHINS

DALLAS  UNITED STATES TX IRVING

DALLAS  UNITED STATES TX LAKE DALLAS

DALLAS  UNITED STATES TX LANCASTER
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DALLAS  UNITED STATES TX LEWISVILLE

DALLAS  UNITED STATES TX MESQUITE

DALLAS  UNITED STATES TX MIDLOTHIAN

DALLAS  UNITED STATES TX PALMER

DALLAS  UNITED STATES TX PLANO

DALLAS  UNITED STATES TX PROSPER

DALLAS  UNITED STATES TX RED OAK

DALLAS  UNITED STATES TX RICHARDSON

DALLAS  UNITED STATES TX ROCKWALL

DALLAS  UNITED STATES TX ROWLETT

DALLAS  UNITED STATES TX ROYSE CITY

DALLAS  UNITED STATES TX SCURRY

DALLAS  UNITED STATES TX SEAGOVILLE

DALLAS  UNITED STATES TX WILMER

DALLAS  UNITED STATES TX WYLIE

DALTON  UNITED STATES GA CHATSWORTH

DALTON  UNITED STATES GA DALTON

DALTON  UNITED STATES GA RINGGOLD

DALTON  UNITED STATES GA ROCKY FACE

DALTON  UNITED STATES GA TUNNEL HILL

DALTON  UNITED STATES GA VARNELL

DAYTON  UNITED STATES OH DAYTON

DAYVILLE  UNITED STATES CT ABINGTON

DAYVILLE  UNITED STATES CT BALLOUVILLE

DAYVILLE  UNITED STATES CT BROOKLYN

DAYVILLE  UNITED STATES CT CENTRAL VILLAGE

DAYVILLE  UNITED STATES RI CHEPACHET

DAYVILLE  UNITED STATES CT DANIELSON

DAYVILLE  UNITED STATES CT DAYVILLE

DAYVILLE  UNITED STATES CT EAST  KILLINGLY

DAYVILLE  UNITED STATES RI FOSTER

DAYVILLE  UNITED STATES CT GROSVENOR DALE
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DAYVILLE  UNITED STATES CT MOOSUP

DAYVILLE  UNITED STATES CT NORTH 
GROSVENORDALE

DAYVILLE  UNITED STATES CT POMFRET

DAYVILLE  UNITED STATES CT POMFRET CENTER

DAYVILLE  UNITED STATES CT PUTNAM

DAYVILLE  UNITED STATES CT ROGERS

DAYVILLE  UNITED STATES CT SOUTH WOODSTOCK

DAYVILLE  UNITED STATES CT STERLING

DAYVILLE  UNITED STATES CT THOMPSON

DAYVILLE  UNITED STATES CT WAUREGAN

DAYVILLE  UNITED STATES CT WOODSTOCK

DE KALB  UNITED STATES IL AURORA

DE KALB  UNITED STATES IL DE KALB

DE KALB  UNITED STATES IL MONTGOMERY

DE KALB  UNITED STATES IL OSWEGO

DE KALB  UNITED STATES IL SYCAMORE

DENVER GROUP  UNITED STATES CO ARVADA

DENVER GROUP  UNITED STATES CO AURORA

DENVER GROUP  UNITED STATES CO BRIGHTON

DENVER GROUP  UNITED STATES CO BROOMFIELD

DENVER GROUP  UNITED STATES CO COMMERCE CITY

DENVER GROUP  UNITED STATES CO DENVER

DENVER GROUP  UNITED STATES CO EASTLAKE

DENVER GROUP  UNITED STATES CO ENGLEWOOD

DENVER GROUP  UNITED STATES CO GOLDEN

DENVER GROUP  UNITED STATES CO HENDERSON

DENVER GROUP  UNITED STATES CO LAFAYETTE

DENVER GROUP  UNITED STATES CO LAKEWOOD

DENVER GROUP  UNITED STATES CO LITTLETON

DENVER GROUP  UNITED STATES CO LONGMONT

DENVER GROUP  UNITED STATES CO WESTMINSTER

DENVER GROUP  UNITED STATES CO WHEAT RIDGE
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DETROIT GROUP  UNITED STATES MI ALLEN PARK

DETROIT GROUP  UNITED STATES MI AUBURN HILLS

DETROIT GROUP  UNITED STATES MI BELLEVILLE

DETROIT GROUP  UNITED STATES MI BERKLEY

DETROIT GROUP  UNITED STATES MI BIRMINGHAM

DETROIT GROUP  UNITED STATES MI BLOOMFIELD HILLS

DETROIT GROUP  UNITED STATES MI CANTON

DETROIT GROUP  UNITED STATES MI CARLETON

DETROIT GROUP  UNITED STATES MI CENTER LINE

DETROIT GROUP  UNITED STATES MI CLAWSON

DETROIT GROUP  UNITED STATES MI CLINTON

DETROIT GROUP  UNITED STATES MI DEARBORN

DETROIT GROUP  UNITED STATES MI DEARBORN HEIGHTS

DETROIT GROUP  UNITED STATES MI DETROIT

DETROIT GROUP  UNITED STATES MI EASTPOINTE

DETROIT GROUP  UNITED STATES MI ECORSE

DETROIT GROUP  UNITED STATES MI FARMINGTON

DETROIT GROUP  UNITED STATES MI FERNDALE

DETROIT GROUP  UNITED STATES MI FLAT  ROCK

DETROIT GROUP  UNITED STATES MI FRANKLIN

DETROIT GROUP  UNITED STATES MI FRASER

DETROIT GROUP  UNITED STATES MI GARDEN CITY

DETROIT GROUP  UNITED STATES MI GROSSE ILE

DETROIT GROUP  UNITED STATES MI GROSSE POINTE

DETROIT GROUP  UNITED STATES MI HARPER WOODS

DETROIT GROUP  UNITED STATES MI HARRISON TOWNSHIP

DETROIT GROUP  UNITED STATES MI HAZEL PARK

DETROIT GROUP  UNITED STATES MI HUNTINGTON WOODS

DETROIT GROUP  UNITED STATES MI INKSTER

DETROIT GROUP  UNITED STATES MI KEEGO HARBOR

DETROIT GROUP  UNITED STATES MI LINCOLN PARK

DETROIT GROUP  UNITED STATES MI LIVONIA
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DETROIT GROUP  UNITED STATES MI MACOMB

DETROIT GROUP  UNITED STATES MI MADISON HEIGHTS

DETROIT GROUP  UNITED STATES MI MELVINDALE

DETROIT GROUP  UNITED STATES MI MOUNT CLEMONS

DETROIT GROUP  UNITED STATES MI NEW BOSTON

DETROIT GROUP  UNITED STATES MI NORTHVILLE

DETROIT GROUP  UNITED STATES MI NOVI

DETROIT GROUP  UNITED STATES MI OAK PARK

DETROIT GROUP  UNITED STATES MI PLEASANT RIDGE

DETROIT GROUP  UNITED STATES MI PLYMOUTH

DETROIT GROUP  UNITED STATES MI PONTIAC

DETROIT GROUP  UNITED STATES MI REDFORD

DETROIT GROUP  UNITED STATES MI RIVER ROUGE

DETROIT GROUP  UNITED STATES MI ROCHESTER

DETROIT GROUP  UNITED STATES MI ROCKWOOD

DETROIT GROUP  UNITED STATES MI ROMULUS

DETROIT GROUP  UNITED STATES MI ROSEVILLE

DETROIT GROUP  UNITED STATES MI ROYAL OAK

DETROIT GROUP  UNITED STATES MI SAINT CLAIR SHORES

DETROIT GROUP  UNITED STATES MI SOUTH ROCKWOOD

DETROIT GROUP  UNITED STATES MI SOUTHFIELD

DETROIT GROUP  UNITED STATES MI SOUTHGATE

DETROIT GROUP  UNITED STATES MI STERLING HEIGHTS

DETROIT GROUP  UNITED STATES MI TAYLOR

DETROIT GROUP  UNITED STATES MI TRENTON

DETROIT GROUP  UNITED STATES MI TROY

DETROIT GROUP  UNITED STATES MI UTICA

DETROIT GROUP  UNITED STATES MI WALLED LAKE

DETROIT GROUP  UNITED STATES MI WARREN

DETROIT GROUP  UNITED STATES MI WATERFORD

DETROIT GROUP  UNITED STATES MI WAYNE

DETROIT GROUP  UNITED STATES MI WEST BLOOMFIELD
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DETROIT GROUP  UNITED STATES MI WESTLAND

DETROIT GROUP  UNITED STATES MI WIXOM

DETROIT GROUP  UNITED STATES MI WYANDOTTE

DETROIT GROUP  UNITED STATES MI YPSILANTI

DISNEY GROUP  UNITED STATES FL ALTAMONTE SPRINGS

DISNEY GROUP  UNITED STATES FL APOPKA

DISNEY GROUP  UNITED STATES FL ASTATULA

DISNEY GROUP  UNITED STATES FL CASSELBERRY

DISNEY GROUP  UNITED STATES FL CLERMONT

DISNEY GROUP  UNITED STATES FL GOLDENROD

DISNEY GROUP  UNITED STATES FL GOTHA

DISNEY GROUP  UNITED STATES FL HOWEY IN THE HILLS

DISNEY GROUP  UNITED STATES FL KILLARNEY

DISNEY GROUP  UNITED STATES FL KISSIMMEE

DISNEY GROUP  UNITED STATES FL LAKE MARY

DISNEY GROUP  UNITED STATES FL LAKE MONROE

DISNEY GROUP  UNITED STATES FL LONGWOD

DISNEY GROUP  UNITED STATES FL MAITLAND

DISNEY GROUP  UNITED STATES FL MONTVERDE

DISNEY GROUP  UNITED STATES FL MOUNT DORA

DISNEY GROUP  UNITED STATES FL OAKLAND

DISNEY GROUP  UNITED STATES FL OCOEE

DISNEY GROUP  UNITED STATES FL ORLANDO

DISNEY GROUP  UNITED STATES FL OVIEDO

DISNEY GROUP  UNITED STATES FL PLYMOUTH

DISNEY GROUP  UNITED STATES FL SANFORD

DISNEY GROUP  UNITED STATES FL TAVARES

DISNEY GROUP  UNITED STATES FL WINDERMERE

DISNEY GROUP  UNITED STATES FL WINTER GARDEN

DISNEY GROUP  UNITED STATES FL WINTER PARK

DISNEY GROUP  UNITED STATES FL WINTER SPRINGS

DISNEY GROUP  UNITED STATES FL YALAHA
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DISNEY GROUP  UNITED STATES FL ZELLWOOD

DUBLIN  UNITED STATES GA DUBLIN

EAU CLAIRE  UNITED STATES WI EAU CLAIRE

EDEN  UNITED STATES NC EDEN

EIELSON AFB  ALASKA  EIELSON AFB

EL PASO  UNITED STATES TX EL PASO

EL PASO  UNITED STATES TX FORT BLISS

ELKTON  UNITED STATES VA ELKTON

FAIRBANKS  ALASKA  EIELSON AFB

FAIRBANKS  ALASKA  FAIRBANKS

FAIRBANKS  ALASKA  FORT WAINWRIGHT

FAIRFIELD  UNITED STATES CA FAIRFIELD

FAIRFIELD  UNITED STATES CA TRAVIS AFB

FAIRFIELD  UNITED STATES CA VACAVILLE

FAYETTEVILLE  UNITED STATES NC DUNN

FAYETTEVILLE  UNITED STATES NC FAYETTEVILLE

FAYETTEVILLE  UNITED STATES NC FORT BRAGG

FAYETTEVILLE  UNITED STATES NC LILLINGTON

FAYETTEVILLE  UNITED STATES NC POPE AFB

FAYETTEVILLE  UNITED STATES NC SANFORD

FAYETTEVILLE  UNITED STATES NC SPRING LAKE

FAYETTEVILLE  UNITED STATES NC VASS

FERDINAND  UNITED STATES IN FERDINAND

FOGELSVILLE  UNITED STATES PA FOGELSVILLE

FORT CAMPBELL  UNITED STATES TN CLARKSVILLE

FORT CAMPBELL  UNITED STATES KY FORT CAMPBELL

FORT CAMPBELL  UNITED STATES KY LA FAYETTE

FORT DIX  UNITED STATES NJ FORT DIX

FORT DRUM  UNITED STATES NY FORT DRUM

FORT DRUM  UNITED STATES NY WATERTOWN

FORT GREELY  ALASKA  DELTA JUNCTION

FORT GREELY  ALASKA  FORT GREELY
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FORT IRWIN (FICA)  UNITED STATES CA FORT IRWIN

FORT MCCOY  UNITED STATES FL FORT MCCOY

FORT POLK  UNITED STATES LA FORT POLK

FORT POLK  UNITED STATES LA FULLERTON

FORT POLK  UNITED STATES LA HICKS

FORT POLK  UNITED STATES LA LACAMP

FORT RILEY  UNITED STATES KS FORT RILEY

FORT RILEY  UNITED STATES KS JUNCTION  CITY

FORT RILEY  UNITED STATES KS MANHATTAN

FORT RILEY  UNITED STATES KS OGDEN

FORT SHAFTER HONOLULU (ZONE 1) HAWAII  FORT SHAFTER

FORT SILL  UNITED STATES OK FORT SILL

FORTH WORTH  UNITED STATES TX ALEDO

FORTH WORTH  UNITED STATES TX ARLINGTON

FORTH WORTH  UNITED STATES TX AZLE

FORTH WORTH  UNITED STATES TX BEDFORD

FORTH WORTH  UNITED STATES TX BURLESON

FORTH WORTH  UNITED STATES TX CARSWELL AFB

FORTH WORTH  UNITED STATES TX COLLEYVILLE

FORTH WORTH  UNITED STATES TX CRESSON

FORTH WORTH  UNITED STATES TX CROWLEY

FORTH WORTH  UNITED STATES TX EULESS

FORTH WORTH  UNITED STATES TX FORTH WORTH

FORTH WORTH  UNITED STATES TX GODLEY

FORTH WORTH  UNITED STATES TX GRAPEVINE

FORTH WORTH  UNITED STATES TX HASLET

FORTH WORTH  UNITED STATES TX HURST

FORTH WORTH  UNITED STATES TX JOSHUA

FORTH WORTH  UNITED STATES TX KELLER

FORTH WORTH  UNITED STATES TX KENNEDALE

FORTH WORTH  UNITED STATES TX MANSFIELD

FORTH WORTH  UNITED STATES TX WEATHERFORD
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FREMONT  UNITED STATES CA FREMONT

FREMONT  UNITED STATES CA NEWARK

FREMONT  UNITED STATES CA SUNOL

FT. KENT  UNITED STATES ME FORT KENT

GABILAN GROUP  UNITED STATES CA APTOS

GABILAN GROUP  UNITED STATES CA AROMAS

GABILAN GROUP  UNITED STATES CA CAPITOLA

GABILAN GROUP  UNITED STATES CA CASTROVILLE

GABILAN GROUP  UNITED STATES CA CHUALAR

GABILAN GROUP  UNITED STATES CA FREEDOM

GABILAN GROUP  UNITED STATES CA GILROY

GABILAN GROUP  UNITED STATES CA GONZALES

GABILAN GROUP  UNITED STATES CA HOLLISTER

GABILAN GROUP  UNITED STATES CA MARINA

GABILAN GROUP  UNITED STATES CA MONTEREY

GABILAN GROUP  UNITED STATES CA SALINAS

GABILAN GROUP  UNITED STATES CA SAN JUAN BAUTISTA

GABILAN GROUP  UNITED STATES CA SEASIDE

GABILAN GROUP  UNITED STATES CA SOQUEL

GABILAN GROUP  UNITED STATES CA WATSONVILLE

GULFPORT  UNITED STATES MS BAY SAINT LOUIS

GULFPORT  UNITED STATES MS BILOXI

GULFPORT  UNITED STATES MS GULFPORT

GULFPORT  UNITED STATES MS LONG BEACH

HADLOCK  UNITED STATES WA PORT HADLOCK

HANAPEPE  HAWAII HI HANAPEPE

HATTIESBURG  UNITED STATES MS BEAUMONT

HATTIESBURG  UNITED STATES MS BROOKLYN

HATTIESBURG  UNITED STATES MS HATTIESBURG

HATTIESBURG  UNITED STATES MS WIGGINS

HAWAII NATIONAL PARK  HAWAII HI HAWAII NATIONAL PARK

HAWAII NATIONAL PARK  HAWAII HI POHAKULOA
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HERLONG  UNITED STATES CA HERLONG

HICKAM AFB HONOLULU (ZONE 2) HAWAII HI HICKAM AFB

HICKORY GROUP  UNITED STATES NC BOOMER

HICKORY GROUP  UNITED STATES NC CATAWBA

HICKORY GROUP  UNITED STATES NC CLAREMONT

HICKORY GROUP  UNITED STATES NC COLLETTSVILLE

HICKORY GROUP  UNITED STATES NC CONNELLYS SPRINGS

HICKORY GROUP  UNITED STATES NC CONOVER

HICKORY GROUP  UNITED STATES NC GRANITE FALLS

HICKORY GROUP  UNITED STATES NC HARMONY

HICKORY GROUP  UNITED STATES NC HICKORY

HICKORY GROUP  UNITED STATES NC HIDDENITE

HICKORY GROUP  UNITED STATES NC HUDSON

HICKORY GROUP  UNITED STATES NC LENOIR

HICKORY GROUP  UNITED STATES NC MAIDEN

HICKORY GROUP  UNITED STATES NC MORAVIAN FALLS

HICKORY GROUP  UNITED STATES NC NEWTON

HICKORY GROUP  UNITED STATES NC OLIN

HICKORY GROUP  UNITED STATES NC SHERRILLS FORD

HICKORY GROUP  UNITED STATES NC STATESVILLE

HICKORY GROUP  UNITED STATES NC STONY POINT

HICKORY GROUP  UNITED STATES NC TAYLORSVILLE

HICKORY GROUP  UNITED STATES NC TERRELL

HICKORY GROUP  UNITED STATES NC TROUTMAN

HICKORY GROUP  UNITED STATES NC UNION GROVE

HICKORY GROUP  UNITED STATES NC VALDESE

HIGH  POINT GROUP  UNITED STATES NC HIGH  POINT

HIGH  POINT GROUP  UNITED STATES NC JAMESTOWN

HIGH  POINT GROUP  UNITED STATES NC LEXINGTON

HIGH  POINT GROUP  UNITED STATES NC LINWOOD

HIGH  POINT GROUP  UNITED STATES NC SALISBURY

HIGH  POINT GROUP  UNITED STATES NC SOPHIA
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HIGH  POINT GROUP  UNITED STATES NC SPENCER

HIGH  POINT GROUP  UNITED STATES NC THOMASVILLE

HIGH  POINT GROUP  UNITED STATES NC TRINITY

HOMER  ALASKA AK HOMER

HONOLULU HONOLULU (ZONE 1) HAWAII  FORT SHAFTER

HONOLULU HONOLULU (ZONE 1) HAWAII  HONOLULU

HONOLULU HONOLULU (ZONE 2) HAWAII  AIEA

HONOLULU HONOLULU (ZONE 2) HAWAII  CAMP H M SMITH

HONOLULU HONOLULU (ZONE 2) HAWAII  HICKAM AFB

HONOLULU HONOLULU (ZONE 2) HAWAII  PEARL CITY

HONOLULU HONOLULU (ZONE 2) HAWAII  PEARL HARBOR

HONOLULU HONOLULU (ZONE 2) HAWAII  TRIPLER ARMY 
MEDICAL

HONOLULU HONOLULU (ZONE 2) HAWAII  WAIPAHU

HONOLULU HONOLULU (ZONE 3) HAWAII  BARBERS POINT NAS

HONOLULU HONOLULU (ZONE 3) HAWAII  EWA BEACH

HONOLULU HONOLULU (ZONE 3) HAWAII  KAPOLEI

HONOLULU HONOLULU (ZONE 3) HAWAII  KUNIA

HONOLULU HONOLULU (ZONE 3) HAWAII  M C B H KANEOHE BAY

HONOLULU HONOLULU (ZONE 3) HAWAII  MILILANI

HONOLULU HONOLULU (ZONE 3) HAWAII  SCHOFIELD BARRACKS

HONOLULU HONOLULU (ZONE 3) HAWAII  WAIMANALO

HONOLULU HONOLULU (ZONE 3) HAWAII  WHEELER ARMY 
AIRFIELD

HONOLULU  HAWAII  KAILUA

HONOLULU  HAWAII  KANEOHE

HOUSTON GALVESTON BAY (ZONE UNITED STATES TX HOUSTON

HOUSTON  UNITED STATES MS HOUSTON

HUDSON  UNITED STATES OH HUDSON

HUNTSVILLE  UNITED STATES AL HUNTSVILLE

HYDE  UNITED STATES PA HYDE

INDIANAPOLIS  UNITED STATES IN BEECH GROVE

INDIANAPOLIS  UNITED STATES IN CAMBY

INDIANAPOLIS  UNITED STATES IN CARMEL
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INDIANAPOLIS  UNITED STATES IN FISHERS

INDIANAPOLIS  UNITED STATES IN GREENWOOD

INDIANAPOLIS  UNITED STATES IN INDIANAPOLIS

INDIANAPOLIS  UNITED STATES IN MC CORDSVILE

INDIANAPOLIS  UNITED STATES IN NEW PALESTINE

INDIANAPOLIS  UNITED STATES IN NOBLESVILLE

INDIANAPOLIS  UNITED STATES IN WEST NEWTON

IRWINDALE  UNITED STATES CA BALDWIN PARK

JACKSONVILLE JACKSONVILLE UNITED STATES FL ATLANTIC BEACH

JACKSONVILLE JACKSONVILLE UNITED STATES FL BRYCEVILLE

JACKSONVILLE JACKSONVILLE UNITED STATES FL CALLAHAN

JACKSONVILLE JACKSONVILLE UNITED STATES FL FERNANDINA BEACH

JACKSONVILLE JACKSONVILLE UNITED STATES FL GLEN SAINT MARY

JACKSONVILLE JACKSONVILLE UNITED STATES FL GREEN COVE SPRINGS

JACKSONVILLE JACKSONVILLE UNITED STATES FL HILLIARD

JACKSONVILLE JACKSONVILLE UNITED STATES FL JACKSONVILLE

JACKSONVILLE JACKSONVILLE UNITED STATES FL JACKSONVILLE BEACH

JACKSONVILLE JACKSONVILLE UNITED STATES FL LAWTEY

JACKSONVILLE JACKSONVILLE UNITED STATES FL MACCLENNY

JACKSONVILLE JACKSONVILLE UNITED STATES FL MIDDLEBURG

JACKSONVILLE JACKSONVILLE UNITED STATES FL NEPTUNE BEACH

JACKSONVILLE JACKSONVILLE UNITED STATES FL ORANGE PARK

JACKSONVILLE JACKSONVILLE UNITED STATES FL PONTE VEDRA BEACH

JACKSONVILLE JACKSONVILLE UNITED STATES FL RAIFORD

JACKSONVILLE JACKSONVILLE UNITED STATES FL SAINT AUGUSTINE

JACKSONVILLE JACKSONVILLE UNITED STATES GA SAINT GEORGE

JACKSONVILLE JACKSONVILLE UNITED STATES FL STARKE

JACKSONVILLE JACKSONVILLE UNITED STATES FL YULEE

KANAKEE  UNITED STATES IL KANKAKEE

KANSAS CITY  UNITED STATES KS BASEHOR

KANSAS CITY  UNITED STATES MO BELTON

KANSAS CITY  UNITED STATES MO BLUE SPRINGS
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KANSAS CITY  UNITED STATES KS BONNER SPRINGS

KANSAS CITY  UNITED STATES MO BUCKNER

KANSAS CITY  UNITED STATES MO CAMDEN POINT

KANSAS CITY  UNITED STATES MO DEARBORN

KANSAS CITY  UNITED STATES MO EDGERTON

KANSAS CITY  UNITED STATES MO EXCELSIOR SPRINGS

KANSAS CITY  UNITED STATES KS FORT LEAVENWORTH

KANSAS CITY  UNITED STATES MO GRAIN VALLEY

KANSAS CITY  UNITED STATES MO GRANDVIEW

KANSAS CITY  UNITED STATES MO GREENWOOD

KANSAS CITY  UNITED STATES MO HOLT

KANSAS CITY  UNITED STATES MO INDEPENDENCE

KANSAS CITY  UNITED STATES KS KANSAS CITY

KANSAS CITY  UNITED STATES MO KANSAS CITY

KANSAS CITY  UNITED STATES MO KEARNEY

KANSAS CITY  UNITED STATES KS LANSING

KANSAS CITY  UNITED STATES KS LEAVENWORTH

KANSAS CITY  UNITED STATES MO LEES SUMMIT

KANSAS CITY  UNITED STATES MO LIBERTY

KANSAS CITY  UNITED STATES KS LINWOOD

KANSAS CITY  UNITED STATES MO OAK GROVE

KANSAS CITY  UNITED STATES KS OLATHE

KANSAS CITY  UNITED STATES MO PLATTE CITY

KANSAS CITY  UNITED STATES MO RAYMORE

KANSAS CITY  UNITED STATES KS SHAWNEE MISSION

KANSAS CITY  UNITED STATES MO SIBLEY

KANSAS CITY  UNITED STATES MO SMITHVILLE

KANSAS CITY  UNITED STATES KS SPRING HILL

KANSAS CITY  UNITED STATES KS STILWELL

KANSAS CITY  UNITED STATES MO TRIMBLE

KEKAHA  HAWAII  KEKAHA

KODIAK KODIAK ISLAND ALASKA  KODIAK
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LA PORTE GALVESTON BAY (ZONE UNITED STATES TX LA PORTE

LAGUNA BEACH  UNITED STATES CA CAMP PENDLETON

LAGUNA BEACH  UNITED STATES CA EL TORO

LAGUNA BEACH  UNITED STATES CA FALLBROOK

LAGUNA BEACH  UNITED STATES CA FOOTHILL  RANCH

LAGUNA BEACH  UNITED STATES CA LAGUNA BEACH

LAGUNA BEACH  UNITED STATES CA LAKE ELSINORE

LAGUNA BEACH  UNITED STATES CA LAKE FOREST

LAGUNA BEACH  UNITED STATES CA MURRIETA

LAGUNA BEACH  UNITED STATES CA SAN CLEMENTE

LAGUNA BEACH  UNITED STATES CA SAN JUAN CAPISTRANO

LAGUNA BEACH  UNITED STATES CA TEMECULA

LAKE WALES  UNITED STATES FL LAKE WALES

LIMESTONE  UNITED STATES ME LIMESTONE

LISBON  UNITED STATES NH LISBON

LONGVIEW  UNITED STATES TX DIANA

LONGVIEW  UNITED STATES TX GLADEWATER

LONGVIEW  UNITED STATES TX HALLSVILLE

LONGVIEW  UNITED STATES TX KILGORE

LONGVIEW  UNITED STATES TX LONGVIEW

LONGVIEW  UNITED STATES TX TATUM

LONGVIEW  UNITED STATES TX WHITE OAK

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA ALHAMBRA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA ALTADENA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA ANAHEIM

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA ARCADIA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA BELL

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA BEVERLY HILLS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA BREA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA BUENA PARK

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA BURBANK

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA CALABASAS
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LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA CANOGA PARK

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA CANYON COUNTRY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA CHATSWORTH

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA CULVER CITY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA CYPRESS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA DOWNEY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA DUARTE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA EL MONTE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA EL SEGUNDO

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA ENCINO

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA FULLERTON

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA GARDEN GROVE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA GLENDALE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA GRANADA HILLS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA HACIENDA HEIGHTS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA HAWTHORNE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA HUNTINGTON BEACH

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA HUNTINGTON PARK

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA INGLEWOOD

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LA CANADA 
FLINTRIDGE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LA CRESCENTA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LA HABRA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LA MIRADA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LA PALMA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LA PUENTE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LOS ALAMITOS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LOS ANGELES

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA LYNWOOD

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA MARINA DEL REY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA MAYWOOD

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA MIDWAY CITY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA MISSION HILLS
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LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA MONTEBELLO

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA MONTEREY PARK

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA MONTROSE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA NEWHALL

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA NORTH HILLS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA NORTH HOLLYWOOD

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA NORTHRIDGE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA NORWALK

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA PACIFIC PALISADES

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA PACOIMA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA PANORAMA CITY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA PASADENA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA PICO RIVERA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA PLACENTIA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA PLAYA DEL REY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA RESEDA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA ROSEMEAD

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA ROWLAND HEIGHTS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SAN FERNANDO

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SAN GABRIEL

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SAN MARINO

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SANTA FE SPRINGS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SANTA MONICA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SEAL  BEACH

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SHERMAN OAKS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SIERRA MADRE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SOUTH EL MONTE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SOUTH GATE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SOUTH PASADENA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA STANTON

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA STUDIO CITY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SUN VALLEY
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LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SUNLAND

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA SYLMAR

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA TARZANA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA TEMPLE CITY

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA TOPANGA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA TUJUNGA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA VALLEY VILLAGE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA VAN NUYS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA VENICE

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA WALNUT

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA WEST COVINA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA WESTMINSTER

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA WHITTIER

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA WINNETKA

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA WOODLAND HILLS

LOS ANGELES LOS ANGELES (COMM) USUNITED STATES CA YORBA LINDA

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA ARTESIA

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA BELLFLOWER

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA CARSON

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA CERRITOS

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA COMPTON

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA GARDENA

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA HARBOR CITY

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA HAWAIIAN GARDENS

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA HERMOSA BEACH

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA LAKEWOOD

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA LAWNDALE

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA LOMITA

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA LONG BEACH

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA MANHATTAN BEACH

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA PALOS VERDES PENINS

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA PARAMOUNT
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LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA REDONDO BEACH

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA SAN PEDRO

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA TORRANCE

LOS ANGELES LOS ANGELES (ZONE 1) UNITED STATES CA WILMINGTON

LOUISVILLE GROUP  UNITED STATES KY BARDSTOWN

LOUISVILLE GROUP  UNITED STATES KY BROOKS

LOUISVILLE GROUP  UNITED STATES KY CRESTWOOD

LOUISVILLE GROUP  UNITED STATES IN ELIZABETH

LOUISVILLE GROUP  UNITED STATES KY FAIRDALE

LOUISVILLE GROUP  UNITED STATES KY FINCHVILLE

LOUISVILLE GROUP  UNITED STATES KY FISHERVILLE

LOUISVILLE GROUP  UNITED STATES KY FORT KNOX

LOUISVILLE GROUP  UNITED STATES IN JEFFERSONVILLE

LOUISVILLE GROUP  UNITED STATES IN LANESVILLE

LOUISVILLE GROUP  UNITED STATES KY LEBONON JUNCTION

LOUISVILLE GROUP  UNITED STATES KY LOUISVILLE

LOUISVILLE GROUP  UNITED STATES KY MOUNT WASHINGTON

LOUISVILLE GROUP  UNITED STATES IN NEW ALBANY

LOUISVILLE GROUP  UNITED STATES KY PROSPECT

LOUISVILLE GROUP  UNITED STATES KY RADCLIFF

LOUISVILLE GROUP  UNITED STATES IN SELLERSBURG

LOUISVILLE GROUP  UNITED STATES KY SHEPHERDSVILLE

LOUISVILLE GROUP  UNITED STATES KY SIMPSONVILLE

LOUISVILLE GROUP  UNITED STATES KY WEST POINT

MACON  UNITED STATES GA FORT VALLEY

MACON  UNITED STATES GA MACON

MACON  UNITED STATES GA UNADILLA

MACON  UNITED STATES GA WARNER ROBINS

MANTON  UNITED STATES MI MANTON

MARTINSVILLE  UNITED STATES VA BASSETT

MARTINSVILLE  UNITED STATES VA COLLINSVILLE

MARTINSVILLE  UNITED STATES VA FIELDALE
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MARTINSVILLE  UNITED STATES VA MARTINSVILLE

MARTINSVILLE  UNITED STATES VA STANLEYTOWN

MCALESTER  UNITED STATES OK MCALESTER

MCALESTER  UNITED STATES OK MCALESTER

MECHANICSBURG GROUP  UNITED STATES PA BOILING SPRINGS

MECHANICSBURG GROUP  UNITED STATES PA CAMP HILL

MECHANICSBURG GROUP  UNITED STATES PA DAUPHINE

MECHANICSBURG GROUP  UNITED STATES PA DILLSBURG

MECHANICSBURG GROUP  UNITED STATES PA ENOLA

MECHANICSBURG GROUP  UNITED STATES PA ETTERS

MECHANICSBURG GROUP  UNITED STATES PA GRANTVILLE

MECHANICSBURG GROUP  UNITED STATES PA HARRISBURG

MECHANICSBURG GROUP  UNITED STATES PA HIGHSPIRE

MECHANICSBURG GROUP  UNITED STATES PA HUMMELSTOWN

MECHANICSBURG GROUP  UNITED STATES PA LEMOYNE

MECHANICSBURG GROUP  UNITED STATES PA LEWISBERRY

MECHANICSBURG GROUP  UNITED STATES PA MARYSVILLE

MECHANICSBURG GROUP  UNITED STATES PA MECHANICSBURG

MECHANICSBURG GROUP  UNITED STATES PA MIDDLETOWN

MECHANICSBURG GROUP  UNITED STATES PA NEW CUMBERLAND

MECHANICSBURG, PA  UNITED STATES PA MECHANICSBURG

MEMPHIS  UNITED STATES TN ARLINGTON

MEMPHIS  UNITED STATES TN ATOKA

MEMPHIS  UNITED STATES MS BYHALIA

MEMPHIS  UNITED STATES TN COLLIERVILLE

MEMPHIS  UNITED STATES TN CORDOVA

MEMPHIS  UNITED STATES AR CRAWFORDSVILLE

MEMPHIS  UNITED STATES AR DRIVER

MEMPHIS  UNITED STATES TN DRUMMONDS

MEMPHIS  UNITED STATES TN EADS

MEMPHIS  UNITED STATES AR FRENCHMANS BAYOU

MEMPHIS  UNITED STATES AR GILMORE
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MEMPHIS  UNITED STATES MS HERNANDO

MEMPHIS  UNITED STATES MS HORN LAKE

MEMPHIS  UNITED STATES AR JOINER

MEMPHIS  UNITED STATES MS LAKE CORMORANT

MEMPHIS  UNITED STATES AR MARION

MEMPHIS  UNITED STATES TN MEMPHIS

MEMPHIS  UNITED STATES TN MILLINGTON

MEMPHIS  UNITED STATES MS NESBIT

MEMPHIS  UNITED STATES TN OAKLAND

MEMPHIS  UNITED STATES MS OLIVE BRANCH

MEMPHIS  UNITED STATES AR PROCTOR

MEMPHIS  UNITED STATES TN ROSSVILLE

MEMPHIS  UNITED STATES MS SOUTHAVEN

MEMPHIS  UNITED STATES AR TURRELL

MEMPHIS  UNITED STATES MS WALLS

MEMPHIS  UNITED STATES AR WEST MEMPHIS

MIAMI GROUP MIAMI (ZONE 2) US UNITED STATES FL DANIA

MIAMI GROUP MIAMI (ZONE 2) US UNITED STATES FL DEERFIELD BEACH

MIAMI GROUP MIAMI (ZONE 2) US UNITED STATES FL FORT LAUDERDALE

MIAMI GROUP MIAMI (ZONE 2) US UNITED STATES FL HALLANDALE

MIAMI GROUP MIAMI (ZONE 2) US UNITED STATES FL HOLLYWOD

MIAMI GROUP MIAMI (ZONE 2) US UNITED STATES FL POMPANO BEACH

MIAMI GROUP  UNITED STATES FL HIALEAH

MIAMI GROUP  UNITED STATES FL HOMESTEAD

MIAMI GROUP  UNITED STATES FL MIAMI

MILWAUKEE  UNITED STATES WI BROOKFIELD

MILWAUKEE  UNITED STATES WI BUTLER

MILWAUKEE  UNITED STATES WI CALEDONIA

MILWAUKEE  UNITED STATES WI CUDAHY

MILWAUKEE  UNITED STATES WI ELM GROVE

MILWAUKEE  UNITED STATES WI FRANKLIN

MILWAUKEE  UNITED STATES WI GREENDALE
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MILWAUKEE  UNITED STATES WI HALES CORNERS

MILWAUKEE  UNITED STATES WI MENOMONEE FALLS

MILWAUKEE  UNITED STATES WI MEQUON

MILWAUKEE  UNITED STATES WI MILWAUKEE

MILWAUKEE  UNITED STATES WI MUSKEGO

MILWAUKEE  UNITED STATES WI NEW BERLIN

MILWAUKEE  UNITED STATES WI OAK CREEK

MILWAUKEE  UNITED STATES WI SAINT FRANCIS

MILWAUKEE  UNITED STATES WI SOUTH MILWAUKEE

MILWAUKEE  UNITED STATES WI THIENSVILLE

MILWAUKEE  UNITED STATES WI WAUKESHA

MODESTO  UNITED STATES CA BALLICO

MODESTO  UNITED STATES CA CERES

MODESTO  UNITED STATES CA CROWS LANDING

MODESTO  UNITED STATES CA DENAIR

MODESTO  UNITED STATES CA ESCALON

MODESTO  UNITED STATES CA HICKMAN

MODESTO  UNITED STATES CA HUGHSON

MODESTO  UNITED STATES CA MODESTO

MODESTO  UNITED STATES CA OAKDALE

MODESTO  UNITED STATES CA RIPON

MODESTO  UNITED STATES CA RIVERBANK

MODESTO  UNITED STATES CA SALIDA

MODESTO  UNITED STATES CA TURLOCK

MODESTO  UNITED STATES CA WATERFORD

MOLALLA  UNITED STATES OR MOLALLA

MOREHEAD CITY  UNITED STATES NC ATLANTIC BEACH

MOREHEAD CITY  UNITED STATES NC BEAUFORT

MOREHEAD CITY  UNITED STATES NC CHERRY POINT

MOREHEAD CITY  UNITED STATES NC GLOUCESTER

MOREHEAD CITY  UNITED STATES NC HARKERS ISLAND

MOREHEAD CITY  UNITED STATES NC HAVELOCK
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MOREHEAD CITY  UNITED STATES NC MARSHALLBERG

MOREHEAD CITY  UNITED STATES NC MOREHEAD CITY

MOREHEAD CITY  UNITED STATES NC NEWPORT

MOREHEAD CITY  UNITED STATES NC SALTER PATH

MOREHEAD CITY  UNITED STATES NC SMYRNA

MOREHEAD CITY  UNITED STATES NC WILLISTON

MORRISTOWN  UNITED STATES TN BEAN STATION

MORRISTOWN  UNITED STATES TN LOWLAND

MORRISTOWN  UNITED STATES TN MOORESBURG

MORRISTOWN  UNITED STATES TN MORRISTOWN

MORRISTOWN  UNITED STATES TN THORN HILL

NEW ALBANY  UNITED STATES MS BLUE MOUNTAIN

NEW ALBANY  UNITED STATES MS MYRTLE

NEW ALBANY  UNITED STATES MS NEW ALBANY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ALBERTSON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ALLENDALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ALLENHURST

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ALPINE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY AMITYVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ARDSLEY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ASBURY PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ATLANTIC BEACH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ATLANTIC HIGHLANDS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ AVENEL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BABYLON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BALDWIN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BASKING RIDGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BAYONNE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BAYVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BEDMINSTER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BELFORD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BELLE MEAD
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BELLEVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BELLMORE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BERGENFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BERKELEY HEIGHTS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BERNARDSVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BETHPAGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BLAUVELT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BLOOMFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BOGOTA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BOONTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BOUND BROOK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BRIDGEWATER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BRIGHTWATERS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BRONX

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BRONXVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY BROOKLYN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BUDD LAKE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ BUTLER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CALDWELL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY CARLE PLACE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CARLSTADT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CARTERET

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CEDAR GROVE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CEDAR KNOLLS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY CEDARHURST

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY CENTERPORT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CHATHAM

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CHESTER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CLARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CLIFFSIDE PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CLIFFWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CLIFTON
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CLOSTER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY COLD SPRING HARBOR

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ COLONIA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ COLTS NECK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY COPIAGUE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CRANFORD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ CRESSKILL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ DAYTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ DEAL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY DEER PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ DEMAREST

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ DENVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY DOBBS FERRY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ DOVER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ DUMONT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ DUNELLEN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EAST  BRUNSWICK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EAST  HANOVER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY EAST MEADOW

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY EAST  NORTHPORT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY EAST  NORWICH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EAST  ORANGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY EAST ROCKWAY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EAST  RUTHERFORD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY EASTCHESTER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EATONTOWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EDGEWATER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EDISON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ELIZABETH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ELMONT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ELMSFORD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ELMWOOD PARK
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ EMERSON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ENGLEWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ENGLEWOOD CLIFFS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ENGLISHTOWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ESSEX FELLS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FAIR HAVEN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FAIR LAWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FAIRFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FAIRVIEW

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FANWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FAR HILLS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY FAR ROCKAWAY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY FARMINGDALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FLANDERS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY FLORAL PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FLORHAM PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY FLUSHING

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FORDS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FORT LEE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FORT MONMOUTH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ FRANKLIN PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY FRANKLIN SQUARE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY FREEPORT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY GARDEN CITY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ GARFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ GARWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ GILLETTE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ GLADSTONE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY GLEN COVE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY GLEN HEAD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY GLEN OAKS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ GLEN RIDGE
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ GLEN ROCK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY GREAT NECK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ GREEN VILLAGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY GREENLAWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY GREENVALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HACKENSACK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HALEDON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HARRINGTON PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HARRISON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HARRISON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HARTSDALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HASBROUCK HEIGHTS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HASTINGS ON HUDSON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HAWORTH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HAWTHORNE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HAZLET

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HELMETTA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HEMPSTEAD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HEWLETT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HICKSVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HIGHLAND PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HIGHLANDS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HILLSDALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HILLSIDE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HO HO KUS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HOBOKEN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HOLMDEL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ HOPATCONG

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HUNTINGTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY HUNTINGTON STATION

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY INWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ IRVINGTON
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NY IRVINGTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ISELIN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ISLAND PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY JAMAICA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ JAMESBURG

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY JERICHO

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KEANSBURG

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KEARNY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KEASBEY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KENDALL PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KENILWORTH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KENVIL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KEYPORT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ KINGSTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LAKE HIAWATHA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LAKE HOPATCONG

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LANDING

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LARCHMONT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LAWRENCE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LEDGEWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LEONARDO

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LEONIA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LEVITTOWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LINCOLN PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LINCROFT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LINDEN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LINDENHURST

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LITTLE  FALLS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LITTLE  FERRY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LITTLE  SILVER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LIVINGSTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LOCUST VALLEY
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LODI

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LONG BEACH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LONG BRANCH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LONG ISLAND CITY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LONG VALLEY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY LYNBROOK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ LYNDHURST

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MADISON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MALVERNE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MAMARO

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MANHASSET

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MANVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MAPLEWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MARLBORO

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MARTINSVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MASSAPEQUA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MASSAPEQUA PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MATAWAN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MAYWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MELVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MENDHAM

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MERRICK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ METUCHEN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MIDDLESEX

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MIDDLETOWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MIDLAND PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MILL NECK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MILLBURN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MILLINGTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MILLTOWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MINEOLA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MONMOUTH BEACH
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MONMOUTH JUNCTION

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MONTCLAIR

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MONTVALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MONTVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MOONACHIE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MORGANVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MORRIS PLAINS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MORRISTOWN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MOUNT ARLINGTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY MOUNT VERNON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MOUNTAIN LAKES

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ MOUNTAINSIDE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NEPTUNE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NESHANIC STATION

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NETCONG

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NEW BRUNSWICK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY NEW HYDE PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NEW MILFORD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NEW PROVIDENCE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY NEW ROCHELLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NEW VERNON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY NEW YORK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NEWARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NORTH ARLINGTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY NORTH BABYLON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NORTH BERGEN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NORTH BRUNSWICK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NORTHVALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NORWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ NUTLEY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ OAK RIDGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ OAKHURST
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ OCEANPORT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY OCEANSIDE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY OLD BETHPAGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ OLD BRIDGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY OLD WESTBURY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ORADELL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ORANGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ORANGEBURG

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY OYSTER BAY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PALISADES

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PALISADES PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PARAMUS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PARK RIDGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PARLIN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PARSIPPANY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PASSAIC

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PATERSON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PEARL RIVER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PELHAM

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PEQUANNOCK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PERTH AMBOY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PICATINNY ARSENAL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PIERMONT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PINE  BROOK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PISCATAWAY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PLAINFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PLAINVIEW

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ POMPTON PLAINS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PORT CHESTER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PORT MONMOUTH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PORT READING

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PORT WASHINGTON
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ PRINCETON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY PURCHASE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RAHWAY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RANDOLPH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RARITAN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RED BANK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RIDGEFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RIDGEFIELD PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RIDGEWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RIVER EDGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RIVERDALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ROCHELLE PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ROCKAWAY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ROCKVILLE CENTRE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ROCKY HILL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ROOSEVELT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ROSELAND

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ROSELLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ ROSELLE PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ROSLYN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY ROSLYN HEIGHTS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RUMSON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ RUTHERFORD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY RYE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SADDLE BROOK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SADDLE RIVER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SAYREVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY SCARSDALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SCOTCH PLAINS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY SEA CLIFF

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY SEAFORD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SECAUCUS
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SEWAREN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SHORT HILLS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SHREWSBURY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOMERSET

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOMERVILLE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOUTH AMBOY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOUTHBOUND BROOK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOUTH HACKENSACK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOUTH ORANGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOUTH PLAINFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SOUTH RIVER

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY SPARKILL

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SPOTSWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SPRINGFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ STANHOPE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY STATEN ISLAND

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ STIRLING

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SUCCASUNNA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ SUMMIT

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY SYOSSET

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY TAPPAN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ TEANECK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ TENAFLY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ TETERBORO

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ TOTOWA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ TOWACO

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY TUCKAHOE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ UNION

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ UNION CITY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY UNIONDALE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY VALLEY STREAM

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ VAUXHALL
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NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ VERONA

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WALDWICK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WALLINGTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WANTAGH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WAREN

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WAYNE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WEST BABYLON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WEST HEMPSTEAD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WEST ISLIP

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WEST LONG BRANCH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WEST NEW YORK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WEST ORANGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WESTBURY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WESTFIELD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WESTWOOD

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WHARTON

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WHIPPANY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WHITE PLAINS

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WILLISTON PARK

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WOOD RIDGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WOODBRIDGE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WOODBURY

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WOODMERE

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY WYANDANCH

NEW YORK NEW YORK (ZONE 2) UNITED STATES NJ WYCKOFF

NEW YORK NEW YORK (ZONE 2) UNITED STATES NY YONKERS

NORFOLK NORFOLK (ZONE 1) UNITED STATES VA CHESAPEAKE

NORFOLK NORFOLK (ZONE 1) UNITED STATES VA NORFOLK

NORFOLK NORFOLK (ZONE 1) UNITED STATES VA PORTSMOUTH

NORFOLK NORFOLK (ZONE 1) UNITED STATES VA SUFFOLK

NORFOLK NORFOLK (ZONE 1) UNITED STATES VA VIRGINIA  BEACH

NORFOLK NORFOLK (ZONE 1) UNITED STATES VA HAMPTON
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NORFOLK NORFOLK (ZONE 2) UNITED STATES VA NEWPORT NEWS

NORFOLK NORFOLK (ZONE 2) UNITED STATES VA YORKTOWN

OAK HARBOR  UNITED STATES WA OAK HARBOR

OGDEN  UNITED STATES UT CLEARFIELD

OGDEN  UNITED STATES UT EDEN

OGDEN  UNITED STATES UT HILL AFB

OGDEN  UNITED STATES UT HOOPER

OGDEN  UNITED STATES UT LAYTON

OGDEN  UNITED STATES UT OGDEN

OGDEN  UNITED STATES UT ROY

OGDEN  UNITED STATES UT SYRACUSE

OGDEN  UNITED STATES UT WILLARD

OKLAHOMA CITY  UNITED STATES OK OKLAHOMA CITY

OSHKOSH  UNITED STATES WI NEENAH

OSHKOSH  UNITED STATES WI OSHKOSH

OSHKOSH  UNITED STATES WI RIPON

PHILADELPHIA PHILADELPHIA UNITED STATES PA ABINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA AMBLER

PHILADELPHIA PHILADELPHIA UNITED STATES PA ARDMORE

PHILADELPHIA PHILADELPHIA UNITED STATES PA ASTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ ATCO

PHILADELPHIA PHILADELPHIA UNITED STATES NJ AUDUBON

PHILADELPHIA PHILADELPHIA UNITED STATES PA BALA CYNWYD

PHILADELPHIA PHILADELPHIA UNITED STATES NJ BARRINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ BELLMAWR

PHILADELPHIA PHILADELPHIA UNITED STATES PA BENSALEM

PHILADELPHIA PHILADELPHIA UNITED STATES NJ BERLIN

PHILADELPHIA PHILADELPHIA UNITED STATES PA BERWYN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ BEVERLY

PHILADELPHIA PHILADELPHIA UNITED STATES NJ BLACKWOOD

PHILADELPHIA PHILADELPHIA UNITED STATES PA BLUE BELL
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PHILADELPHIA PHILADELPHIA UNITED STATES NJ BORDENTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ BRIDGEPORT

PHILADELPHIA PHILADELPHIA UNITED STATES PA BRIDGEPORT

PHILADELPHIA PHILADELPHIA UNITED STATES PA BRISTOL

PHILADELPHIA PHILADELPHIA UNITED STATES PA BROOKHAVEN

PHILADELPHIA PHILADELPHIA UNITED STATES PA BROOMALL

PHILADELPHIA PHILADELPHIA UNITED STATES PA BRYN MAWR

PHILADELPHIA PHILADELPHIA UNITED STATES NJ BURLINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ CAMDEN

PHILADELPHIA PHILADELPHIA UNITED STATES PA CARVERSVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA CHADDS FORD

PHILADELPHIA PHILADELPHIA UNITED STATES PA CHALFONT

PHILADELPHIA PHILADELPHIA UNITED STATES PA CHELTENHAM

PHILADELPHIA PHILADELPHIA UNITED STATES NJ CHERRY HILL

PHILADELPHIA PHILADELPHIA UNITED STATES PA CHESTER

PHILADELPHIA PHILADELPHIA UNITED STATES PA CHEYNEY

PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLARKSBORO

PHILADELPHIA PHILADELPHIA UNITED STATES DE CLAYMONT

PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLAYTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ CLEMENTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA CLIFTON HEIGHTS

PHILADELPHIA PHILADELPHIA UNITED STATES PA COLLEGEVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ COLLINGSWOOD

PHILADELPHIA PHILADELPHIA UNITED STATES PA COLMAR

PHILADELPHIA PHILADELPHIA UNITED STATES NJ COLUMBUS

PHILADELPHIA PHILADELPHIA UNITED STATES PA CONSHOHOCKEN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ COOKSTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ CROSSWICKS

PHILADELPHIA PHILADELPHIA UNITED STATES PA CROYDON

PHILADELPHIA PHILADELPHIA UNITED STATES PA CRUM LYNNE

PHILADELPHIA PHILADELPHIA UNITED STATES PA DARBY

PHILADELPHIA PHILADELPHIA UNITED STATES PA DEVON
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PHILADELPHIA PHILADELPHIA UNITED STATES PA DOYLESTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA DRESHER

PHILADELPHIA PHILADELPHIA UNITED STATES PA DREXEL HILL

PHILADELPHIA PHILADELPHIA UNITED STATES PA DUBLIN

PHILADELPHIA PHILADELPHIA UNITED STATES PA ESSINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA FAIRLESS  HILLS

PHILADELPHIA PHILADELPHIA UNITED STATES PA FEASTERVILLE TREVOS

PHILADELPHIA PHILADELPHIA UNITED STATES NJ FLORENCE

PHILADELPHIA PHILADELPHIA UNITED STATES PA FLOURTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA FOLCROFT

PHILADELPHIA PHILADELPHIA UNITED STATES PA FOLSOM

PHILADELPHIA PHILADELPHIA UNITED STATES PA FORT WASHINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA FOUNTAINVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA FURLONG

PHILADELPHIA PHILADELPHIA UNITED STATES NJ GIBBSBORO

PHILADELPHIA PHILADELPHIA UNITED STATES NJ GIBBSTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA GLADWYN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLASSBORO

PHILADELPHIA PHILADELPHIA UNITED STATES PA GLEN MILLS

PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLENDORA

PHILADELPHIA PHILADELPHIA UNITED STATES PA GLENOLDEN

PHILADELPHIA PHILADELPHIA UNITED STATES PA GLENSIDE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ GLOUCESTER CITY

PHILADELPHIA PHILADELPHIA UNITED STATES PA GWUNEDD

PHILADELPHIA PHILADELPHIA UNITED STATES NJ HADDON HEIGHTS

PHILADELPHIA PHILADELPHIA UNITED STATES NJ HADDONFIELD

PHILADELPHIA PHILADELPHIA UNITED STATES PA HARLEYSVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA HATBORO

PHILADELPHIA PHILADELPHIA UNITED STATES PA HATFIELD

PHILADELPHIA PHILADELPHIA UNITED STATES PA HAVERFORD

PHILADELPHIA PHILADELPHIA UNITED STATES PA HAVERTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA HILLTOWN
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PHILADELPHIA PHILADELPHIA UNITED STATES PA HOLMES

PHILADELPHIA PHILADELPHIA UNITED STATES PA HORSHAM

PHILADELPHIA PHILADELPHIA UNITED STATES PA HUNTINGDON VALLEY

PHILADELPHIA PHILADELPHIA UNITED STATES PA JAMISON

PHILADELPHIA PHILADELPHIA UNITED STATES PA JENKINTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ JOBSTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA KING  OF PRUSSIA

PHILADELPHIA PHILADELPHIA UNITED STATES PA LAFAYETTE HILL

PHILADELPHIA PHILADELPHIA UNITED STATES NJ LAMBERTVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA LANGHORNE

PHILADELPHIA PHILADELPHIA UNITED STATES PA LANSDALE

PHILADELPHIA PHILADELPHIA UNITED STATES PA LANSDOWNE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ LAWNSIDE

PHILADELPHIA PHILADELPHIA UNITED STATES PA LEVITTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA LINE LEXINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ LUMBERTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA LUMBERVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MAGNOLIA

PHILADELPHIA PHILADELPHIA UNITED STATES PA MALVERN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MANTAU

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MAPLE SHADE

PHILADELPHIA PHILADELPHIA UNITED STATES PA MARCUS HOOK

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MARLTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA MECHANICSVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MEDFORD

PHILADELPHIA PHILADELPHIA UNITED STATES PA MEDIA

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MERCHANTVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA MERION STATION

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MICKLETON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MONROEVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA MONT CLARE

PHILADELPHIA PHILADELPHIA UNITED STATES PA MONTGOMERYVILLE
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PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOORESTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA MORRISVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA MORTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT EPHRAIM

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT HOLLY

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT LAUREL

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MOUNT ROYAL

PHILADELPHIA PHILADELPHIA UNITED STATES NJ MULLICA HILL

PHILADELPHIA PHILADELPHIA UNITED STATES PA NARBERTH

PHILADELPHIA PHILADELPHIA UNITED STATES NJ NATIONAL PARK

PHILADELPHIA PHILADELPHIA UNITED STATES PA NEW HOPE

PHILADELPHIA PHILADELPHIA UNITED STATES PA NEWTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA NEWTOWN SQUARE

PHILADELPHIA PHILADELPHIA UNITED STATES PA NORRISTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA NORTH WALES

PHILADELPHIA PHILADELPHIA UNITED STATES PA NORWOOD

PHILADELPHIA PHILADELPHIA UNITED STATES NJ OAKLYN

PHILADELPHIA PHILADELPHIA UNITED STATES PA ORELAND

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PALMYRA

PHILADELPHIA PHILADELPHIA UNITED STATES PA PAOLI

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PAULSBORO

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PEDRICKTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNS GROVE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNSAUKEN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PENNSVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES PA PHILADELPHIA

PHILADELPHIA PHILADELPHIA UNITED STATES PA PHOENIXVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ PITMAN

PHILADELPHIA PHILADELPHIA UNITED STATES PA PLYMOUTH MEETING

PHILADELPHIA PHILADELPHIA UNITED STATES PA PROSPECT PARK

PHILADELPHIA PHILADELPHIA UNITED STATES PA RICHBORO
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PHILADELPHIA PHILADELPHIA UNITED STATES PA RIDLEY PARK

PHILADELPHIA PHILADELPHIA UNITED STATES NJ RIVERSIDE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ RIVERTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ ROEBLING

PHILADELPHIA PHILADELPHIA UNITED STATES NJ ROSEMONT

PHILADELPHIA PHILADELPHIA UNITED STATES PA ROYERSFORD

PHILADELPHIA PHILADELPHIA UNITED STATES NJ RUNNEMEDE

PHILADELPHIA PHILADELPHIA UNITED STATES PA SCHWENKSVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ SEWELL

PHILADELPHIA PHILADELPHIA UNITED STATES PA SHARON HILL

PHILADELPHIA PHILADELPHIA UNITED STATES NJ SICKLERVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ SOMERDALE

PHILADELPHIA PHILADELPHIA UNITED STATES PA SOUDERTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA SOUTHAMPTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA SPRING HOUSE

PHILADELPHIA PHILADELPHIA UNITED STATES PA SPRINGFIELD

PHILADELPHIA PHILADELPHIA UNITED STATES NJ STRATFORD

PHILADELPHIA PHILADELPHIA UNITED STATES PA SWARTHMORE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ SWEDESBORO

PHILADELPHIA PHILADELPHIA UNITED STATES PA TELFORD

PHILADELPHIA PHILADELPHIA UNITED STATES PA THORNTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ THOROFARE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ TITUSVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ TRENTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA UPPER DARBY

PHILADELPHIA PHILADELPHIA UNITED STATES PA VILLANOVA

PHILADELPHIA PHILADELPHIA UNITED STATES NJ VOORHEES

PHILADELPHIA PHILADELPHIA UNITED STATES PA WALLINGFORD

PHILADELPHIA PHILADELPHIA UNITED STATES PA WARMINSTER

PHILADELPHIA PHILADELPHIA UNITED STATES PA WARRINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES PA WASHINGTON 
CROSSING

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WATERFORD WORKS
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PHILADELPHIA PHILADELPHIA UNITED STATES PA WAYNE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WENONAH

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WEST BERLIN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WESTVILLE

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WILLINGBORO

PHILADELPHIA PHILADELPHIA UNITED STATES PA WILLOW GROVE

PHILADELPHIA PHILADELPHIA UNITED STATES DE WILMINGTON

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODBURY

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODBURY HEIGHTS

PHILADELPHIA PHILADELPHIA UNITED STATES PA WOODLYN

PHILADELPHIA PHILADELPHIA UNITED STATES NJ WOODSTOWN

PHILADELPHIA PHILADELPHIA UNITED STATES PA WYNCOTE

PHILADELPHIA PHILADELPHIA UNITED STATES PA WYNNEWOOD

PHILADELPHIA PHILADELPHIA UNITED STATES PA ZIEGLERVILLE

PHILADELPHIA  UNITED STATES NJ MCGUIRE AFB

PHOENIX  UNITED STATES AZ GOODYEAR

PHOENIX  UNITED STATES AZ LUKE AFB

PHOENIX  UNITED STATES AZ PHOENIX

PHOENIX  UNITED STATES AZ SCOTTSDALE

PHOENIX  UNITED STATES AZ TEMPE

PHOENIX  UNITED STATES AZ TOLLESON

PLAINFIELD  UNITED STATES IL PLAINFIELD

POMONA GROUP  UNITED STATES CA AGOURA HILLS

POMONA GROUP  UNITED STATES CA ATWOOD

POMONA GROUP  UNITED STATES CA AZUSA

POMONA GROUP  UNITED STATES CA BALDWIN PARK

POMONA GROUP  UNITED STATES CA CITY OF INDUSTRY

POMONA GROUP  UNITED STATES CA CLAREMONT

POMONA GROUP  UNITED STATES CA COVINA

POMONA GROUP  UNITED STATES CA DIAMOND BAR

POMONA GROUP  UNITED STATES CA GLENDORA

POMONA GROUP  UNITED STATES CA GUASTI
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POMONA GROUP  UNITED STATES CA LA VERNE

POMONA GROUP  UNITED STATES CA MONTCLAIR

POMONA GROUP  UNITED STATES CA ONTARIO

POMONA GROUP  UNITED STATES CA ORANGE

POMONA GROUP  UNITED STATES CA POMONA 

POMONA GROUP  UNITED STATES CA RANCHO COCAMUNGA

POMONA GROUP  UNITED STATES CA SAN DIMAS

POMONA GROUP  UNITED STATES CA THORNTON

POMONA GROUP  UNITED STATES CA UPLAND

POMONA GROUP  UNITED STATES CA VILLA PARK

PONTOTOC  UNITED STATES MS PONTOTOC

PORT HUENEME  UNITED STATES CA OXNARD

PORT HUENEME  UNITED STATES CA POINT MUGU NAWC

PORT HUENEME  UNITED STATES CA PORT HUENEME

PORT HUENEME  UNITED STATES CA PORT HUENEME CBC BA

PORT HUENEME  UNITED STATES CA VENTURA

PORTLAND PORTLAND UNITED STATES WA BATTLE GROUND

PORTLAND PORTLAND UNITED STATES OR BEAVERTON

PORTLAND PORTLAND UNITED STATES WA BRUSH PRAIRIE

PORTLAND PORTLAND UNITED STATES WA CAMAS

PORTLAND PORTLAND UNITED STATES OR CLACKAMAS

PORTLAND PORTLAND UNITED STATES OR ESTACADA

PORTLAND PORTLAND UNITED STATES OR FAIRVIEW

PORTLAND PORTLAND UNITED STATES OR GLADSTONE

PORTLAND PORTLAND UNITED STATES OR GRESHAM

PORTLAND PORTLAND UNITED STATES OR HILLSBORO

PORTLAND PORTLAND UNITED STATES OR MARYLHURST

PORTLAND PORTLAND UNITED STATES OR OREGON CITY

PORTLAND PORTLAND UNITED STATES OR PORTLAND

PORTLAND PORTLAND UNITED STATES WA RIDGEFIELD

PORTLAND PORTLAND UNITED STATES OR SCAPPOOSE

PORTLAND PORTLAND UNITED STATES OR SHERWOOD
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PORTLAND PORTLAND UNITED STATES OR TROUTDALE

PORTLAND PORTLAND UNITED STATES OR TUALATIN

PORTLAND PORTLAND UNITED STATES WA VANCOUVER

PORTLAND PORTLAND UNITED STATES OR WEST LINN

PORTLAND PORTLAND UNITED STATES OR WILSONVILLE

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA BAINBRIDGE ISLAND

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA BELLEVUE

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA BOTHELL

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA BREMERTON

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA EDMONDS

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA EVERETT

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA ISSAQUAH

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA KENT

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA KIRKLAND

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA LYNNWOOD

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA MAPLE VALLEY

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA MARYSVILLE

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA MERCER ISLAND

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA MOUNTLAKE TERRACE

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA MUKILTEO

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA OLALLA

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA PORT ORCHARD

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA POULSBO

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA RAVENSDALE

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA REMOND

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA RENTON

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA SEATTLE

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA SILVERDALE

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA STANWOOD

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA SUQUAMISH

PUGET SOUND PUGET SOUND (ZONE 1) UNITED STATES WA WOODINVILLE

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA CAMP MURRAY
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PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA CARBONADO

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA FEDERAL WAY

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA FORT LEWIS

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA GIG HARBOR

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA GRAHAM

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA MILTON

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA ORTING

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA PUYALLUP

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA SPANAWAY

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA STEILACOOM

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA SUMNER

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA TACOMA

PUGET SOUND PUGET SOUND (ZONE 3) UNITED STATES WA UNIVERSITY PLACE

PUGET SOUND  UNITED STATES WA AUBURN

PUGET SOUND  UNITED STATES WA LACEY

RIVERSIDE  UNITED STATES CA BEAUMONT

RIVERSIDE  UNITED STATES CA BLOOMINGTON

RIVERSIDE  UNITED STATES CA BRYN MAWR

RIVERSIDE  UNITED STATES CA COLTON

RIVERSIDE  UNITED STATES CA CORONA

RIVERSIDE  UNITED STATES CA FONTANA

RIVERSIDE  UNITED STATES CA GRAND TERRACE

RIVERSIDE  UNITED STATES CA HIGHLAND

RIVERSIDE  UNITED STATES CA LOMA LINDA

RIVERSIDE  UNITED STATES CA MARCH AFB

RIVERSIDE  UNITED STATES CA MIRA LOMA

RIVERSIDE  UNITED STATES CA NORCO

RIVERSIDE  UNITED STATES CA PATTON

RIVERSIDE  UNITED STATES CA REDLANDS

RIVERSIDE  UNITED STATES CA RIALTO

RIVERSIDE  UNITED STATES CA RIVERSIDE
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RIVERSIDE  UNITED STATES CA SAN BERNARDINO

ROBINS AFB  UNITED STATES GA WARNER ROBIN

ROCK ISLAND  UNITED STATES IA DAVENPORT

ROCK ISLAND  UNITED STATES IL MOLINE

ROCK ISLAND  UNITED STATES IL ROCK ISLAND

SACRAMENTO  UNITED STATES CA BRODERICK

SACRAMENTO  UNITED STATES CA CARMICHAEL

SACRAMENTO  UNITED STATES CA CITRUS HEIGHTS

SACRAMENTO  UNITED STATES CA EL MACERO

SACRAMENTO  UNITED STATES CA ELK GROVE

SACRAMENTO  UNITED STATES CA ELVERTA

SACRAMENTO  UNITED STATES CA FAIR OAKS

SACRAMENTO  UNITED STATES CA FOLSOM

SACRAMENTO  UNITED STATES CA MATHER

SACRAMENTO  UNITED STATES CA MCCLELLAN AFB

SACRAMENTO  UNITED STATES CA NORTH HIGHLANDS

SACRAMENTO  UNITED STATES CA ORANGEVALE

SACRAMENTO  UNITED STATES CA PILOT HILL

SACRAMENTO  UNITED STATES CA PLEASANT GROVE

SACRAMENTO  UNITED STATES CA RANCHO CORDOVA

SACRAMENTO  UNITED STATES CA RIO LINDA

SACRAMENTO  UNITED STATES CA ROSEVILLE

SACRAMENTO  UNITED STATES CA SACRAMENTO

SACRAMENTO  UNITED STATES CA WEST SACRAMENTO

SACRAMENTO  UNITED STATES CA WILTON

SALT  LAKE CITY  UNITED STATES UT ALPINE

SALT  LAKE CITY  UNITED STATES UT AMERICAN FORK

SALT  LAKE CITY  UNITED STATES UT BINGHAM CANYON

SALT  LAKE CITY  UNITED STATES UT BOUNTIFUL

SALT  LAKE CITY  UNITED STATES UT CENTERVILLE

SALT  LAKE CITY  UNITED STATES UT DRAPER

SALT  LAKE CITY  UNITED STATES UT FARMINGTON



PWS Attachment 2 
City GroupingsCity Report by Locations in CARE

17 May 2013 Page 62 of 76

 

 

 
 
 

RFP Cd: RDC6 
 
Location Group: Port Zone: Country: State: City:

 

SALT  LAKE CITY  UNITED STATES UT LEHI

SALT  LAKE CITY  UNITED STATES UT LINDON

SALT  LAKE CITY  UNITED STATES UT MAGNA

SALT  LAKE CITY  UNITED STATES UT MIDVALE

SALT  LAKE CITY  UNITED STATES UT MIDWAY

SALT  LAKE CITY  UNITED STATES UT NORTH SALT  LAKE

SALT  LAKE CITY  UNITED STATES UT OREM

SALT  LAKE CITY  UNITED STATES UT PARK CITY

SALT  LAKE CITY  UNITED STATES UT PEOA

SALT  LAKE CITY  UNITED STATES UT PLEASANT GROVE

SALT  LAKE CITY  UNITED STATES UT RIVERTON

SALT  LAKE CITY  UNITED STATES UT SALT  LAKE CITY

SALT  LAKE CITY  UNITED STATES UT SANDY

SALT  LAKE CITY  UNITED STATES UT TOOELE

SALT  LAKE CITY  UNITED STATES UT WEST JORDAN

SALT  LAKE CITY  UNITED STATES UT WOODS CROSS

SAN ANTONIO  UNITED STATES TX ADKINS

SAN ANTONIO  UNITED STATES TX ATASCOSA

SAN ANTONIO  UNITED STATES TX BERGHEIM

SAN ANTONIO  UNITED STATES TX BIGFOOT

SAN ANTONIO  UNITED STATES TX BOERNE

SAN ANTONIO  UNITED STATES TX BULVERDE

SAN ANTONIO  UNITED STATES TX CASTROVILLE

SAN ANTONIO  UNITED STATES TX CIBOLO

SAN ANTONIO  UNITED STATES TX CONVERSE

SAN ANTONIO  UNITED STATES TX ELMENDORF

SAN ANTONIO  UNITED STATES TX FLORESVILLE

SAN ANTONIO  UNITED STATES TX HELOTES

SAN ANTONIO  UNITED STATES TX KENDALIA

SAN ANTONIO  UNITED STATES TX LA COSTE

SAN ANTONIO  UNITED STATES TX LA VERNIA

SAN ANTONIO  UNITED STATES TX LYTLE
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SAN ANTONIO  UNITED STATES TX MARION

SAN ANTONIO  UNITED STATES TX MC QUEENEY

SAN ANTONIO  UNITED STATES TX MICO

SAN ANTONIO  UNITED STATES TX NATALIA

SAN ANTONIO  UNITED STATES TX NEW BRAUNFELS

SAN ANTONIO  UNITED STATES TX PIPE CREEK

SAN ANTONIO  UNITED STATES TX POTEET

SAN ANTONIO  UNITED STATES TX RIO MEDINA

SAN ANTONIO  UNITED STATES TX SAINT HEDWIG

SAN ANTONIO  UNITED STATES TX SAN ANTONIO

SAN ANTONIO  UNITED STATES TX SCHERTZ

SAN ANTONIO  UNITED STATES TX SOMERSET

SAN ANTONIO  UNITED STATES TX SPRING BRANCH

SAN ANTONIO  UNITED STATES TX SUTHERLAND SPRINGS

SAN ANTONIO  UNITED STATES TX UNIVERSAL CITY

SAN ANTONIO  UNITED STATES TX VON ORMY

SAN DIEGO  UNITED STATES CA BONITA

SAN DIEGO  UNITED STATES CA BONSALL

SAN DIEGO  UNITED STATES CA CARDIFF BY THE SEA

SAN DIEGO  UNITED STATES CA CARLSBAD

SAN DIEGO  UNITED STATES CA CHULA VISTA

SAN DIEGO  UNITED STATES CA CORONADO

SAN DIEGO  UNITED STATES CA DEL MAR

SAN DIEGO  UNITED STATES CA EL CAJON

SAN DIEGO  UNITED STATES CA ENCINITAS

SAN DIEGO  UNITED STATES CA ESCONDIDO

SAN DIEGO  UNITED STATES CA IMPERIAL BEACH

SAN DIEGO  UNITED STATES CA JAMUL

SAN DIEGO  UNITED STATES CA LA JOLLA

SAN DIEGO  UNITED STATES CA LA MESA

SAN DIEGO  UNITED STATES CA LAKESIDE

SAN DIEGO  UNITED STATES CA LEMON GROVE
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SAN DIEGO  UNITED STATES CA NATIONAL CITY

SAN DIEGO  UNITED STATES CA OCEANSIDE

SAN DIEGO  UNITED STATES CA PAUMA VALLEY

SAN DIEGO  UNITED STATES CA POWAY

SAN DIEGO  UNITED STATES CA RAMONA

SAN DIEGO  UNITED STATES CA SAN DIEGO

SAN DIEGO  UNITED STATES CA SAN LUIS  REY

SAN DIEGO  UNITED STATES CA SAN MARCOS

SAN DIEGO  UNITED STATES CA SAN YSIDRO

SAN DIEGO  UNITED STATES CA SANTEE

SAN DIEGO  UNITED STATES CA SOLANA BEACH

SAN DIEGO  UNITED STATES CA SPRING VALLEY

SAN DIEGO  UNITED STATES CA VALLEY CENTER

SAN DIEGO  UNITED STATES CA VISTA

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA ALAMEDA

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA ALBANY

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA BERKELEY

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA EL CERRITO

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA EMERYVILLE

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA HAYWARD

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA OAKLAND

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA OAKLAND ARMY BASE

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA SAN LEANDRO

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA SAN LORENZO

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA SAN PABLO

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA UNION CITY

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA DALY CITY

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA SAN BRUNO

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA SAN FRANCISCO

SAN FRANCISCO BAY SAN FRANCISCO BAY (ZOUNITED STATES CA SOUTH SAN FRANCISCO

SAN JOAQUIN  UNITED STATES CA FRENCH CAMP

SAN JOAQUIN  UNITED STATES CA LATHROP
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SAN JOSE  UNITED STATES CA ALVISO

SAN JOSE  UNITED STATES CA ATHERTON

SAN JOSE  UNITED STATES CA CAMPBELL

SAN JOSE  UNITED STATES CA COYOTE

SAN JOSE  UNITED STATES CA CUPERTINO

SAN JOSE  UNITED STATES CA LOS ALTOS

SAN JOSE  UNITED STATES CA LOS GATOS

SAN JOSE  UNITED STATES CA MENLO PARK

SAN JOSE  UNITED STATES CA MILPITAS

SAN JOSE  UNITED STATES CA MOUNT HAMILTON

SAN JOSE  UNITED STATES CA MOUNTAIN VIEW

SAN JOSE  UNITED STATES CA PALO ALTO

SAN JOSE  UNITED STATES CA PORTOLA VALLEY

SAN JOSE  UNITED STATES CA SAN JOSE

SAN JOSE  UNITED STATES CA SANTA CLARA

SAN JOSE  UNITED STATES CA SARATOGA

SAN JOSE  UNITED STATES CA SUNNYVALE

SAVANNAH  UNITED STATES GA BLOOMINGDALE

SAVANNAH  UNITED STATES GA FORT STEWART

SAVANNAH  UNITED STATES GA POOLER

SAVANNAH  UNITED STATES GA RICHMOND HILL

SAVANNAH  UNITED STATES GA SAVANNAH

SEWARD  ALASKA AK SEWARD

SOLOMONS ISLAND  UNITED STATES MD PATUXENT RIVER

SOLOMONS ISLAND  UNITED STATES MD SOLOMONS

SPARTA  UNITED STATES WI CAMP DOUGLAS

SPARTA  UNITED STATES WI SPARTA

SPOKANE  UNITED STATES WA CHENEY

SPOKANE  UNITED STATES WA SPOKANE

ST. LOUIS  UNITED STATES IL ALTON

ST. LOUIS  UNITED STATES MO ARNOLD
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ST. LOUIS  UNITED STATES MO BALLWIN

ST. LOUIS  UNITED STATES IL BELLEVILLE

ST. LOUIS  UNITED STATES IL BETHALTO

ST. LOUIS  UNITED STATES MO BRIDGETON

ST. LOUIS  UNITED STATES IL CASEYVILLE

ST. LOUIS  UNITED STATES MO CHESTERFIELD

ST. LOUIS  UNITED STATES IL COLLINSVILLE

ST. LOUIS  UNITED STATES IL COLUMBIA

ST. LOUIS  UNITED STATES IL COTTAGE HILLS

ST. LOUIS  UNITED STATES IL DUPO

ST. LOUIS  UNITED STATES MO EARTH CITY

ST. LOUIS  UNITED STATES IL EAST  ALTON

ST. LOUIS  UNITED STATES IL EAST  CARONDELET

ST. LOUIS  UNITED STATES IL EAST  SAINT LOUIS

ST. LOUIS  UNITED STATES IL EDWARDSVILLE

ST. LOUIS  UNITED STATES IL FAIRVIEW  HEIGHTS

ST. LOUIS  UNITED STATES MO FENTON

ST. LOUIS  UNITED STATES MO FLORISSANT

ST. LOUIS  UNITED STATES IL GLEN CARBON

ST. LOUIS  UNITED STATES IL GRANITE CITY

ST. LOUIS  UNITED STATES IL HARTFORD

ST. LOUIS  UNITED STATES MO HAZELWOOD

ST. LOUIS  UNITED STATES MO HIGH  RIDGE

ST. LOUIS  UNITED STATES IL MADISON

ST. LOUIS  UNITED STATES MO MARYLAND HEIGHTS

ST. LOUIS  UNITED STATES IL MILLSTADT

ST. LOUIS  UNITED STATES IL ROXANA

ST. LOUIS  UNITED STATES MO SAINT ANN

ST. LOUIS  UNITED STATES MO SAINT LOUIS

ST. LOUIS  UNITED STATES MO VALLEY PARK

ST. LOUIS  UNITED STATES IL VENICE

ST. LOUIS  UNITED STATES MO WEST ALTON
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ST. LOUIS  UNITED STATES IL WOOD RIVER

STOCKTON  UNITED STATES CA HOLT

STOCKTON  UNITED STATES CA LINDEN

STOCKTON  UNITED STATES CA MANTECA

STOCKTON  UNITED STATES CA STOCKTON

TAMPA  UNITED STATES FL BALM

TAMPA  UNITED STATES FL BAY PINES

TAMPA  UNITED STATES FL BRADENTON

TAMPA  UNITED STATES FL BRANDON

TAMPA  UNITED STATES FL CLEARWATER

TAMPA  UNITED STATES FL CLEARWATER BEACH

TAMPA  UNITED STATES FL CRYSTAL BEACH

TAMPA  UNITED STATES FL DOVER

TAMPA  UNITED STATES FL DUNEDIN

TAMPA  UNITED STATES FL GIBSONTON

TAMPA  UNITED STATES FL LAND O LAKES

TAMPA  UNITED STATES FL LARGO

TAMPA  UNITED STATES FL LUTZ

TAMPA  UNITED STATES FL MANGO

TAMPA  UNITED STATES FL ODESSA

TAMPA  UNITED STATES FL OLDSMAR

TAMPA  UNITED STATES FL OZONA

TAMPA  UNITED STATES FL PALM HARBOR

TAMPA  UNITED STATES FL PLANT CITY

TAMPA  UNITED STATES FL RIVERVIEW

TAMPA  UNITED STATES FL RUSKIN

TAMPA  UNITED STATES FL SAFETY HARBOR

TAMPA  UNITED STATES FL SAINT PETERSBURG

TAMPA  UNITED STATES FL SEFFNER

TAMPA  UNITED STATES FL SUN CITY

TAMPA  UNITED STATES FL SYDNEY

TAMPA  UNITED STATES FL TAMPA
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TAMPA  UNITED STATES FL THONOTOSASSA

TAMPA  UNITED STATES FL VALRICO

TERRELL  UNITED STATES TX TERRELL

TERRELL, TX  UNITED STATES TX TERRELL

TEXARKANA GROUP  UNITED STATES TX TEXARKANA

TOBYHANNA  UNITED STATES PA STARLIGHT

TOBYHANNA  UNITED STATES PA TOBYHANNA

TRACY  UNITED STATES CA TRACY

VALDEZ  ALASKA  VALDEZ

VALDOSTA  UNITED STATES GA VALDOSTA

VERONA  UNITED STATES MS VERONA

WACO  UNITED STATES TX FORT HOOD

WACO  UNITED STATES TX KILLEEN

WACO  UNITED STATES TX TEMPLE

WACO  UNITED STATES TX WACO

WAIANAE GROUP  HAWAII  WAIALUA

WAIANAE GROUP  HAWAII  WAIANAE

WASHINGTON  UNITED STATES VA ALDIE

WASHINGTON  UNITED STATES VA ALEXANDRIA

WASHINGTON  UNITED STATES MD ANDREWS AFB

WASHINGTON  UNITED STATES VA ANNANDALE

WASHINGTON  UNITED STATES VA ARCOLA

WASHINGTON  UNITED STATES VA ARLINGTON

WASHINGTON  UNITED STATES VA ASHBURN

WASHINGTON  UNITED STATES MD ASHTON

WASHINGTON  UNITED STATES MD BELTSVILLE

WASHINGTON  UNITED STATES MD BETHESDA

WASHINGTON  UNITED STATES MD BLADENSBURG

WASHINGTON  UNITED STATES MD BOWIE

WASHINGTON  UNITED STATES MD BRENTWOOD

WASHINGTON  UNITED STATES VA BRISTOW

WASHINGTON  UNITED STATES VA BROAD RUN
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WASHINGTON  UNITED STATES VA BURKE

WASHINGTON  UNITED STATES MD BURTONSVILLE

WASHINGTON  UNITED STATES MD CABIN JOHN

WASHINGTON  UNITED STATES MD CAPITOL HEIGHTS

WASHINGTON  UNITED STATES VA CATHARPIN

WASHINGTON  UNITED STATES VA CENTREVILLE

WASHINGTON  UNITED STATES VA CHANTILLY

WASHINGTON  UNITED STATES MD CHELTENHAM

WASHINGTON  UNITED STATES MD CHEVY CHASE

WASHINGTON  UNITED STATES VA CLIFTON

WASHINGTON  UNITED STATES MD CLINTON

WASHINGTON  UNITED STATES MD COLLEGE PARK

WASHINGTON  UNITED STATES MD CROFTON

WASHINGTON  UNITED STATES MD DAVIDSONVILLE

WASHINGTON  UNITED STATES MD DISTRICT  HEIGHTS

WASHINGTON  UNITED STATES VA DUMFRIES

WASHINGTON  UNITED STATES VA DUNN LORING

WASHINGTON  UNITED STATES VA FAIRFAX

WASHINGTON  UNITED STATES VA FAIRFAX STATION

WASHINGTON  UNITED STATES VA FALLS CHURCH

WASHINGTON  UNITED STATES VA FORT BELVOIR

WASHINGTON  UNITED STATES MD FORT WASHINGTON

WASHINGTON  UNITED STATES MD FULTON

WASHINGTON  UNITED STATES VA GAINESVILLE

WASHINGTON  UNITED STATES MD GAMBRILLS

WASHINGTON  UNITED STATES MD GLEN ECHO

WASHINGTON  UNITED STATES MD GLENN DALE

WASHINGTON  UNITED STATES VA GREAT FALLS

WASHINGTON  UNITED STATES MD GREENBELT

WASHINGTON  UNITED STATES VA HAYMARKET

WASHINGTON  UNITED STATES VA HERNDON

WASHINGTON  UNITED STATES MD HYATTSVILLE
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WASHINGTON  UNITED STATES MD KENSINGTON

WASHINGTON  UNITED STATES MD LANHAM

WASHINGTON  UNITED STATES MD LAUREL

WASHINGTON  UNITED STATES VA LORTON

WASHINGTON  UNITED STATES VA MANASSAS

WASHINGTON  UNITED STATES VA MC LEAN

WASHINGTON  UNITED STATES MD MOUNT RAINIER

WASHINGTON  UNITED STATES VA NOKESVILLE

WASHINGTON  UNITED STATES VA OAKTON

WASHINGTON  UNITED STATES MD ODENTON

WASHINGTON  UNITED STATES MD OXON HILL

WASHINGTON  UNITED STATES MD POTOMAC

WASHINGTON  UNITED STATES VA QUANTICO

WASHINGTON  UNITED STATES VA RESTON

WASHINGTON  UNITED STATES MD RIVERDALE

WASHINGTON  UNITED STATES MD ROCKVILLE

WASHINGTON  UNITED STATES MD SANDY SPRING

WASHINGTON  UNITED STATES MD SILVER SPRING

WASHINGTON  UNITED STATES MD SPENCERVILLE

WASHINGTON  UNITED STATES VA SPRINGFIELD

WASHINGTON  UNITED STATES VA STERLING

WASHINGTON  UNITED STATES MD SUITLAND

WASHINGTON  UNITED STATES MD TAKOMA PARK

WASHINGTON  UNITED STATES MD TEMPLE HILLS

WASHINGTON  UNITED STATES VA TRIANGLE

WASHINGTON  UNITED STATES MD UPPER MARLBORO

WASHINGTON  UNITED STATES VA VIENNA

WASHINGTON  UNITED STATES DC WASHINGTON

WASHINGTON  UNITED STATES VA WOODBRIDGE

WEATHERFORD  UNITED STATES TX WEATHERFORD

WILLIAMSBURG  UNITED STATES VA JAMESTOWN

WILLIAMSBURG  UNITED STATES VA WILLIAMSBURG
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WILMINGTON LOS ANGELES (ZONE
1)

UNITED STATES CA WILMINGTON

WINSTON SALEM UNITED STATES NC ADVANCE
WINSTON SALEM UNITED STATES NC BELEWS CREEK
WINSTON SALEM UNITED STATES NC CLEMMONS
WINSTON SALEM UNITED STATES NC COLFAX
WINSTON SALEM UNITED STATES NC KERNERSVILLE
WINSTON SALEM UNITED STATES NC LEWISVILLE
WINSTON SALEM UNITED STATES NC OAK RIDGE
WINSTON SALEM UNITED STATES NC PFAFFTOWN
WINSTON SALEM UNITED STATES NC RURAL HALL
WINSTON SALEM UNITED STATES NC TOBACCOVILLE
WINSTON SALEM UNITED STATES NC WALKERTOWN
WINSTON SALEM UNITED STATES NC WINSTON SALEM
WINTERS UNITED STATES CA WINTERS
ZEELAND UNITED STATES MI ZEELAND
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 DUTCH HARBOR,ALASKAALASKA  DUTCH HARBOR

 GALVESTON BAY (ZONE UNITED STATES TX ALVIN

 GALVESTON BAY (ZONE UNITED STATES TX BACLIFF

 GALVESTON BAY (ZONE UNITED STATES TX BAYTOWN

 GALVESTON BAY (ZONE UNITED STATES TX BELLAIRE

 GALVESTON BAY (ZONE UNITED STATES TX CHANNELVIEW

 GALVESTON BAY (ZONE UNITED STATES TX CONROE

 GALVESTON BAY (ZONE UNITED STATES TX CROSBY

 GALVESTON BAY (ZONE UNITED STATES TX CYPRESS

 GALVESTON BAY (ZONE UNITED STATES TX DAYTON

 GALVESTON BAY (ZONE UNITED STATES TX DEER PARK

 GALVESTON BAY (ZONE UNITED STATES TX DICKINSON

 GALVESTON BAY (ZONE UNITED STATES TX FRESNO

 GALVESTON BAY (ZONE UNITED STATES TX FRIENDSWOOD

 GALVESTON BAY (ZONE UNITED STATES TX FULSHEAR

 GALVESTON BAY (ZONE UNITED STATES TX GALENA PARK

 GALVESTON BAY (ZONE UNITED STATES TX HIGHLANDS

 GALVESTON BAY (ZONE UNITED STATES TX HOCKLEY

 GALVESTON BAY (ZONE UNITED STATES TX HUFFMAN

 GALVESTON BAY (ZONE UNITED STATES TX HUMBLE

 GALVESTON BAY (ZONE UNITED STATES TX KATY

 GALVESTON BAY (ZONE UNITED STATES TX KEMAH

 GALVESTON BAY (ZONE UNITED STATES TX LEAGUE CITY

 GALVESTON BAY (ZONE UNITED STATES TX MAGNOLIA

 GALVESTON BAY (ZONE UNITED STATES TX MANVEL

 GALVESTON BAY (ZONE UNITED STATES TX MISSOURI CITY

 GALVESTON BAY (ZONE UNITED STATES TX NEW CANEY

 GALVESTON BAY (ZONE UNITED STATES TX PASADENA

 GALVESTON BAY (ZONE UNITED STATES TX PEARLAND

 GALVESTON BAY (ZONE UNITED STATES TX PINEHURST

 GALVESTON BAY (ZONE UNITED STATES TX PORTER

 GALVESTON BAY (ZONE UNITED STATES TX RICHMOND



17 May 2013 Page 73 of 76

PWS Attachment 2
                                                                                                                                                                                                          City Groupings 

 

 
 
 

RFP Cd: RDC6
 
 
Location Group: Port Zone: Country: State: City:

 

 GALVESTON BAY (ZONE UNITED STATES TX ROSENBERG

 GALVESTON BAY (ZONE UNITED STATES TX ROSHARON

 GALVESTON BAY (ZONE UNITED STATES TX SANTA FE

 GALVESTON BAY (ZONE UNITED STATES TX SEABROOK

 GALVESTON BAY (ZONE UNITED STATES TX SOUTH HOUSTON

 GALVESTON BAY (ZONE UNITED STATES TX SPLENDORA

 GALVESTON BAY (ZONE UNITED STATES TX SPRING

 GALVESTON BAY (ZONE UNITED STATES TX STAFFORD

 GALVESTON BAY (ZONE UNITED STATES TX SUGAR LAND

 GALVESTON BAY (ZONE UNITED STATES TX TOMBALL

 GALVESTON BAY (ZONE UNITED STATES TX WEBSTER

 HILO HAWAII  HILO

 HONOLULU (ZONE 3) HAWAII  WAHIAWA

 KAHULUI HAWAII  KAHULUI

 KAHULUI HAWAII  WAILUKU

 KETCHIKAN ALASKA  KETCHIKAN

 LOS ANGELES (COMM) USUNITED STATES CA FOUNTAIN VALLEY

 LOS ANGELES (COMM) USUNITED STATES CA MONROVIA

 LOS ANGELES (COMM) USUNITED STATES CA SANTA ANA

 NEW ORLEANS UNITED STATES LA AMA

 NEW ORLEANS UNITED STATES LA ARABI

 NEW ORLEANS UNITED STATES LA CHALMETTE

 NEW ORLEANS UNITED STATES LA DESTREHAN

 NEW ORLEANS UNITED STATES LA GRETNA

 NEW ORLEANS UNITED STATES LA HARVEY

 NEW ORLEANS UNITED STATES LA KENNER

 NEW ORLEANS UNITED STATES LA LULING

 NEW ORLEANS UNITED STATES LA MARRERO

 NEW ORLEANS UNITED STATES LA MERAUX

 NEW ORLEANS UNITED STATES LA METAIRIE

 NEW ORLEANS UNITED STATES LA NEW ORLEANS

 NEW ORLEANS UNITED STATES LA SAINT ROSE
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 NEW ORLEANS UNITED STATES LA VIOLET

 NEW ORLEANS UNITED STATES LA WESTWEGO

 NEW YORK (ZONE 2) UNITED STATES NJ JERSEY CITY

 SAN FRANCISCO BAY (ZO UNITED STATES CA RICHMOND

 SAN FRANCISCO BAY (ZO UNITED STATES CA BURLINGAME

 WHITTIER ALASKA WHITTIER

PUERTO RICO ZONE 1 PUERTO RICO  CATANO

PUERTO RICO ZONE 1 PUERTO RICO  FORT BUCHANAN

PUERTO RICO ZONE 1 PUERTO RICO  SAN JUAN

PUERTO RICO ZONE 1 PUERTO RICO  PUERTO NUEVO

PUERTO RICO ZONE 2 PUERTO RICO  BAYAMON

PUERTO RICO ZONE 2 PUERTO RICO  GUAYNABO

PUERTO RICO ZONE 3 PUERTO RICO  CANOVANAS

PUERTO RICO ZONE 3 PUERTO RICO  CAROLINA

PUERTO RICO ZONE 4 PUERTO RICO  CAGUAS

PUERTO RICO ZONE 4 PUERTO RICO  DORADO

PUERTO RICO ZONE 4 PUERTO RICO  LOIZA

PUERTO RICO ZONE 4 PUERTO RICO  RIO GRANDE

PUERTO RICO ZONE 4 PUERTO RICO  TOA ALTA

PUERTO RICO ZONE 4 PUERTO RICO  TOA BAJA

PUERTO RICO ZONE 4 PUERTO RICO  VEGA ALTA

PUERTO RICO ZONE 4 PUERTO RICO  CAGUAS

PUERTO RICO ZONE 5 PUERTO RICO  AGUAS BUENAS

PUERTO RICO ZONE 5 PUERTO RICO  CAYEY

PUERTO RICO ZONE 5 PUERTO RICO  GURABO

PUERTO RICO ZONE 5 PUERTO RICO  JUNCOS

PUERTO RICO ZONE 5 PUERTO RICO  LAS PIEDRAS

PUERTO RICO ZONE 5 PUERTO RICO  LUQUILLO

PUERTO RICO ZONE 5 PUERTO RICO  SAN LORENZO

PUERTO RICO ZONE 5 PUERTO RICO  VEGA BAJA

PUERTO RICO ZONE 6 PUERTO RICO  BARCELONETA

PUERTO RICO ZONE 6 PUERTO RICO  CEIBA
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PUERTO RICO ZONE 6 PUERTO RICO  CIDRA

PUERTO RICO ZONE 6 PUERTO RICO  COROZAL

PUERTO RICO ZONE 6 PUERTO RICO  FAJARDO

PUERTO RICO ZONE 6 PUERTO RICO  HUMACAO

PUERTO RICO ZONE 6 PUERTO RICO  MANATI

PUERTO RICO ZONE 6 PUERTO RICO  NAGUABO

PUERTO RICO ZONE 6 PUERTO RICO  NARANJITO

PUERTO RICO ZONE 6 PUERTO RICO  RIO BLANCO

PUERTO RICO ZONE 7 PUERTO RICO  ARECIBO

PUERTO RICO ZONE 7 PUERTO RICO  ARROYO

PUERTO RICO ZONE 7 PUERTO RICO  BAJADERO

PUERTO RICO ZONE 7 PUERTO RICO  CIALES

PUERTO RICO ZONE 7 PUERTO RICO  COMERIO

PUERTO RICO ZONE 7 PUERTO RICO  FLORIDA

PUERTO RICO ZONE 7 PUERTO RICO  GARROCHALES

PUERTO RICO ZONE 7 PUERTO RICO  GUAYAMA

PUERTO RICO ZONE 7 PUERTO RICO  MAUNABO

PUERTO RICO ZONE 7 PUERTO RICO  PATILLAS

PUERTO RICO ZONE 7 PUERTO RICO  PUERTO REAL

PUERTO RICO ZONE 7 PUERTO RICO  PUNTA SANTIAGO

PUERTO RICO ZONE 7 PUERTO RICO  ROOSEVELT ROADS

PUERTO RICO ZONE 7 PUERTO RICO  SABANA HOYOS

PUERTO RICO ZONE 7 PUERTO RICO  SALINAS

PUERTO RICO ZONE 7 PUERTO RICO  YABUCOA

PUERTO RICO ZONE 8 PUERTO RICO  BARRANQUITAS

PUERTO RICO ZONE 8 PUERTO RICO  CAMUY

PUERTO RICO ZONE 8 PUERTO RICO  HATILLO

PUERTO RICO ZONE 8 PUERTO RICO  MOROVIS

PUERTO RICO ZONE 8 PUERTO RICO  SANTA ISABEL

PUERTO RICO ZONE 9 PUERTO RICO  COAMO

PUERTO RICO ZONE 9 PUERTO RICO  JUANA DIAZ

PUERTO RICO ZONE 9 PUERTO RICO  OROCOVIS

PUERTO RICO ZONE 9 PUERTO RICO  QUEBRADILLAS

PUERTO RICO ZONE 10 PUERTO RICO  COTO LAUREL

PUERTO RICO ZONE 10 PUERTO RICO  ISABELA

PUERTO RICO ZONE 10 PUERTO RICO  MERCEDITA

PUERTO RICO ZONE 10 PUERTO RICO  PONCE
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PUERTO RICO ZONE 10 PUERTO RICO  SAN ANTONIO

PUERTO RICO ZONE 10 PUERTO RICO  VILLALBA

PUERTO RICO ZONE 11 PUERTO RICO  AGUADA

PUERTO RICO ZONE 11 PUERTO RICO  AGUADILLA

PUERTO RICO ZONE 11 PUERTO RICO  ANGELES

PUERTO RICO ZONE 11 PUERTO RICO  GUAYANILLA

PUERTO RICO ZONE 11 PUERTO RICO  JAYUYA

PUERTO RICO ZONE 11 PUERTO RICO  LA PLATA

PUERTO RICO ZONE 11 PUERTO RICO  LARES

PUERTO RICO ZONE 11 PUERTO RICO  MOCA

PUERTO RICO ZONE 11 PUERTO RICO  PENUELAS

PUERTO RICO ZONE 11 PUERTO RICO  SAN SEBASTIAN

PUERTO RICO ZONE 11 PUERTO RICO  UTUADO

PUERTO RICO ZONE 11 PUERTO RICO  YAUCO

PUERTO RICO ZONE 12 PUERTO RICO  ADJUNTAS

PUERTO RICO ZONE 12 PUERTO RICO  ANASCO

PUERTO RICO ZONE 12 PUERTO RICO  GUANICA

PUERTO RICO ZONE 12 PUERTO RICO  MAYAGUEZ

PUERTO RICO ZONE 12 PUERTO RICO  RINCON

PUERTO RICO ZONE 12 PUERTO RICO  SABANA GRANDE

PUERTO RICO ZONE 13 PUERTO RICO  BOQUERON

PUERTO RICO ZONE 13 PUERTO RICO  CABO ROJO

PUERTO RICO ZONE 13 PUERTO RICO  HORMIGUEROS

PUERTO RICO ZONE 13 PUERTO RICO  LAJAS

PUERTO RICO ZONE 13 PUERTO RICO  LAS MARIAS

PUERTO RICO ZONE 13 PUERTO RICO  MARICAO
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Alaska 1B
Hawaii 1B 1A
U.S. East Coast 37
U.S. Gulf Coast 42
U.S. West Coast 26 3

Route and zones not include above may be added to the RDC by modifications.

Route Description
1A Hawaii - Hawaii
1B Alaska - Hawaii
03* U.S. West Coast - Hawaii
26* U.S. West Coast - Alaska
37* U.S. East Coast - Caribbean
42* U.S. Gulf Coast - Caribbean

*Includes zones that are covered by other USTRANSCOM contracts



HTC711-13-R-W001 

RDC-6 Attachment 4 Invoice & Payment 

1 of 6 

 

Attachment 4
Invoicing and Payment

A. General Information

A.1. Invoices shall be submitted only after services included on the invoice have been satisfactorily 
performed (Ref FAR 32.905). Commercial interim financing payments may be billed as described 
below, unless the Contracting Officer determines after award that adequate security is lacking 
or financing payments are no longer in the best interest of the Government. Invoices shall be
submitted within the timeframe requested under the established billing procedures stated in sections B
and C below.

A.2. Invoices shall be submitted to G8 Accounts Payable Branch at: 

(a) HQ, SDDC
1 Soldier Way, Bldg 1900W 
Attn: AMSSD-RMM-AP
3rd Floor
Scott Air Force Base, IL  62225

(b) Or submitted via email to:
usarmy.scott.sddc.mbx.g8-ap-invoices

For those submitted via email subject must contain Standard Carrier Alpha Code (SCAC), contract 
number, and applicable invoice number (i.e. MAEU, HTC711-12-D-W013, USG85631113A).
Email with invoice must contain all contract required backup documentation in a single email to be 
considered a valid invoice.  When required as part of the supporting documentation an actual excel 
spreadsheet must be submitted. Scanned copy of the spreadsheet is not acceptable.  Scanned copy of the 
invoice with a “wet” signature or a public key infrastructure digital signature is acceptable.

(c) Charges for normal freight using EDI 310 will also be accepted. Supplemental and non booked service 
charges will need to be under A.2 (a) or A.2 (b) procedures.

A.3. In accordance with the Prompt Payment Act, payment terms are net 30 days from receipt of a proper final
invoice. Exception will be made for small businesses – the US Government‘s goal is to pay within 15 days from
receipt of a proper invoice for the entities properly identified in the Central Contractor Registration (CCR)
database as small businesses. Proper invoices will be date stamped by the SDDC G8 Accounts Payable Branch
upon receipt. Prompt Payment Act applies to final invoices, but not to requests for financing payments. 
Financing Payments will be made as soon as possible upon receipt of the invoice identified as “First Invoice”;
target date will be within 10 business days of receipt of a proper interim financing invoice and EDI 315 VD.

A.4. Failure to provide required information and appropriate documentation for a specific container/piece of cargo
shall result in a rejection of that portion of the invoice.  This only applies to invoices submitted in accordance
with Sections C below. Discrepancies in Contractor-provided shipment information on submitted invoices will 
lead to certification delays as additional supporting documentation may be required from the Contractor.

A.5.The US Government and Contractor will resolve any differences between the invoice amount and the 
validated amount for reconciliation purposes. Upon completion of the reconciliation, US Government will make
final payment on the invoice or the contractor will reimburse the US Government for any charges paid above the
reconciled amount.

A.6. For direct booked cargo, the contractor shall submit invoices for container detention, port storage, reefer 
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maintenance and any other costs for services not ordered yet associated with the movement of cargo to G8 
Accounts Payable in accordance with the Section C below. 

A.7. All final invoices must be presented for the complete door to door shipment cost.  The manifest, signed 
delivery receipts and EDI transactions are required to pay the entire shipment.  The final invoice should 
indicate the complete cost and then show any previous requested payment made on an interim invoice.

A.8. Hardcopy Interim Financing Invoice Procedures:  Contractors requesting a commercial interim financing
payment shall submit a proper hardcopy interim invoice to SDDC G8 Accounts Payable Branch.  Interim financing 
invoices shall not be submitted prior to the vessel departing the SPOE.  All interim financing invoices shall be 
identified as “First Invoice”.  

A.9. Once an Interim Invoice is paid a final invoice is expected to close out the order.  Final invoices not received 
within 120 days of scheduled Required Delivery Date will result in the interim financing becoming a due US and 
all payment to the carrier will be withheld until the interim payment is offset. 

B. Invoicing Procedures for Services Ordered in IBS

Procedures applicable to invoicing and payment for services ordered or modified thereafter in IBS.

B.1. Electronic Invoice Presentment and Payment (EIPP): Offerors awarded contracts will be required to 
participate in the US Government’s EIPP program. Syncada is the EIPP service used by Department of Defense. 
The invoice less matching criteria methodology is not an acceptable mechanism supported by the bank.

B.2. Contractors must have a Trading Partner agreement with Syncada certified for the electronic payment of 
commercial transportation services. It is important that contractors begin the Syncada certification process
immediately by using the following website address:
http://www.customersupport@syncada.com

B.3. Fees charged by Syncada are for the account of the contractor and are not reimbursable.

B.4. Syncada is currently limited to routes and types of cargo that are priced by IBS and originating from
CONUS. Upon the expansion of the capability of IBS and upon 90 days notice to the contractor, the contractor
will be required to participate in Syncada for additional routes and types of cargo.

B.5. Syncada is authorized to release payment to contractors in accordance with business rules that require:
1) Shipping Instructions with pricing as evidence of the order
2)  EDI submission of a vessel sail, or delivery completed transaction as evidence of performance
3)  Discrepancies in pricing are handled as prescribed in business rules
4)  80% based on the VD and remainder based on the X1
5) These procedures apply to shipments ordered by shippers using Direct Booking 

procedures and shipments booked using IBS.

B.6. Transportation Service Providers (TSP) are required to submit the shipments contract number via EDI.
In the event TSP's need assistance configuring their EDI file to include the contract number, you can call 
the U.S Bank customer service help desk or email the customer service email box and a representative will 
open a Service Request to assign a U.S. Bank EDI analyst to assist you. TSPs who do not transmit EDI, 
must provide the contract number when entering invoices in the U.S. Bank Freight Payment web-based 
user interface.

B.7. Hardcopy Invoice Procedures: For services that are not paid via Syncada, an invoice shall be
submitted to SDDC G8 Accounts Payable Branch. The contractor is entitled to payment for services 
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ordered and performed (for services ordered at time of booking, EDI submission of a vessel sail transaction
and the reconciled manifest function as evidence of performance). Invoices with proper documentation
should be submitted no later than 30 days from the date charges occur. However, the US Government will 
consider and process invoices submitted after 30 days so long as they are properly supported and the
claimed services can be verified.

B.7.1.A proper invoice contains the following information:
– Contractor Name and Address
– Invoice Date and Invoice Number
– Contract Number
– Military Voyage Document Number (no more than 1 per invoice)
– Defense Transportation Regulation (DTR) POE/POD codes (no more than 1 per invoice
– Port Call File Number (PCFN) (no more than 1 per invoice)
– Contractor Booking Number
– Contractor Bill of Lading Number
– Description, quantity, unit of measure, unit price and extended price of services 

performed. The invoice must provide sufficient detail so as to enable verification and
certification by the US Government.

– For each container shipment:
– Size and type of container
– Sail Date
– Van TCN
– Container number with alpha prefix

– For each break-bulk or multi modal (including air) shipment:
– Type of cargo
– Pieces, weight, and cubic feet
– Sail Date
– IBS TCNs (listed in alphanumeric order)

– Services should be broken down by Contract Line Item (CLIN), i.e., drayage, 
linehaul, ocean transportation, etc., and the specific service. Example: Drayage, 
Norfolk, Zone 2: Drayage, Norfolk to Newport News

– For One Time Only (OTO) shipments, a reference to the relevant modification 
number

– Name and address of contractor official to whom payment is to be sent (must be the same as 
that in the contract or in a proper notice of assignment)

– **Certification Statement signed by authorized contractor representative: “I hereby 
certify that the above bill is correct and just, and services were performed”.

B.7.2. Each invoice should include no more than one Military Voyage Document (VOYDOC), POE, and 
POD.

C.  General Invoicing Procedures for Non-IBS Ordered Services

General procedures applicable to invoicing and payment for priced services or pass through charges that 
cannot be ordered or modified in IBS or through direct booking modifications.

C.1. Hardcopy Invoice Procedures: An invoice shall be submitted to SDDC G8 Accounts Payable
Branch. The contractor is entitled to payment for services ordered and completed.

C.2. A proper invoice contains the following information:

– Contractor Name and Address
– Invoice Date and Invoice Number
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– Contract Number
– Invoice Type (e.g. container detention, port storage)
– Taxpayer Identification Number
– Port Call File Number
– Contractor Booking Number
– Dollar amount of invoice
– Contract Iteration (e.g. USC-5/6/7)
– Name and address of contractor official to whom payment is to be sent (must be the same as that 

in the contract or in a proper notice of assignment)
– Any additional information as requested under the billing procedure
– **Certification Statement signed by authorized contractor representative: “I hereby 

certify that the above bill is correct and just, and services were performed”.

C.3. Pass-through charges: Contractor shall submit these charges (see Exhibit 2, Paragraph 8) with supporting 
documentation.  Supporting documentation must include: notification email to the applicable COR when the
additional cost/service was incurred, copy of third party invoice and basis for rate being charged (e.g. applicable
port tariff) and proof of payment to third party. For re-working of containers due to rejection by port or rail 
authority, a copy of the inspection report identifying reasons for rejection must be provided. Invoices with proper
documentation should be submitted no later than 30 days from the date charges occur or within 5 days of payment 
to the 3rd party. However, the US Government will consider and process invoices submitted after 30 days so long
as they are properly supported and the claimed services can be verified. Contractor will provide supporting 
documentation to support charges as requested by the US Government. 

C.4. Defense Base Act: Invoices submitted for Defense Base Act Insurance will be submitted as a “Pass 
through Charge” and accompanied by a copy of the current insurance policy and proof of payment to the 
insurance underwriter. Invoices with proper documentation should be submitted no later than 30 days from the
date charges occur or within 5 days of payment to the 3rd party. However, the US Government will
consider and process invoices submitted after 30 days so long as they are properly supported and the claimed 
services can be verified.

For contractors with subcontractors who purchase DBA insurance under this requirement, a copy of the 
subcontractor’s payment to the insurance underwriter, copy of the subcontractor’s invoice to the prime
contractor seeking reimbursement and payment documentation of the prime contractor’s
reimbursement to the subcontractor shall be provided.

C.5. Container Detention: Charges should be consolidated monthly and submitted no later than 30 days from the 
billing period time ends for a billable container. However, the US Government will consider and process invoices 
submitted after 30 days so long as they are properly supported and the claimed services can be verified. For 
example, the container detention invoice for charges accrued in October 2010 should not be received later than 30 
November 2010.

C.5.1. In addition to invoice summary information required in C.2, itemized invoices for container detention will 
contain the following information for each container in excel format, using the below column headers only. 
Itemized invoices must be in the exact format, with below headers in row 1, and the first container to be invoiced in 
row 2, and the remaining containers to be invoiced in the rows which follow without skipping any rows. No 
company logos and other annotations should be made on the itemized invoice except as described in this paragraph.

Col A: Van TCN
Col B: PCFN
Col C: Container #
Col D: Carrier Booking #
Col E: Shipper DoDAAC
Col F: Consignee DoDAAC
Col G: Container type (i.e R20, D40 etc)
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Col H: POE (MILSTAMP Format)
Col I: POD (MILSTAMP Format)
Col J: In the clear final destination
Col K: Anchor Date for calculating detention (EDI 315 UV, X6, X1 as appropriate) (Format MMDDYYYY)
Col L: Detention start date (Format MMDDYYYY)
Col M: Detention end date (i.e. EDI 315 RA, CP, RD, End of Month) (Format MMDDYYYY)
Col N: Detention rate (Cost per day)
Col O: Days being invoiced (For the current month)
Col P: Invoice amount (Column N x Column O) i (For the current month)

C.6. Reefer Maintenance: The Contractor should submit invoices every 30 days in sequential order by 
billing month. However, the US Government will consider and process invoices submitted after 30
days so long as they are properly supported and the claimed services can be verified. In addition to invoice 
information required in C.2, invoices for reefer maintenance will contain the following information for 
each container in excel format, using the below column headers only.   Itemized invoices must be in the
exact format, with below headers in row 1, and the first container to be invoiced in row 2, and the
remaining containers to be invoiced in the rows which follow without skipping any rows. No company 
logos and other annotations should be made on the itemized invoice except as described in this paragraph.

Col A:  Van TCN Col
B:  PCFN
Col C:  Container #
Col D:  Carrier Booking # Col E:

Shipper DoDAAC Col F:
Consignee DoDAAC

Col G:  Container type (i.e. R20, D40 etc) Col
H:  POE (MILSTAMP Format)
Col I: POD (MILSTAMP Format) Col
J: In the clear final destination
Col K:  Anchor Date for calculating detentino (EDI 315 UV, X6, X1 as appropriate) (Format
MMDDYYYY)
Col L: Detention start date (Format MMDDYYYY)
Col M: Reefer Maintenance end date (i.e. CN, CP, RD, End of Month) (Format

MMDDYYYY)
Col N: Reefer Maintenance rate (contract rates)
Col O: Days being invoiced (For the current month)
Col P: Invoice amount (Column N x Column O) (For the current month)

C.7. Equipment Purchase: Invoices should be submitted every 30 days in sequential order by billing month.
However, the US Government will consider and process invoices submitted after 30 days so long as they are 
properly supported and the claimed services can be verified. In addition to invoice information required in C.2,
invoices submitted for equipment purchase will contain the following information:

– Equipment Number with Alpha Prefix /serial number
– Size and Type of equipment
– Description, quantity, unit of measure, unit price and extended price of equipment. The invoice must 

provide sufficient detail so as to enable verification and certification by the Government.
– Date of US Government notification of intent to purchase equipment (see PWS Para 6.C.3)

C.8. Port Storage: Invoices will be submitted as a “Pass Through Charge”. Invoices with supporting 
documentation should be submitted no later than 30 days from the date cargo departed the port (e.g. lift or 
dispatch) or within 5 days of payment to the 3rd party. However, the US Government will consider and process
invoices submitted after 30 days so long as they are properly supported and the claimed services can be verified.
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C.8.1. In addition to invoice summary information required in C.2, the invoice shall include the following 
supporting documentation:

1) A copy of the applicable port tariff in effect at the time charges were incurred
2) A copy of the invoice for charges associated with port storage charges
3) A copy of the applicable fees assessed by subcontractor to store cargo at the port
4)  Supporting documentation showing port storage incurred at fault or request of US Government. 
5) An excel spreadsheet which contains the following information:

CONTAINERIZED CARGO: PCFN, Movement type (Import/Export), IBS TCN, Container 
number, Container Type/Size, POE, POD, Reason for Delay, Total Days at Port, Free Time (days),
Chargeable Days (less free time), Total Port Storage Amount (local currency), Total Port Storage
Amount (in US Dollars), Exchange Rate Used and Remarks.

BREAKBULK CARGO: PCFN, Movement type (Import/Export), IBS TCN, Cube/Measurement 
Ton (cubic meter), Metric Ton (in kg), POE, POD, Reason for Delay, Total Days at Port, Free Time
(days), Chargeable Days (less free time), Total Port Storage Amount (local currency), Total Port
Storage Amount (in US Dollars), Exchange Rate Used and Remarks.

NOTE:
For Export Cargo: Shipper DoDAAC, In-gate at POE and Lift Date must be provided
For Import Cargo: Consignee DoDAAC, Discharge Date and Out-gate/Dispatch Date from
POD must be provided

6) Documentation verifying US Government direction to stage cargo at port (if applicable)

7) Any other documentation verifying costs incurred and proof of payment 

C.9. Futile Trip: Invoices will be submitted as a “Pass-Through Charge”.  Invoices with supporting 
documentation should be submitted no later than 30 days from the date the futile trip occurred or within 5 days of 
payment to the 3rd party. However, the US Government will consider and process invoices submitted after 30 days
so long as they are properly supported and the claimed services can be verified.

C.9.1. In addition to the invoice summary information required in C.2, the invoice shall include the
following supporting documentation:

1) Notification email to the cognizant COR outlining the details and the date when the futile trip was
incurred.

2) Authorization email from COR for futile trip invoice submission
3) Copy of third party invoice/basis for rate
4) Proof of payment of third party invoice
5) Any other documentation verifying proof of costs incurred and paid
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Reports and Formats

Sample Format for each report to be provided by the US Government prior to contract award

Operational Reports:

1.    Cargo Lift – Containers/Breakbulk
1.1 Required by: 3.A.12
1.2 Reports due: Next business day after vessel sail
1.3 Medium: Excel attachment uploaded into Pipeline Asset Tool (PAT) per POE
1.4  Distribution: Authorized users of ETA/PAT
1.5 Required elements:

Mandatory header fields (Populates these fields for all records)
1. SCAC
2. VOYDOC (Select from dropdown)
3. Sail Date
4. POE (Select from dropdown – based on vessel schedule and voydoc selection)
5. Vessel Name (select from dropdown – based on vessel schedule and voydoc selection)
6. VOYDOC year (Select from dropdown)

Excel Columns heading (One row per shipment)

1. Van Type – 35 characters
2. TCN  - 17 characters
3. Container # - 11 characters with dash
4. Consignor DODAAC – 6 characters
5. Commercial VOYDOC – 10 characters
6. POD – 3 characters
7. Commercial Booking Number – 25 characters
8. PCFN – 6 characters
9. Vessel Status – 2 characters
10. Consignee DODAAC – 6 characters
11. Cargo Description
12. Cube – Numeric
13. Length – Numeric
14. Width – Numeric
15. Height - Numeric
16. Weight – Numeric
17. Measurement Tons - Numeric
18. Is Booked (Y/N) – Based on if the contractor thinks the item has been booked
19. Has SI (Y/N) – Based on whether contractor has VSI
20. Comment One – free form text field for any contractor comment on the item (250 characters max)
21. Comment Two – free form text field for any contractor comment on the item (250 characters max)
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2. Pre-Arrival Notice
2.1 Required by: 3.A.12
2.2 Reports due: Three days prior to the scheduled arrival of the delivering vessel or day after sail if less than

three days sail time to POD
2.3 Medium:  Excel attachment to email
2.4 Distribution: Cognizant SDDC terminal as advised by COR
2.5 Required elements:

TCN
Consignee DODAAC
Container number (when applicable) with alpha prefix, estimated date and time of vessel

arrival, and any variation from information previously furnished
Contractor Name
PCFN/Contractor booking number
Vessel name and voyage
Voydoc
Seal number (when applicable on container
shipments) Date cargo is to arrive
POD
Name and voyage number of mother vessel if transshipped

3 Contractor Containerization:
3.1 Required by: 3.A.12
3.2 Reports due: Next business day after Contractor provides container cargo handling service or LCL service
3.3 Medium:  Excel attachment to email
3.4 Distribution: Cognizant SDDC terminal as advised by COR
3.5 Required elements:

Booked container 
TCN POE
Cargo TCN, pieces, weight, cube
Container number and prefix
Seal 
number 
Date 
stuffed
POD
Consignee if for inland delivery by the Contractor
Booking reference
Booked / scheduled vessel
Location stuffed

4 Cargo not lifted as booked / booked and not lifted:
4.1 Required by: 3.A.12
4.2 Reports due:  Next business day after vessels departs the POE.
4.3. Distribution: Cognizant COR for the POE
4.4 Required elements:

Contractor Name
POE
Vessel
Name Sail 
date TCN
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Container number with prefix
Reason cargo/container was not lifted as booked

5.    Direct Booking Report:
5.1 Required by: 3.A.12
5.2 Reports due: Within 24 hours of booking, cancellation, decrease or increase
5.3. Distribution:
5.4 Required elements:

Contractor
name Vessel
name TCN
DTR Commodity code
SCAC code
Booked
VOYDOC#
Estimated sail 
date POE
POD
Shipper DODAAC 
Shipper POC 
Consignee
DODAAC
Equipment size and type
Estimated arrival date at 
POD Date booked
VISA priority
RDD (Required Delivery Date)
Report type (new booking or cancellation/decrease)
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SHIPMENTS OF DLA PRIME VENDOR CARGO

1. Special Provisions for Defense Logistics Agency (DLA) Prime Vendor Program

1.1 Background.
DLA has entered into contracts with various suppliers and distributors under a “Prime Vendor” program for the
supply of various commodities to U.S. Government agencies. These contracts support DLA customers in geographic 
locations worldwide. The Defense Distribution Center (DDC), is an authorized ordering office for Prime
Vendor Shipments through DLA under this contract. The items are shipped overseas under the RDC
contract via ocean transportation ordered through DDC. Under the terms of the DLA Prime Vendor contracts, 
ownership and title to these items, remains with the Prime Vendor while the items move within the
Defense Transportation System (DTS). RDC carriers deliver Prime Vendor cargo to the Prime
Vendor rather than delivering cargo to the U.S. Government.

1.2 Contractual Intent. Generally, the terms, conditions and prices of this contract shall apply equally to the
transportation of both Government owned and non-Government owned cargo. For example, the standard of liability 
of a RDC Contractor for loss/damage to cargo is the same in both situations. Also, compensation due the RDC 
Contractor for detention of carrier containers, for port storage, for reefer maintenance, and other matters (see 
paragraph 1.6 below), is the same in both situations. However, experience has demonstrated to the Government that 
certain matters are properly handled directly between a Prime Vendor and a RDC Contractor (the real parties in 
interest) where non-Government cargo in involved. These matters include:

a) Claims procedures and claims dispute resolution procedures related to Prime Vendor cargo and
Prime Vendor claims against a RDC Contractor for loss/damage to Prime Vendor cargo;

b) RDC Contractor claims against a PrimeVendor for loss/damage to RDC Contractor equipment;
c) RDC Contractor claims against a Prime Vendor for detention of RDC Contractor equipment;
d) RDC Contractor claims against a Prime Vendor for port storage charges (e.g. while cargo delayed 

through fault of Prime Vendor or request of Prime Vendor);
e) RDC Contractor claims against a Prime Vendor for trucker wait time (e.g. while cargo delayed 

through fault of Prime Vendor or request of Prime Vendor);
f) RDC Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in

custody of Prime Vendor, or cargo delayed through fault of Prime Vendor or request of Prime
Vendor); and,

g) Claims between the Prime Vendor and RDC Contractor for services not ordered by the
Government

This stands to reason because the Prime Vendor owns the cargo and because only the Prime Vendor and a RDC 
Contractor have specific, factual knowledge and evidence related to such matters and the delivery location, DLA’s 
Prime Vendor contracts involving the Pakistan / Afghanistan Routes (PakGLOC) require the Prime Vendor to sign 
an agreement (which the RDC Contractor may accept and seek to supplement) establishing a minimum level of 
claims processing and dispute resolution procedures. This contract requires the carrier to accept a minimum level 
agreement to be eligible for the carriage of Prime Vendor cargo over the PakGLOC. The contractual intent is for
the Prime Vendor and the RDC Contractor to address/resolve such matters directly with each other. The Government 
customer can be harmed when procedures for resolving such matters between the Prime Vendor and a RDC
Contractor are not established and problems are not resolved directly between the Prime Vendor and the RDC 
Contractor.

1.2.1 The U.S. Government shall not be liable for loss or damage to Prime Vendor cargo. Any discrepancy report or
notice of claim for such loss or damage shall be submitted by the DLA Prime Vendor directly to the RDC Contractor 
for resolution, not to DLA or USTRANSCOM. The RDC Contractor shall accept such discrepancy report or notice
of
claim for such loss or damage from the DLA Prime Vendor, as well as any other communications regarding such 
loss or damage.
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1.2.2 The U.S Government shall not be liable for RDC Contractor claims against a Prime Vendor for loss/damage to 
RDC Contractor equipment; RDC Contractor claims against a Prime Vendor for detention of RDC Contractor 
equipment; RDC Contractor claims against a Prime Vendor for port storage charges (e.g. while cargo delayed 
through fault of Prime Vendor or request of Prime Vendor); RDC Contractor claims against a Prime Vendor for
trucker wait time (e.g. while cargo delayed through fault of Prime Vendor or request of Prime Vendor); RDC 
Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in custody of Prime Vendor, or 
cargo delayed through fault of Prime Vendor  or request of Prime Vendor); and claims between the Prime Vendor 
and RDC Contractor for services not ordered by the Government). The RDC Contractor shall submit directly to the
Prime Vendor, with copy to the RDC Contracting Officer, any claim for damage, detention, port storage, reefer
maintenance, or services not ordered by the U.S. Government. If the RDC Contractor is unable to communicate 
directly with the Prime Vendor for any reason, the RDC Contractor shall so advise the RDC Contracting Officer. In
those instances, or instances where the resolution of Prime Vendor / RDC Carrier claims is at an impasse, the RDC 
Contracting Officer will function (in coordination with other Government agencies as appropriate) as a facilitator in 
order to bring the parties together and work towards resolution of the claim(s).

1.2.3 Notwithstanding the provisions of 1.2.2 above, the RDC Contractor may pursue any rights it may have under 
this contract and may file a claim with the RDC Contracting Officer under the terms of this contract in connection 
with the transportation of Prime Vendor cargo. An example of such a situation could be where Government action 
harms the RDC Contractor with respect to Prime Vendor cargo transportation and some other part of this contract 
provides a remedy.

1.2.4 Failure of the Prime Vendor to Satisfy an Arbitral Award, Judgment, or Binding Alternate Dispute Resolution
(ADR) Decision

(i) The RDC Contractor may, at any time after the RDC Contractor has initiated arbitration, a lawsuit, or
demand for binding ADR against a Prime Vendor for amounts due to the RDC Contractor by the Prime Vendor,
request in writing that the Government agree to guarantee payment in the amount stated in the demand (excluding
any amount for dispute resolution proceeding costs, including attorney fees) for arbitration, lawsuit, or demand for
binding ADR. Within thirty (30) days of receiving such a request, the Government may, in its sole discretion, either: 
(1) by modification issue a guarantee to the RDC Contractor in the amount of the arbitral demand made by the RDC 
Contractor against the Prime Vendor, or (2) in writing deny such request for a guarantee. In the event that the
Government issues a guarantee as described above, payment under that guarantee shall become due thirty (30) days
after the RDC Contractor provides to the Government a copy of the arbitral award, judgment or binding ADR 
decision in the RDC Contractor’s favor, along with a certification that the Prime Vendor has not satisfied such
award, judgment or binding ADR decision within thirty (30) days of  its effective date. The amount of the payment 
due shall be the amount of the arbitral award, judgment or binding ADR decision (excluding any amount for dispute 
resolution proceeding costs, including attorney fees), not to exceed the amount set forth in the arbitral demand or
any amended arbitral demand, lawsuit, or demand for binding ADR. If the Government instead elects to deny the
issuance of a guarantee, then upon such denial the RDC Contractor shall be relieved of its obligation to accept any
bookings for cargo tendered for shipment by or on behalf of the Prime Vendor and, if requested bookings are denied,
the Government is free to use other carriers. If the Government fails to respond in writing to a request for a
guarantee within thirty (30) days of receipt of such request, then such failure shall be treated as a denial of the 
request, and the RDC Contractor shall be relieved of its obligation to accept any bookings for cargo tendered by or 
on behalf of the Prime Vendor and, if requested bookings are denied, the Government is free to use other carriers.

(ii) In the event that the Government actually makes payment under a guarantee issued under subsections
(i) of this section 1.2.4, the Government shall have a right to assert the Contractor’s claim, up to the amount of its 
payment to the Contractor, against the party whose failure to pay a final arbitral award, judgment, or binding ADR 
decision resulted in the Government’s obligation to pay under the relevant guarantee.
(iii) The RDC Contractor agrees to cooperate with Government efforts to resolve a claim against the party whose 
failure to pay a final arbitral award, judgment, or binding ADR decision resulted in the Government’s obligation to 
pay under the relevant guarantee. This includes providing documents/correspondence relevant to the claim,
producing personnel with knowledge of the claim, and advising on industry practices.

1.3 Third-Party Agreement. Under the terms of the DLA Prime Vendor contracts, the Prime Vendor will execute a 
minimum level agreement which can be accepted or expanded by negotiation.) . The required format for the
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minimum level Prime Vendor/RDC Carrier Agreement is provide at Attachment 7. As detailed below, the RDC 
Contractor is required to accept and sign the Attachment 7 previously signed by the applicable Prime Vendor to be 
eligible to move Prime Vendor cargo on PakGLOC routes.

1.3.1 Prime Vendor and RDC Contractor Agreements on PakGLOC routes.  In order to be eligible for 
movement of Prime Vendor cargo on Pakistan and/or Afghanistan overland routes, the RDC Contractor must , after 
notification of an award on a PakGLOC route for Prime Vendor cargo movement, and upon request by the  RDC 
Contracting Officer, the RDC Contractor shall enter into a written agreement with the Prime Vendor which shall, as 
a minimum, use the Prime Vendor/RDC Carrier Agreement (See Attachment 7) to define procedures to submit and 
process claims and resolve disputes arising in connection with U.S. Government ordered transportation services for
non-Government owned cargo. The Prime Vendor/RDC Carrier Agreement (See Attachment 7) is the minimum
instrument required to address the matters described in 1.2.1 and 1.2.2. A copy of the agreement and any negotiated
supplemental language in respect thereof or changes thereto, shall be furnished to the RDC Contracting Officer. Any 
agreement that does not, as a minimum, use the Prime Vendor/RDC Carrier Agreement (See Attachment 7) to define 
procedures to submit and process claims and to resolve disputes arising in connection with U.S. Government
ordered transportation services for non-Government owned cargo in accordance with 1.2.1 and 1.2.2 above will be
rejected by the RDC Contracting Officer making that RDC Contractor ineligible to transport Prime Vendor cargo on
PakGLOC routes. No RDC Contractor will receive a task order to move Prime Vendor cargo on a PakGLOC route 
under this contract without an approved Prime Vendor Agreement. The RDC carrier and Prime Vendor may (but are 
not required to) supplement this minimum level of agreement with additional or more specific terms and conditions
consistent with this Agreement and this Attachment 6.

1.3.2. Prime Vendor and RDC Contractor Agreements on Routes other than Pakistan / Afghanistan 
(PakGLOC). The RDC Contractor is not required to negotiate a Prime Vendor/RDC Carrier Agreement (such as
Attachment 7) in order to be considered for the award of cargo on other than PakGLOC Routes, however the RDC 
Contractor is encouraged to enter into a written agreement with the Prime Vendor which should, as a guide, use the
Prime Vendor/RDC Carrier Agreement (See Attachment 7) to define procedures to submit and process claims and 
resolve disputes arising in connection with US Government ordered transportation services for non-Government 
owned cargo. A copy of the agreement and any changes thereto, shall be furnished to the RDC Contracting Officer. 
The RDC carrier and Prime Vendor may (but are not required to) supplement this minimum level of agreement with 
additional or more specific terms and conditions consistent with this Agreement and this Attachment 6

1.4 Supplementation Encouraged. The RDC Contractor is encouraged, but not required, to supplement the terms of
Attachment 7 with each Prime Vendor by providing additional details, more specific procedures, or other terms that 
will facilitate claims processing and dispute resolution. Supplementary language must be consistent with Attachment
7 and this Attachment 6. A copy of any supplemental terms must be provided to the RDC Contracting Officer. In 
negotiating any agreement, the RDC Contractor should consider that the Prime Vendor may exercise a right of
setoff, if any exists, involving a commercial contract or other remedial action against the RDC Contractor. Similarly,
the RDC Contractor may take remedial action or other actions to protect its interests against the Prime Vendor, 
including the assertion of a lien, if any exists, on Prime Vendor cargo.

1.5 Third Party Beneficiary. As noted in Section 1.2, except for the subjects covered in Sections 1.2 and 1.3
(claims procedures and claims dispute resolution procedures related to Prime Vendor cargo, including Prime Vendor 
claims against a RDC Contractor for loss/damage to Prime Vendor cargo; RDC Contractor claims against a Prime
Vendor for loss/damage to RDC Contractor equipment; RDC Contractor claims against a Prime Vendor for detention
of RDC Contractor equipment; RDC Contractor claims against a Prime Vendor for port storage charges (e.g. while 
cargo delayed through fault of Prime Vendor or request of Prime Vendor); RDC Contractor claims against a Prime
Vendor for trucker wait time (e.g. while cargo delayed through fault of Prime Vendor or request of Prime Vendor); 
RDC Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in custody of Prime
Vendor, or cargo delayed through fault of Prime Vendor or request of Prime Vendor); and claims between the Prime
Vendor and RDC Contractor for services not ordered by the Government), and procedures for ending container
detention charges) and except for the modified provisions described in 1.6 or other exceptions specified elsewhere in 
this contract, the terms, conditions and prices of this RDC contract apply equally to the transportation of both
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Government owned and non-Government owned cargo. The Prime Vendor/RDC Carrier Agreement (Attachment 7)
incorporates the RDC-6 Contract by reference.

1.5.1 Prime Vendor as Third Party Beneficiary. The Prime Vendor is an express third party beneficiary of the
terms, conditions, and prices of this RDC6 contract when it describes the rights and obligations between the Prime
Vendor and RDC Contractor. See the list of subjects at 1.5 and the modified provisions of 1.6. The Prime Vendor’s 
rights as a Third Party Beneficiary exist (and could be most useful) in the absence of a Prime Vendor/RDC Carrier 
Agreement (Attachment 7). A third party beneficiary is not subject to amendments and modifications of this contract 
and relevant DLA Prime Vendor contracts.

1.5.2 Carrier as Third Party Beneficiary. The RDC Contractor is an express beneficiary of the terms, conditions 
and prices of the DLA Prime Vendor contract when it describes the rights and obligations between the Prime
Vendor and RDC Contractor, including descriptions in this contract incorporated by reference into the DLA contract. 
The RDC Contractor’s rights as a Third Party Beneficiary exist (and could be most useful) in the absence of a Prime
Vendor/Carrier Agreement (Attachment 7). A third party beneficiary is not subject to amendments and
modifications of this contract and relevant DLA Prime Vendor contracts.

1.6 Other RDC Provisions Impacted by the Special Provisions for the DLA Prime Vendor Program.
Unless specified elsewhere in this contract, the terms of Attachment 6, including the additional items below, are the
only variations in RDC terms and conditions applicable to the transportation of cargo in the DLA Prime Vendor
Program. The purpose of these variations is to acknowledge that such transportation involves Prime Vendor-owned
cargo, not Government-owned cargo; that RDC carriers deliver cargo back to the Prime Vendor, not to the
Government; and that the real parties in interest for Prime Vendor cargo movements are generally the Prime Vendor 
and the RDC Contractor, not the Government.

a) Paragraph (d) of FAR 52.212-4, is supplemented in accord with Section 1.4.
b) FAR 52.233-4 does not apply to claims of breach of the business agreement between the Prime

Vendor and the Contractor.
c) DFARS 252.233-7001 does not apply to disputes between the Prime Vendor and the Contractor.

See Section 1.4.
d) Section 2.7.1, Liens/Seizure of Cargo of the “Additional Clauses” Section of this contract shall not

apply to Prime Vendor cargo. (Similarly, the DLA Prime Vendor contract does not prohibit the
Prime Vendor from exercising any right of setoff involving a commercial contract or other 
remedial action to protect its interest with respect to RDC Contractor(s).)

e) The clause “Application of COGSA for Non-Government Owned Cargo” at Section 2.2 of the
“Additional Clauses” Section shall apply to transportation of Prime Vendor Cargo instead of the
clause “Application of COGSA” at section 2.1.

f) Under PWS paragraph 3.F.4, the Prime Vendor, not the Government, pays the Contractor for
detention caused by the Prime Vendor. The Prime Vendor and RDC Contractor are not required to 
use the purchase of a container as a procedure to terminate container detention charges. Under
PWS paragraph 3.F.11, the Prime Vendor is required to provide notice, reimbursement, etc. to the
RDC Contractor, not the U.S. Government. The Prime Vendor and RDC Contractor are not 
required to use the purchase of a container as a procedure for resolving container damages.

g) Under PWS paragraph 3.F.12, the Prime Vendor’s representative, not the Ordering Officer, COR, 
or Contracting Officer, determines theft or disappearance of Contractor equipment. The Prime
Vendor and RDC Contractor are not required to use the purchase of a container as a procedure for
resolving container theft or disappearance.

h) Under PWS paragraph 3.F.13.1, the Prime Vendor, not the Government, reimburses the
Contractor for onward movement delays cause by the Prime Vendor.

i) Under PWS paragraph 3.F.4, the Prime Vendor, not the Government, pays the RDC Contractor for
detention caused by the Prime Vendor. The Prime Vendor and RDC Contractor are not required to 
use the purchase of a container as a procedure for terminating container detention charges.

j) Under Attachment 4, Invoicing and Payment, the Prime Vendor and the RDC Contractor are
required to develop their own invoicing and payment procedures for matters between them as
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described in paragraph A.1 l. Pursuant to Attachment 4, the Prime Vendor and the RDC
Contractor may develop their own reports and formats.

1.7 The DLA Contracting Officer will deliver a signed Prime Vendor/RDC Carrier Agreement executed by the
Prime Vendor to the RDC Contracting Officer when a specific Prime Vendor is awarded a DLA Prime Vendor
contract. The DLA Contracting Officer shall also provide the name, address, and contact information for the 
specific Prime Vendor, as necessary. The RDC Contracting Officer will forward the agreement to the RDC 
Contractors who have accepted rates for the Prime Vendor location(s). Once the RDC Contractor has signed the
agreement(s), the signed agreement(s) is forwarded to the Prime Vendor with a copy forwarded to the RDC
Contracting Officer.
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PRIME VENDOR/RDC CARRIER AGREEMENT

WHEREAS, components of the Defense Logistics Agency (DLA) have entered into contracts with various
suppliers and distributors under a “Prime Vendor” (PV) program to supply various commodities to U.S. Government
agencies and under this program the PVs retain title to such commodities until final delivery;

WHEREAS, DLA’s PV contracts permit components of DLA to order transportation services from commercial 
carriers under a contract with the United States Transportation Command (USTRANSCOM) known as the Regional 
Services Contract (RDC);

WHEREAS, RDC carriers transport PV commodities and return them to PVs at a different location prior to
delivery of same by the PV to U.S. Government agencies;

WHEREAS, past experience has demonstrated that PVs and carriers may disagree about claims procedures and
claims dispute resolution procedures related to Prime Vendor cargo, including Prime Vendor claims against a RDC
Contractor for loss/damage to Prime Vendor cargo; RDC Contractor claims against a Prime Vendor for loss/damage 
to RDC Contractor equipment; RDC Contractor claims against a Prime Vendor for detention of RDC Contractor
equipment; RDC Contractor claims against a Prime Vendor for port storage charges (e.g. while cargo delayed
through fault of Prime Vendor or request of Prime Vendor); RDC Contractor claims against a Prime Vendor for
trucker wait time (e.g. while cargo delayed through fault of Prime Vendor or request of Prime Vendor); RDC
Contractor claims against a Prime Vendor for reefer maintenance (e.g. while reefer in custody of Prime Vendor, or 
cargo delayed through fault of Prime Vendor or request of Prime Vendor); and claims between the Prime Vendor
and RDC Contractor for services not ordered by the Government;

WHEREAS,
has been awarded contract number

(hereinafter referred to as The Prime Vendor)
by

for the supply of PV cargo;

WHEREAS, one or more carriers under the RDC may serve the geographical area covered by said contract and 
transport PV commodities intended for performance of said contract;

NOW, THEREFORE, in consideration of the mutual promises herein and for the purpose of facilitating
minimum standards for the processing of claims and the resolution of disputes between The Prime Vendor and
applicable RDC carriers, The Prime Vendor and any RDC carrier accepting the terms of this Agreement (hereinafter 
referred to as Accepting RDC Carrier) agree as follows:

1. The Prime Vendor will submit directly to the Accepting RDC Carrier (not to DLA or USTRANSCOM) 
for resolution any discrepancy report or notice of claim for loss/damage to PV cargo, for services not
ordered by DLA/USTRANSCOM, or for ending container detention charges or other matters. The
Accepting RDC Carrier shall accept such report/notice and both parties agree to communicate with each other
regarding the processing of claims. The parties may (but are not required to) supplement this minimum level of
agreement with additional or more specific terms and conditions consistent with this Agreement and 
Attachment 8 of the PWS of the RDC contract.

2. The Accepting RDC Carrier will submit to the Prime Vendor (not to DLA or USTRANSCOM) for 
resolution any notice of claim for equipment loss/damage, container detention, maintenance of
refrigerated containers, port storage, services not ordered by DLA/USTRANSCOM, procedures for
ending container detention charges, or other matters. The Prime Vendor shall accept such notice of 
claims and both parties agree to communicate with each other regarding the processing of claims. The 
parties may (but are not required to) supplement this minimum level of agreement with additional or
more specific terms and conditions consistent with this Agreement and Attachment 8 of the PWS in the
RDC contract.

3. When the claims process does not lead to resolution of the claim, the parties agree to initiate some form 
of dispute resolution process (which could include direct negotiation, alternative dispute resolution,
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court action, etc.) that does not involve the U.S. Government (including LA/USTRANSCOM.) The
parties may (but are not required to) supplement this minimum level of agreement with additional or
more specific terms and conditions consistent with this Agreement and Attachment 8 of the PWS in the RDC

contract.
4. The Prime Vendor and the Accepting RDC Carrier will notify their respective Contracting Officers of 

any refusal to communicate regarding the processing of a claim and of any failure to attempt to resolve a
dispute.

5. The Prime Vendor and the Accepting RDC Carrier acknowledge that the terms of their contracts with
the U.S. Government (DLA and USTRANSCOM respectively) generally preclude liability of the Government
for the following: Prime Vendor claims against a RDC Contractor for loss/damage to Prime Vendor cargo; RDC
Contractor claims against a Prime Vendor for loss/damage to RDC Contractor equipment; RDC Contractor
claims against a Prime Vendor for detention of RDC Contractor equipment; RDC Contractor claims against a 
Prime Vendor for port storage charges (e.g. while cargo delayed through fault of Prime Vendor or request of 
Prime Vendor); RDC Contractor claims against a Prime Vendor for trucker wait time (e.g. while cargo delayed 
through fault of Prime Vendor or request of Prime Vendor); RDC Contractor claims against a Prime Vendor for
reefer maintenance (e.g. while reefer in custody of Prime Vendor, or cargo delayed through fault of Prime
Vendor or request of Prime Vendor); and claims between the Prime Vendor and RDC Contractor for services
not ordered by the Government.

6. The parties acknowledge that the terms of the RDC contract are applicable to this Agreement and 
incorporate by reference into this Agreement the RDC contract in force at the time PV cargo is booked. 
For example, the standard of liability of an Accepting RDC Carrier for loss/damage to PV cargo is the 
same as the standard of liability of a RDC carrier for loss/damage to government-owned cargo under
RDC. Similarly, the compensation due an Accepting RDC Carrier for damage to its equipment, 
detention of its containers, port storage of its equipment, and maintenance of its refrigerated containers 
is the same as the compensation due to a RDC Carrier for such matters under RDC. Section 1.6 of
Attachment 8 to the RDC contract describes specific provisions of the RDC contract that are modified to
acknowledge that the transportation described herein involves PV cargo, not government-owned cargo; 
that RDC carriers deliver cargo back to the PV, not to the Government; and that the real parties in
interest for PV cargo movements are generally the PV and the RDC carrier, not the Government. 

 
 

XXXXXXXX XXXXXXXXX, INC. 
“The Prime Vendor

By: 
Title:

Date:

The undersigned, an authorized representative of YYYYYYYYYYYYYY YYYYYYYYY, INC., hereby
accepts and agrees to the terms and provisions above of this Agreement.

YYYYYYYYYYYYYYYYYY    YYYYYYYY, INC. 
“Accepting RDC Carrier”

By: 
Title:

Date:

SUPPLEMENTAL TERMS AND CONDITIONS
(If the parties agree to supplement this minimum level of agreement with additional or more specific terms and
conditions consistent with this Agreement and Attachment 8 of the PWS in the RDC contract, the parties may record 
their supplemental agreement below OR may record it elsewhere.)
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Vendor Assessment Guidelines for Twenty Critical Security Controls for
Effective Cyber Defense: Consensus Audit Guidelines (CAG)

General.  Organizations should compare all 20 control areas against their current status. 

The 20 Critical Controls are:

1. Inventory of Authorized and Unauthorized Devices
2. Inventory of Authorized and Unauthorized Software
3. Secure Configurations for Hardware and Software on Laptops, Workstations, and Servers
4. Secure Configurations for Network Devices such as Firewalls, Routers, and Switches
5. Boundary Defense
6. Maintenance, Monitoring, and Analysis of Security Audit Logs
7. Application Software Security
8. Controlled Use of Administrative Privileges
9. Controlled Access Based on the Need to Know
10. Continuous Vulnerability Assessment and Remediation
11. Account Monitoring and Control
12. Malware Defenses
13. Limitation and Control of Network Ports, Protocols, and Services
14. Wireless Device Control
15. Data Loss Prevention
16. Secure Network Engineering
17. Penetration Tests and Red Team Exercises
18. Incident Response Capability
19. Data Recovery Capability
20. Security Skills Assessment and Appropriate Training to Fill Gaps

The entire text of the 20 Critical Security Controls is available for reference at:

http://www.sans.org/critical-security-controls/

Procedures:
1.  Review each control.
2.  Determine what procedures and tools exist within your organization to meet this control.
3.  Document the result of 1-2 using the suggested template provided.
4.  Provide any additional information about your company’s cyber security posture.
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Company (Name):  Information Assurance Report

Executive Summary: (descriptive self-assessment of the company’s overall 
information security posture)

A. Assessment of Twenty Critical Security Controls for Effective Cyber 
Defense: Consensus Audit Guidelines (CAG)

1.  Control 1. Inventory of Authorized and Unauthorized 

Devices a.  Procedures and Tools supporting this control:
(List the procedures and tools used in your organization for this control)

b.  Method to achieve control metric:

2.  (Continue for remaining 19 controls).

If a particular control does not exist or is not used within your organization, please state 

this. B.  Assessment of Additional Security Measures for Effective Cyber Defense

1.   Measure. (Title of additional measure/control)

a.  Procedures and Tools supporting this measure/control:
(List the procedures and tools used in your organization)

b.  Method to achieve measure/control metric:

2.  (Continue for remaining measures/controls)
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CONTAINER POOLS

Shipper Origin Destination
Alaska Hawaii Puerto Rico CONUS

AAFES West Coast- DC 5x 40’ R**
15x-45’ I
5x48’ I
19x 53’ I

3x20’ D
10x40’ D
3x24’ R
4x40’ R
12x40’ HC

AAFES Atlanta- DC 0 0 0
AAFES Waco-DC 0 0 0
Miller Coors Plant,
Albany, GA

20x40’ D

Coors Plant, Elkton, VA 0
AAFES Dan Daniels DC-
Virginia

15x40’ D
2x40’ R

DLA DDJC   San Joaquin, 
CA

18x40’D 4x20’ D
13x40’ D
5x40’ HC
2x40’ FR

DLA DDSP New 
Cumberland, PA

1x40’ D 1x20’ D
4x40’ D

DLA DDSP 
Mechanicsburg, PA

1x40’ D

DLA DDNV Norfolk, VA 4x40’ D
FISC Pearl Harbor, HI 10x40’ D
DECA West Stockton, 
CA
TYSON Fresh Meats 
Madison, NE
DECA Nash Finch 
Norfolk, VA

10 x 40’ D
10 x 40’ R

*Abbreviations:

R:  Reefer
I:   Insulated
D:  Dry
HC: High Cube Dry
FR:  Flat Rack

**During the summer months of June through September, requirement will be for Dry Containers.



 

 

REGISTER OF WAGE DETERMINATIONS UNDER 
THE SERVICE CONTRACT ACT 

By direction of the Secretary of Labor 

 
 

Diane C. Koplewski 
Director 

Division of Wage 
Determinations 

 

U.S. DEPARTMENT OF LABOR  
EMPLOYMENT STANDARDS ADMINISTRATION 

WAGE AND HOUR DIVISION  
WASHINGTON, D.C. 20210 

 
Wage Determination No.: 2011-0217 

Revision No.: 5 
Date of Last Revision: 06/19/2013 

 

States: Alabama, Alaska, Arizona, Arkansas, California, Colorado, Connecticut, Delaware, District of Columbia, 
Florida, Georgia, Hawaii, Idaho, Illinois, Indiana, Iowa, Kansas, Kentucky, Louisiana, Maine, Maryland, 
Massachusetts, Michigan, Minnesota, Mississippi, Missouri, Montana, Nebraska, Nevada, New Hampshire, New 
Jersey, New Mexico, New York, North Carolina, North Dakota, Ohio, Oklahoma, Oregon, Pennsylvania, Rhode 
Island, South Carolina, South Dakota, Tennessee, Texas, Utah, Vermont, Virginia, Washington, West Virginia, 
Wisconsin, Wyoming  
 
Area: Alaska Statewide 
Alabama Statewide 
Arkansas Statewide 
Arizona Statewide 
California Statewide 
Colorado Statewide 
Connecticut Statewide 
District of Columbia Statewide 
Delaware Statewide 
Florida Statewide 
Georgia Statewide 
Hawaii Statewide 
Iowa Statewide 
Idaho Statewide 
Illinois Statewide 
Indiana Statewide 
Kansas Statewide 
Kentucky Statewide 
Louisiana Statewide 
Massachusetts Statewide 
Maryland Statewide 
Maine Statewide 
Michigan Statewide 
Minnesota Statewide 
Missouri Statewide 
Mississippi Statewide 
Montana Statewide 
North Carolina Statewide 
North Dakota Statewide 
Nebraska Statewide 
New Hampshire Statewide 
New Jersey Statewide 
New Mexico Statewide 
Nevada Statewide 
New York Statewide 
Ohio Statewide 



 

 

Oklahoma Statewide 
Oregon Statewide 
Pennsylvania Statewide 
Rhode Island Statewide 
South Carolina Statewide 
South Dakota Statewide 
Tennessee Statewide 
Texas Statewide 
Utah Statewide 
Virginia Statewide 
Vermont Statewide 
Washington Statewide 
Wisconsin Statewide 
West Virginia Statewide 
Wyoming Statewide 

EAST NORTH CENTRAL: Illinois, Indiana, Michigan, Ohio and Wisconsin 

EAST SOUTH CENTRAL: Alabama, Kentucky, Mississippi and Tennessee 

MIDDLE ATLANTIC: Pennsylvania, New Jersey and New York 

MOUNTAIN: Arizona, Colorado, Idaho, Montana, Nevada, New Mexico, Utah and Wyoming 

NEW ENGLAND: Connecticut, Maine, Massachusetts, New Hampshire, Rhode Island and Vermont 

PACIFIC: Alaska, California, Hawaii, Oregon and Washington 

SOUTH ATLANTIC: Delaware; District of Columbia, Florida, Georgia, Maryland, North Carolina, South Carolina, 
Virginia and West Virginia 

WEST NORTH CENTRAL: Iowa, Kansas, Minnesota, Missouri, Nebraska, North Dakota and South Dakota 

WEST SOUTH CENTRAL: Arkansas, Louisiana, Oklahoma and Texas 

 
 

**Fringe Benefits Required Follow the Occupational Listing**  

Employed on DOD contract for Trucking/Hauling and applicable port operations originating in the designated 
regions within the named locality .  

OCCUPATION CODE - TITLE  FOOTNOTE  RATE  

 

21020 - Forklift Operator  
East North Central  14 .63 
East South Central  13 .35 
Middle Atlantic  15 .37 



 

 

Mountain  14 .55 
New England  15 .22 
Pacific  16 .53 
South Atlantic  14 .81 
West North Central  14 .71 
West South Central  13 .14 

23440 - Heavy Equipment Operator  
East North Central  24 .33 
East South Central  15 .95 
Middle Atlantic  24 .93 
Mountain  20 .55 
New England  22 .03 
Pacific  28 .53 
South Atlantic  17 .97 
West North Central  19 .59 
West South Central  15 .78 

29010 - Blocker And Bracer  
East North Central  22 .89 
East South Central  16 .91 
Middle Atlantic  23 .48 
Mountain  23 .39 
New England  22 .28 
Pacific  31 .42 
South Atlantic  21 .02 
West North Central  20 .60 
West South Central  18 .48 

29020 - Hatch Tender  
East South Central  16 .91 
East North Central  22 .89 
Middle Atlantic  23 .48 
Mountain  23 .39 
New England  22 .28 
Pacific  31 .42 
South Atlantic  21 .02 
West North Central  20 .60 
West South Central  18 .48 

29030 - Line Handler  
East North Central  22 .89 
East South Central  16 .91 
Middle Atlantic  23 .48 



 

 

Mountain  23 .39 
New England  22 .28 
Pacific  31 .42 
South Atlantic  21 .02 
West North Central  20 .60 
West South Central  18 .48 

29041 - Stevedore I  
East North Central  21 .68 
East South Central  17 .28 
Middle Atlantic  22 .26 
Mountain  21 .85 
New England  21 .63 
Pacific  29 .42 
South Atlantic  19 .70 
West North Central  19 .41 
West South Central  17 .30 

29042 - Stevedore II  
East North Central  23 .99 
East South Central  18 .25 
Middle Atlantic  24 .82 
Mountain  25 .01 
New England  23 .42 
Pacific  33 .44 
South Atlantic  22 .31 
West North Central  21 .71 
West South Central  19 .70 

31361 - Truckdriver, Light  
East North Central  15 .63 
East South Central  14 .38 
Middle Atlantic  16 .30 
Mountain  15 .81 
New England  16 .13 
Pacific  17 .82 
South Atlantic  16 .04 
West North Central  15 .79 
West South Central  14 .26 

31362 - Truckdriver, Medium  
East North Central  16 .54 
East South Central  15 .34 
Middle Atlantic  17 .14 



 

 

Mountain  17 .04 
New England  16 .95 
Pacific  19 .12 
South Atlantic  17 .27 
West North Central  16 .88 
West South Central  15 .37 

31363 - Truckdriver, Heavy  
East North Central  18 .43 
East South Central  16 .91 
Middle Atlantic  19 .71 
Mountain  18 .91 
New England  18 .93 
Pacific  20 .43 
South Atlantic  18 .76 
West North Central  18 .25 
West South Central  17 .44 

31364 - Truckdriver, Tractor-Trailer  
East North Central  18 .43 
East South Central  16 .91 
Middle Atlantic  19 .71 
Mountain  18 .91 
New England  18 .93 
Pacific  20 .43 
South Atlantic  18 .76 
West North Central  18 .25 
West South Central  17 .44 

 
_____________________________________________________________________________________________ 

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:  
 
HEALTH & WELFARE: $3.81 per hour or $152.40 per week or $660.40 per month 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 5 years, and 
4 weeks after 15 years. Length of service includes the whole span of continuous service with the present contractor 
or successor, wherever employed, and with the predecessor contractors in the performance of similar work at the 
same Federal facility. (Reg. 29 CFR 4.173) 
 
HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther King Jr.'s Birthday, 
Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans' Day, 
Thanksgiving Day, and Christmas Day. (A contractor may substitute for any of the named holidays another day off 
with pay in accordance with a plan communicated to the employees involved.) (See 29 CFR 4.174) 



 

 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 
1444 (SF 1444)} 

Conformance Process: 

The contracting officer shall require that any class of service employee which is not listed herein and which is to be 
employed under the contract (i.e., the work to be performed is not performed by any classification listed in the wage 
determination), be classified by the contractor so as to provide a reasonable relationship (i.e., appropriate level of 
skill comparison) between such unlisted classifications and the classifications listed in the wage determination. Such 
conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits as are 
determined. Such conforming process shall be initiated by the contractor prior to the performance of contract work 
by such unlisted class(es) of employees. The conformed classification, wage rate, and/or fringe benefits shall be 
retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} When multiple wage determinations 
are included in a contract, a separate SF 1444 should be prepared for each wage determination to which a class(es) is 
to be conformed. 

The process for preparing a conformance request is as follows: 

1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and computes a 
proposed rate(s). 

2) After contract award, the contractor prepares a written report listing in order proposed classification title(s), a 
Federal grade equivalency (FGE) for each proposed classification(s), job description(s), and rationale for proposed 
wage rate(s), including information regarding the agreement or disagreement of the authorized representative of the 
employees involved, or where there is no authorized representative, the employees themselves. This report should be 
submitted to the contracting officer no later than 30 days after such unlisted class(es) of employees performs any 
contract work. 

3) The contracting officer reviews the proposed action and promptly submits a report of the action, together with the 
agency's recommendations and pertinent information including the position of the contractor and the employees, to 
the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, for review. (See 
section 4.6(b)(2) of Regulations 29 CFR Part 4). 

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action via 
transmittal to the agency contracting officer, or notifies the contracting officer that additional time will be required 
to process the request. 

5) The contracting officer transmits the Wage and Hour decision to the contractor. 

6) The contractor informs the affected employees. 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

When preparing a conformance request, the "Service Contract Act Directory of Occupations" (the Directory) should 
be used to compare job definitions to insure that duties requested are not performed by a classification already listed 
in the wage determination. Remember, it is not the job title, but the required tasks that determine whether a class is 
included in an established wage determination. Conformances may not be used to artificially split, combine, or 
subdivide classifications listed in the wage determination. 

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed in a position 
that represents a high degree of hazard when working with or in close proximity to ordinance, explosives, and 
incendiary materials. This includes work such as screening, blending, dying, mixing, and pressing of sensitive 
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder and photoflash powder. All 



 

 

dry-house activities involving propellants or explosives. Demilitarization, modification, renovation, demolition, and 
maintenance operations on sensitive ordnance, explosives and incendiary materials. All operations involving 
regrading and cleaning of artillery ranges. 

A 4 percent differential is applicable to employees employed in a position that represents a low degree of hazard 
when working with, or in close proximity to ordance, (or employees possibly adjacent to) explosives and incendiary 
materials which involves potential injury such as laceration of hands, face, or arms of the employee engaged in the 
operation, irritation of the skin, minor burns and the like; minimal damage to immediate or adjacent work area or 
equipment being used. All operations involving, unloading, storage, and hauling of ordance, explosive, and 
incendiary ordnance material other than small arms ammunition. These differentials are only applicable to work that 
has been specifically designated by the agency for ordance, explosives, and incendiary material differential pay. 

 




